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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

ADVERTISEMENT FOR BIDS
(LEGAL NOTICE)

Sealed Bids for the furnishing of all labor and materials necessary for Restoration of the Yorktown
Heights Railroad Station (PIN 8780.26) will be received by the office of the Town Clerk, Town of
Yorktown at Town Hall, 363 Underhill Avenue, NY 10598 on or before 3:00PM on Monday August
27, 2018, at which time the bids will be opened and read aloud.

It is deemed the responsibility of all prospective bidders to ensure that bids are delivered to the
location and office of the person indicated herein.

The Work of the project will be let in one contract. The information to Bidders, Specifications, and
other Contract Documents for the Work will be available to Contractors to be obtained, and be
reviewed after 10:00 AM on Thursday, July 26,2018, at the Town of Yorktown Town Clerk’s office,
Town of Yorktown Town Hall, 363 Underhill Avenue, Yorktown Heights, NY 10598, Telephone
(914) 962-5722 ext. 209, and at www.yorktownny.org/rfps. Pursuant to the provisions of GML
102, persons desiring to take a copy may obtain them, upon payment in the amount of $75.00 for
each set, made payable by cash or certified check. All bidders shall obtain all addenda issued via
email from the Town of Yorktown Town Clerk with return receipt requested. All bidders are
responsible for checking the town website for the issuance of addenda.

A pre-bid meeting will be held at the project site in Railroad Park located on Commerce Street,
Yorktown Heights on Wednesday, August 8, 2018 at 10:00am, at which time the contractors will
be able to inspect the project site. Any inquiries regarding the contract plans and/or specifications
must be directed, in writing, to Walter Sedovic Architects, One Bridge Street, Suite One, Irvington,
NY 10533-1900; Telephone (914) 591-1900.

The funds available for this project (budget figure) cannot be exceeded. This budget figure shall
be announced at the public bid opening just prior to opening the bids. The criteria on which the
award will be based shall be as outlined in the Instructions to Bidders Section N: Alternative
Bidding Method.

Bid Bond, certified check, or bank check in the amount of ten percent (10%) of the Bid, made
payable to the Town of Yorktown, must accompany each bid in accordance with the Instructions
to Bidders. One hundred percent (100%) Labor and Material Payment Bonds and a one hundred
percent (100%) Performance Bond will be required of the successful bidders prior to signing the
contract. The contract must be executed within ten (10) days after the issue date of the Notice of
Award. The bidder must promptly notify the Town of Yorktown of any errors, omissions, conflicts,
or ambiguity, in the contract documents. All work on the project shall be completed within 120
calendar days from notice to proceed.

This project is a Federal Aid project (PLAFAP). NYSDOT Standard Specifications Section 100
(May 1, 2018) must be followed.

All bids must be submitted in sealed envelopes plainly marked with “Restoration of Yorktown
Heights Railroad Station — Bid for Construction” indicated on the front of the sealed envelope.

The bidder assumes the risk of any delay in the mail or in the handling of mail by the employees
of the town of Yorktown. Whether sent by mail or means of personal delivery, the bidder assumes
the responsibility for having bids in on time and in the place specified above.
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
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This project is subject to the provisions of Chapter 605, Laws of the State of New York of 1959,
Section 103-A of the General Municipal Law, and subsequent amendments, and all Federal
requirements. Attention of bidders is particularly called to the requirements as to minimum wage
rates to be paid under the contract, equal employment opportunity, and all other federal, New
York State and local requirements. While a 0% DBE goal is required for this project, contractors
are encouraged to use DBE contractors if possible. Equal Employment Opportunity (EEO) Goals
for this project have been set as follows: Women 6.9% of the labor hours; Minority 22.6% of the
labor hours. The successful bidder will be required to furnish an EEO plan and reports showing
participation of various business enterprises of subcontractors and suppliers on the contract. The
successful bidder is required to use Equitable Business Opportunities (EBO) software. In addition,
all contractors and subcontractors will be required to submit a NYS Vendor Responsibility
Questionnaire For Profit Construction (CCA-2) online.

Contracts will be awarded by the Town of Yorktown which reserves the right to accept or reject
any or all bids and to waive any minor informalities or technicality at their discretion, and to award
contracts in a manner deemed to be in the best interests of the Town of Yorktown, even if such
award is to other than the lowest bidder. No bidder may withdraw his bid within forty-five (45) days
after the actual date of the opening thereof.

Bidders should take notice that due to the highly sensitive nature of the historic preservation work
in this contract, bidders must have at least five (5) years experience working with historic
structures, including work on similar contracts or structures. The bidder must include in its bid
package a list of current and previously completed historic preservation contracts, including the
name of the contract owner, a contact person, and telephone number, as noted on the Bidder
Qualification Form for Restoration Work, so that references can be verified. The contract will be
awarded to the lowest responsible bidder who meets the experience specifications.

Bidders are required to submit a completed SF-LLL Disclosure of Lobbying Activities form and
execute and submit the non-collusion bidding certificate included in the bid proposal pursuant to
Section 103-d of the General Municipal Law of the State of New York with bid. There are no
residential or geographical restrictions on bidders.

Diana L. Quast, RMC
Town of Yorktown Town Clerk
Date of Publication: July 26, 2018
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
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SCOPE OF WORK

Interior Restoration Work

Carefully remove section of wall at north elevation at location of original door. Salvage historic
materials for reuse. Remove and dispose of non-historic materials. Remove and dispose of
existing exterior baggage room door at east elevation. Remove and salvage casings for reuse.
Close opening at removed door. Provide exterior and interior finishes to match historic. Provide
new finished opening and new four-panel door at north elevation, including moldings, profiles,
casings, hardware and finishes to exactly match existing historic doors as shown in the historic
photographs included in the plan set. Proposed new entry door will be ADA accessible. Repair
and replace existing windows where required. Clean, repair and reuse sash weights and
hardware. Provide new where missing, to match existing. Provide new sash cord and full
perimeter weather stripping at all operable windows, typical. Provide six cast support brackets
for, three (3) new wall-hung benches to exactly match brackets at one (1) existing bench.
Provide three (3) new wall-hung wood slat benches to match one (1) existing bench. Replace
wall sills at foundation. Repair and replace floor framing. Carefully remove flooring and salvage
for reuse at areas indicated in baggage room and waiting room. Remove earth fill to a depth of 6
inch minimum below bottom of all wood framing members. Remove and dispose of charred
beaded wall and ceiling board, casings and trim. Remove and dispose of temporary flooring at
fire location in ticket office. Remove earth fill to a depth of 6 inch minimum below bottom of all
wood framing members. Replace missing and severely charred area of flooring in ticket office to
match adjacent 8” wide floor boards. Replace missing and severely charred sections of beaded
board walls, casings, trim, and ticket office partition and crown molding to match historic typical.
Restore historic “station master” stove. Use restored historic stove as model for missing and
damage elements. Provide stove pipe from stove to original flue location. Provide service sink in
location of existing sink. Inspect and repair existing supply, waste and vent lines and connect
new sink with fittings. Remove and dispose of restroom and water heater enclosure including all
equipment, fixtures and finishes back to historic materials.

Exterior Restoration Work

All work is designed and proposed to restore the building to historically accurate condition as
shown in historical photographs of the station building included in the plan set. All work is
proposed to comply with the standards set forth by the U.S. Secretary of the Interior for
buildings listed in the National Register of Historic Places.

Reconstruct historic gable above waiting room entry, west elevation, and historic shed roof
above waiting room entry, east elevation. Typical of three. Provide new copper downspout to
match existing. Provide cast iron cleanout tee with bronze plug at base of leader. Typical of five.
Provide wood gutter blocking, brackets, moldings and end caps, including gutter returns at
corners. Provide new copper gutter liners, eave cladding and perimeter drop edge. Provide new
square and beveled wood shingles in vertical sections of north and south roof gables, and in
new west gable. Provide all new wood roof deck, restore historic configuration, omitting sections
of roof deck at three corners of building at southwest and northwest to match historic
photographs included in the plan set. Remove and dispose of brick chimney, footing to 1°-0”
below grade, metal braces. Reconstruct chimney in original location, utilizing salvaged brick,
with coursing and profile to match historic photographs. Provide copper step and counter
flashing at chimney.

SCOPE OF WORK
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
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INSTRUCTIONS TO BIDDERS

Town of Yorktown

363 Underhill Avenue
Yorktown Heights, NY 10598
Phone: (914) 962-5722

To be considered, Bids must be made in accordance with these Instructions to Bidders.
A. PROJECT SITE:

The site of the project is the existing Yorktown Heights Railroad Station, Commerce
Street, Yorktown Heights, New York. There are no residential or geographical restriction
on this project site. All work to be performed under this contract will be within the Town
of Yorktown Railroad Park. The contractor is to assure himself that all work is being
performed within the town property, including but not limited to vehicle access; storage
of equipment, materials, debris and waste; and the installation of any fence or protective
barrier. If contractor is unable to identify the limits of the town property when the contract
calls for work in those vicinities, the contractor must contact the Town Engineer for
definitive boundary determinations before any work may be initiated at those locations.
Releases for any non-essential contract work outside of the town property, including
plantings, landscaping or driveway enhancement, will be provided by the Town and in no
instances are to be secured by the Contractor. The Contractor shall not invade upon
private properties, lands or buildings outside of the town property for any reason without
first securing written permission from the property owner. The Contractor will be held
liable for any damages done. Any such injuries or damages shall be satisfactorily
repaired or items replaced at the Contractor’'s expense.

B. TIME SCHEDULE:

It is the intent of the Owner to award the Contract for the Work on or about three weeks
after receipt of bids. Work may be performed on the building and the site only upon
written authorization from the Owner. Immediately upon such notification to proceed,
contractors shall begin the Work of the contract. Work on the project shall be completed
within 120 calendar days from Notice to Proceed.

C. QUALIFICATIONS OF BIDDERS:

The Owner may make such investigation as it deems necessary to determine the
responsibility of any bidder or to determine the ability of any bidder to perform the Work.
The Owner reserves the right to disqualify any prospective bidder or to reject any bid if
evidence required by the Town or Architect from the bidder is not submitted or if the
evidence submitted or investigation of any such bidder fails to satisfy the Town or
Architect that any such bidder is responsible, able, or qualified to carry out the
obligations of the contract or to complete the work as contemplated therein.

Due to the highly sensitive nature of the historic preservation work in this contract,
bidders must have at least 5 years experience working with historic structures, including
work on similar contracts or structures. The bidder must include in its bid package a list
of current and previously completed historic preservation contracts, including the name

INSTRUCTIONS TO BIDDERS
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of the contract owner, a contact person, and telephone number, as noted on the Bidder
Qualification Form for Restoration Work, so that references can be verified. The contract
will be awarded to the lowest responsible bidder who meets the experience
specifications. The bidder must provide this information and any additional information
requested on the completed Bidder Qualification Form for Restoration Work found on
page BQF-1 of this proposal. The contract will be awarded to the lowest responsible
bidder who meets the experience specifications.

D. DOCUMENTS:

Bidders may obtain sets of Contract Document from the Owner at the address noted in
the Advertisement for Bids upon payment in the amount of $75 for each set, made
payable by cash or certified check. All bidders are responsible for checking the town
website for the issuance of addenda. All bidders shall obtain all Addenda issued via
email with return receipt requested. Distribution will be made by the Town of Yorktown
Town Clerk. Signature will be required on the bid sheet to acknowledge receipt of any
addendum.

E. EXAMINATION:

Bidders shall carefully examine the documents and the existing building to obtain first-
hand knowledge of existing conditions and to verify conditions under which work will be
performed. Failure to do so will not relieve a successful bidder of the obligation to furnish
all material and labor necessary to carry out the provisions of the Contract Documents
and to complete the contemplated work for the construction set forth in his bid.
Submission of a Bid will be considered conclusive evidence that a bidder has visited the
site and is conversant with local facilities and difficulties, the requirements of the
Contract Documents, applicable laws and codes, the state of labor and material markets,
and has made due allowance in his bid for all contingencies that may arise, whether or
not stated.

Contractor will not be given extra payments for conditions that can be determined by
examining the documents and existing building.

F. QUESTIONS:

Should a bidder find discrepancies in, or omissions from the drawings or any contract
Documents, or should he be in doubt as to their meaning, or should he find provisions of
any law or applicable code conflicting with provisions of the Contract Documents, he
shall at once notify the Town, who will endeavor to issue the necessary clarifications or
revisions to prospective bidders by means of an Addendum. Such Addendum, as part of
the Contract Documents, shall be binding on all bidders. It shall be the duty of each
bidder to make certain that he has received or provided himself with copies of all
Addenda. Bids will be conclusively presumed to be based upon all Addenda issued up to
the time of the opening of Bids, regardless of whether or not a copy of each Addendum
is actually in the possession of the bidder.

Inquiries received over the phone will not be directly answered; all information will be
relayed to bidders by written addenda. Neither the town nor the Architect will be

INSTRUCTIONS TO BIDDERS
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responsible for any oral instruction or clarification to any persons whatsoever. Questions
received less than 48 hours before the bid opening cannot be answered.

If a bidder, prior to submitting a Bid, fails to give notification to the Town of the existence
of any such discrepancies, omissions, ambiguities, errors, or conflicts, he shall comply
with the interpretations or directions given by the Architect in resolving same, without
claiming extra costs.

G. PRE-BID MEETING:

A pre-bid meeting will be held at the Yorktown Heights Railroad Station on
Wednesday, August 8, 2018 at 10:00am. Attendance by bidders at this meeting is
not required for submitting a bid, but is strongly recommended.

H. FOREIGN CORPORATIONS:

Each bidder who is a “foreign corporation, that is, a corporation not chartered under the
laws of the State of New York, will not be eligible to submit a bid unless it is licensed to
do business in the State of New York. Such bidder must submit, with its bid, an affidavit
duly executed by the president, vice-president, or general manager of the corporation,
stating in said affidavit that said corporation has, in accordance with the laws of the State
of New York, obtained a certificate authorizing it to do business in the State of New York.
Such affidavit shall set forth the exact name of such corporation, the address of its
principal place of business, the state in which it was incorporated, the date when its
certificate to do business in the State of New York was obtained and a statement that
such certificate is still in force and effect and, that if the bid is awarded to such
contractor, the corporation shall be deemed to continue to do business in this state as
long as the guarantee and maintenance provisions provided for in the agreement are in
force and effect. Such affidavit should also state that the person executing it is
authorized by the corporation to submit such affidavit on its behalf.

L PREPARATION OF BIDS:

Each Bid must be completed in duplicate on the applicable Bid Forms provided herein.
All blank spaces must be filled in with ink in both words and figures. Erasures or other
changes in a proposal must be explained or noted over the signature of the bidder.

Bid Forms (pages BF1-BF9) shall be accompanied by all Bidder Qualification forms and
all other forms specified to be submitted with the bid.

All blank spaces on the certificates must be filled in with ink in both words and figures.

Any Bid submitted contrary to requirements above or specified, or containing omissions,
conditions, or irregularities of any kind may be rejected by the Town.

J. BID SECURITY:

Each bid must be accompanied by a Bid Security made payable to the Town of
Yorktown in the amount of ten percent (10%) of the Bid Sum. Security shall be either a
certified bank check or a Bid Bond issued by a surety company licensed to conduct
business in the State of New York on the form included herein. The successful bidders’
securities will be retained until each has signed the Agreement and furnished required

INSTRUCTIONS TO BIDDERS
IB-3



RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

performance and Payment bonds. The town reserves the right to retain the security of
the three lowest bidders for the contract until the successful bidder enters into contract,
or until 45 days after the bid opening, whichever is shorter. All other bid security will be
returned as soon as practicable. Attorneys-in-fact who sign bid bonds or contract bonds
must file with each bond a certified and effectively dated copy of their power of attorney.

K. PERFORMANCE AND LABOR AND MATERIAL BOND:

The successful bidders shall each provide a Performance Bond and Labor and Material
Payment Bond made payable to the Town of Yorktown, each in an amount at least equal
to one hundred percent (100%) of the Contract Price as security for the faithful
performance of his Contract and for payment of all persons performing labor and
furnishing materials in connection with the project. Provide such bonds simultaneously
with the execution of the contract. Bonding company and bond must be approved by the
Town. Only sureties licensed to do business in the State of New York may be used.

L. SUBMITTAL.:

Submit each Bid in an opaque, sealed envelope. Identify the envelope with: (1) project
name, (2) name of bidder, and (3) Contract name. Submit Bids in accordance with the
Advertisement for Bids and with these Instructions to Bidders. If forwarded by mail, the
Bid must be enclosed in another envelope and forwarded to the Town by registered mail
at the address indicated in the Advertisement for Bids. The bidder assumes the risk of
any delay in the mail or in handling of the bid by the Town. The bidder must assume full
responsibility for having his bid deposited on time and to the location and person
indicated in the Advertisement for Bids, regardless of the method of delivery.

M. MODIFICATION AND WITHDRAWAL.:

No oral, telegraphic, or telephonic proposals or modifications of Bids will be considered.
Bids may be modified at a time prior to bid opening by submitting to the Owner a written
modification, enclosed in a sealed opaque envelope, signed by the bidder, or an officer
thereof if the bidder is a corporation, clearly setting forth in what respects the Bid is to be
modified. Bids may be withdrawn on written or telegraphic request received from bidders
prior to the time fixed for bid opening. Negligence on the part of the bidder in preparing
his Bid confers no right for the withdrawal of the Bid after it has been opened. No bidder
may withdraw his Bid within forty-five (45) days after the opening thereof.

N. ALTERNATIVE BIDDING METHOD:

The funds available for this project (budget figure) cannot be exceeded. This budget
figure shall be announced at the public bid opening just prior to opening the bids. The
criteria on which the award will be based shall be as follows:

1. If any bids for the Base bid plus Alternate No. 1, 2, 3, 4, and 5 come under the
budget figure, the award will be made based on the Base bid plus Alternates No.
1, 2, 3, 4, and 5; however,

2. If all bids for the base plus Alternate No. 1, 2, 3, 4, and 5 exceed the budget
figure, the award will be made based on the Base bid plus Alternates No. 1, 2, 3,
and 4; however,
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3. If all bids for the base plus Alternate No. 1, 2, 3, and 4 exceed the budget figure,
the award will be made based on the Base bid plus Alternates No. 1, 2, and 3;
however,

4. If all bids for the base plus Alternate No. 1, 2, and 3 exceed the budget figure, the
award will be made based on the Base bid plus Alternates No. 1 and 2, however,

5. If all bids for the base plus Alternate No. 1 and 2 exceed the budget figure, the
award will be made based on the Base bid plus Alternate No. 1, however,

6. If all bids for the base plus Alternate No. 1 exceed the budget figure, the award
will be made based on the Base bid only, however,

7. If all bids for the Base bid exceed the budget figure, there will be no award of the
contract.

O. REJECTION OF BIDS:

The Owner reserves the right to reject all Bids when such rejection is in his interest and
to reject any Bid for one or more of the following:

1. The Bidder fails to furnish any of the information required pursuant to the
Instructions to Bidders.

2. The Bidder miss-states or conceals any material fact.

3. The Bid does not strictly conform to law or to requirements of the Contract
Documents.

4. The Bid is conditional.

5. The Bid is incomplete (by reason of, for example, failure to fill in an alternate
price or failure to submit required documentation described herein).

6. The Bidder, or any of his Subcontractors or Materialmen, are deemed unqualified

to undertake the work.

The Owner reserves the right, however, to waive any minor informalities in the Bids
received when such waiver is deemed to be in his interest.

P. OPENING AND AWARD:

Bids will be opened as stated in the Advertisement for Bids. The owner will award the
Contract, if at all, as soon as possible following the opening of Bids.

Q. EXECUTION OF CONTRACT:

After the Owner has ascertained the successful bidder, he shall send a Notice of Award
of Contract to the bidder to whom the Contract has been awarded.

The Contract used for this project shall be the Standard Form of Agreement between
Owner and Contractor — Stipulated Sum (AIA Document A101), 2017 Edition published
by the American Institute of Architects.

In case of failure or refusal of an accepted Bidder to enter into a Contract within ten (10)
days after the issue date of the Notice of Award, or to provide the Performance and
Payment Bonds simultaneously with the execution of such Contract, the bidder will be
considered as having abandoned the Contract. In such event, the bidder shall be liable
for and agrees to pay to the Owner, on demand, damages for such failure or refusal.
Such damages shall be the difference between the price bid by him and the price for
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which such contract shall subsequently be re-let, plus the cost of such re-letting, plus
any other consequential expenses and damages.

R. SUBCONTRACTORS:

All Subcontractors must be acceptable to the Owner. The Contractor shall provide all
information concerning his Subcontractors as requested by the Owner.

S. SALES AND COMPENSATING USE TAXES:

The Owner is exempt from paying sales and compensating use taxes of the State of
New York and of cities, counties, and other subdivisions of the State on all materials sold
to it pursuant to the provisions of this Contract. These taxes are not to be included in
bids. This exemption shall apply to supplies and materials which are incorporated in
such project. This exemption does not, however, apply to equipment rentals, small tools,
and supplies for equipment such as supplies of gasoline used in operating trucks. The
term “materials” as used in this article shall include supplies incorporated in this project.

T. LAWS AND REGULATIONS:

All applicable Federal and State Laws, municipal ordinances, and the rules and
regulations of all authorities having jurisdiction over construction of the project shall
apply to the Contract throughout, and they will be deemed to be included in the Contract
the same as though herein written out in full. Federal requirements shall prevail over and
above state and local requirements for this project, except where state or local
requirements are more stringent.

NYSDOT Standard Specifications (May 1, 2018 edition) Section 100 shall apply to
this project.

u. AFFIRMATIVE ACTION PROVISION:

During the performance of this Contract, each Contractor agrees that he will not
discriminate against any employee or applicant for employment because of race, color,
religion, sex, national origin, age or handicap. Such action shall include, but not be
limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoffs or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. Each Contractor
agrees to include, or require the inclusion of the above provision in any subcontract
made pursuant to its contract with the Owner.

V. QUALIFICATIONS FOR HISTORIC RESTORATION WORK:

The Yorktown Heights Railroad Station is a significant historic building. In order to
ensure that only the best materials and workmanship representing the highest standards
of current historic restoration practice are used in the Work and that the building is not
damaged, the specifications require previous experience in historic restoration work
meeting the requirements of federal and state historic preservation agencies as outlined
in the “Quality Assurance” paragraphs of the specifications relating to the following
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BB.

specialties: Brick Masonry Restoration Work, Wood Restoration and Repair Work, Slate
Roofing Work and Sheet Metal Fabrications and Flashings Work.

The Contractor for General Work shall submit the Bidder Qualification form for
Restoration work with his bid, documenting that he and/or his proposed Subcontractors
meet the requirements of the Specifications in this specialty. Failure to submit Bidder
Qualification Form for Restoration Work or lack of required qualifications in
documentation submitted shall be cause for rejection of the bid.

PROJECT GOALS:

While a 0% DBE goal is required for this project, contractors are encouraged to use DBE
contractors if possible. Equal Employment Opportunity (EEO) Goals for this project have
been set as follows: Women 6.9% of the labor hours; Minority 22.6% of the labor hours.
The successful bidder will be required to furnish an EEO plan and reports showing
participation of various business enterprises of subcontractors and suppliers on the
contract. The successful bidder is required to use Equitable Business Opportunities
(EBO) software.

BUY AMERICA:

Section 165 of the Surface Transportation Assistance Act of 1982, 49 U.S.C. 1601,
Section 337 of the Surface Transportation and Uniform Relocation Assistance Act of
1987, and 49 CFR Parts 660 and 661 impose Buy America provisions on the
procurement of foreign products and materials for the Work of this project.

CARGO PREFERENCE:

46 U.S.C. 1241 (B) (1) AND 46 CFR Part 381 impose cargo preference requirements on
the shipment of foreign made goods for the Work of this project.

NEW YORK STATE INSURANCE REQUIREMENTS:

The Contractor shall include in Bid package policy riders for Worker's Compensation
Insurance and Automobile Liability and Automobile Property Damage Insurance as
required by New York State.

DISCLOSURE OF LOBBYING ACTIVITIES

All bidders are required to submit a completed SF-LLL Disclosure of Lobbying Activities
form with the Bid.

NON-COLLUSIVE BIDDING CERTIFICATIONS

All bidders are required to execute and submit the non-collusion bidding certificate
attached herein and pursuant to Section 103-d of the General Municipal Law of the State
of New York with the bid.

END OF INSTRUCTIONS TO BIDDERS.

INSTRUCTIONS TO BIDDERS
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED — APRIL 2, 2018

BID FORM Due: 3:00 PM Monday, August 27, 2018

To: Town of Yorktown Town Clerk
363 Underhill Avenue
Yorktown Heights, NY 10598

From: Tel:

Fax:

Email:

Project: Restoration of Yorktown Heights Railroad Station

Railroad Station Park — Commerce Street
Yorktown Heights, New York 10598

Architect: Walter Sedovic Architects PC dba WSA|[ModernRuins”
One Bridge Street — Suite One
Irvington, New York 10533

The Undersigned, having visited the project site and become familiar with specific conditions affecting
the cost and performance of the work, and with the requirements of the Contract Documents prepared by
Walter Sedovic Architects PC, dated (reserved), including all Addenda to said Documents, hereby
propose to furnish all things as required by the Contract Documents for the project “Restoration of
Yorktown Heights Railroad Station” in the following amounts:

BASE BID

Dollars ($

(words) (figures)

The Cost of Performance Bond and Labor and Materials Payment Bond shall increase the amount of
the Base-Bid:

Dollars ($

(words) (figures)

04.02.2018 BID FORM -1 004100-1
©2018 Walter Sedovic Architects ISSUED FOR BID



RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED — APRIL 2, 2018

UNIT PRICES Refer to Specifications Section 012200 for additional information regarding Unit Prices.
UP.01 Crew Day: Masonry & Concrete, beyond defined scope. Per Crew Day (CD)

Dollars  ($ )

Indicate crew size: and experience level:

UP.02 Crew Day: Timber Sill Restoration, beyond defined scope. Per Crew Day (CD)

Dollars  ($ )

Indicate crew size: and experience level:

UP.03 Crew Day: Rough & Finish Carpentry, beyond defined scope. Per Crew Day (CD)

Dollars  ($ )

Indicate crew size: and experience level:

ALTERNATES Refer to Specifications Section 012300 for additional information regarding Alternates.

ALT.01 ADD: Reconstruct chimney in original location on existing original footing. Lump Sum (LS).

Dollars  ($ )

ALT.02 ADD: Restore/replace sills at east elevation and floor framing at areas indicated. Lump Sum (LS).

Dollars  ($ )

ALT.03 ADD: Wood exterior cabinet at north elevation to match documented original. Lump sum (LS).

Dollars  ($ )

ALT.04 ADD: Dry pipe, pre-action fire protection system, complete. Lump sum (LS).
Dollars  ($ )

ALT.05 ADD: Professional photographic documentation of entire project duration. Lump sum (LS).

Dollars  ($ )

04.02.2018 BID FORM -2 004100-2
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED — APRIL 2, 2018

ALTERNATE NO. 1 BID BREAKDOWN

1. Removal of existing brick chimney $
2. Test pits & engineering for footing $
3. Footing repairs (use UP.01 Crew Day as Basis) $
4. New chimney on restored footing $

Total Equals 100% of ALT.01: $

ALTERNATE NO. 2 BID BREAKDOWN

1. Flooring removal & reinstallation as indicated $
2. Replace wall sills at east elevation $

3. Repair/replace floor framing at areas of flooring removal  $

Total Equals 100% of ALT.02: $

ALTERNATE NO. 4 BID BREAKDOWN

1. Dry pipe, pre-action fire protection system $
2. Engineering $
3. New booster pump OR 2” water service (as required) $

Total Equals 100% of ALT.04: $

Not Required ALTERNATE NOS. 3 & S BID BREAKDOWN

BASE BID BREAKDOWN

Total Equals 100% of the Base Bid

01 1000 Specific Requirements $

01 3100 Project Management and Coordination $

01 3300 Submittals $

017329 Cutting and Patching $

02 4200 Selective Removals $

04 0510 Mortars and Grouts $

04 2000 Unit Masonry $

05 5000 Metal Fabrications $
04.02.2018 BID FORM -3 004100-3
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION

REVISED — APRIL 2, 2018

06 1000

06 4000

072100

07 3100

07 6000

07 9000

08 1400

08 5200

08 8000

09 6490

09 9000

10 1400

10 3513

21 1000

22 4000

26 0000

26 4100

28 1600

28 3100

Rough Carpentry
Architectural Woodwork
Thermal Insulation
Shingles and Shakes
Flashing and Sheet Metal
Sealants

Wood Doors

Wood Windows

Glazing

Wood Flooring Restoration
Painting and Coating
Signage

Heating Stoves
Water-Based Fire-Suppression Systems
Plumbing Fixtures
Electrical and Lighting
Lightning Protection
Intrusion Detection

Fire Detection and Alarm

TOTAL Equals Base Bid:

04.02.2018

BID FORM - 4

©2018 Walter Sedovic Architects
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION

REVISED — APRIL 2, 2018

Division

Item Description

Estimated
Quantity

Unit: (SF, LF,
LS, EA)

Unit Cost

Total
Cost

Notes

Division 1 - General Requirements

011000 [Project Photos

EA

Progress photos submitted at closeout .

Division 2 - Site Construction

024200 |Old chimney removal

EA

removal

024200 |Concrete apron removal

155.5

SF

removal

Division 4 - Masonry

042113 |Chimney

EA

2'00" x 2" 8.5" x 27" 5",
Provide a cast iron cleanout door (8" x 12")

Division 5 - Metals

057000 |Exterior Brackets

West fagade: Seven (7) 1'3"x 5'4", Large size, existing

East facade: Two (2) 1'3"x 5'4", large size, new, to support the
reconstructed shed roof

South fagade: Four (4) 1'2 3/4"x 2'11", middle size,existing

Division 6 - Wood

061000 |Rafters

45

EA

West fagade: Fifteen (15) 6'1"x 5 1/2", Rafter tails. 2 of them have
been recently added according to their initial position. 7 of them are
connected with the brackets

North fagade: Eight (8) 3'x 5 1/2", Rafter tails, two (2) of which are
connected with braces

East fagade: Sixteen (16) 3'3"x5 1/2", 16 rafter tails from which four
(4) are supporting the reconstructed shed roof,

South facade: Six (6) 5'4"x5 1/2", 4 of them are connected with the
rafter tails

061000 |Hip rafters

EA

at each corner, existing

064000 |Chair Rail

61 8/12

LF

| Waiting Room, North Elevation: 3'11/4" 6" (height)

Waiting Room, West Elevation: 3' 17, 6" {height)
Waiting Room, East Elevation: 6'2 1/2", 6" (height)
Waiting Room, South Elevation: 6' 1 1/4", 6" (height)
Baggage, West Elevation: 6'1", 6"(height)

Baggage, North Elevation: 5' 10 1/4", 6" (height)
Baggage, East Elevation: 9'5", 6" (height)

Baggage, South Elevation: 5' 9%, 6" (height)

Tickets, West Elevation: 1'5", 6" (height)

Tickets, North Elevation: 3' 3", 6" (height)

Tickets, East Elevation: 3' 11", 6" (height)

Tickets, South-East Elevation: 4'5", 6" (height)
Tickets, South Elevation: 3'1", 6" (height)

064000 |Base Board

93 4/12

LF

North fagade: 13'10 1/2", 6" (height);
North-west elevation: 4'5 1/2", 6" (height)
East Elevation: 17' 11/2", 6" (height)

South Elevation: 12' 10 1/4", 6" (height)
Baggage, West Elevation: 9' 4", 6" (height)
Baggage, North Elevation: 9'4 1/4", 6" (height)
Baggage, East Elevation: 9'5", 6" (height)
Baggage, South Elevation: 5' 9", 6" (height)
Tickets, West Elevation: 7', 6" (height)
Tickets, North Elevation: 5'3", 6" (height)
Tickets, East Elevation: 3'11", 6" (height)
Tickets, South-East Elevation: 4'5", 6" (height)
Tickets, South Elevation: 5' 2", 6 (height)

064000 [Wooden Casing

313 2.5/12

LF

North fagade: 56'9", 6" (wide) for bath windows and doars

East Elevation: 68'5 1/2", 6" (wide), for both windows and doors
South Elevation: 30' 4", 6" (wide), for both windows and doors
Baggage, West Elevation: 15'11", 6" (wide) for both windows and
doors

Baggage, North Elevation: 30' 4", 6" (wide) for both windows and
doors

Baggage, South Elevation: 37' 2", 6" (wide) for both windows and
doors

Tickets, West Elevation: 24' 3", 6" {wide), for both windows and
doars

Tickets, North Elevation: 34’ 6", 6" (wide), from which the window
casing = 15' 11" {7 SF) will be replaced with charred trim

Tickets, South Elevation: 15', 6" (wide) (for the window)

04.02.2018
©2018 Walter Sedovic Architects
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED — APRIL 2, 2018

Estimated Unit: (SF, LF,| . Total
Unit Cost
Division Item Description Quantity LS, EA) Cost |Notes
North facade: 7' 3", 1 1/4" (height) the stools have aprons (3.25"
height)
East Elevation: 9' 7, 1 1/4" (height), the stools have aprons {3.25"
height)
South Elevation: 7', 1 1/4" (height), the stools have aprons (3.25"
height)
Baggage, West Elevation: 3'8 1/2", 1 1/4" (height), the stools don't
i have aprons
24000 | | Windoths Waodehisteots 2 EA Baggage, North Elevation: 3' 9", 1 1/4" (height), the stools don't
have aprons
Baggage, South Elevation: 3'9", 11/4" (height), the stools don't
have aprons
Tickets, West Elevation: 5' 10", 1 1/4" (height), the stools don't
have aprons
Tickets, North Elevation: 2' 00", 1 1/4" (height) the stools don't
have aprons
North Elevation: 4’3", 1'11" (height) on the surface outside the Tix
064000 |Wooden Crown Molding 8 9.5/12 LF booth
North-West Elevation: 4' 5 1/2", 1'11" (height)
064000 |Picture Rail 1 EA Baggage, South Elevation: 12' 10", 2" (height)
Tickets, East Elevation: 4'31/2", 4 1/2" (height)
064000 |Picture Rail/ Crown Molding 12 1/12 LF Tickets, South-East Elevation: 5'2", 4 1/2" theight)
Tickets, South Elevation: 2'7 1/2", 4 1/2" (height)
064000 |Booth Window Wocden stool 1 EA 3'21/2", 11/4" (height): the stool doesn't have aprons
064000 |Wood Cabinet 1 EA 2'6" x5'1", 11.02 SF, new to match historic

West Elevation: 1'10" x 7'00" x 1'8", New. Provide two (2) typical
cast support brackets

064000 [Bench 4 EA East Elevation: Two (2) 110" x 700" x 1'8", New. Provide four (4)
typical cast support brackets, two for each bench

South Elevation: 1'10" x 7'00" x 1'8", Existing

064000 |Wooden stool/ shelf for the Tix wir1 EA 3'3"x1' 01/2"

Division 7 - Thermal and Moisture Protection

East facade: from the last panel there is the baggage door removal
and refill the gap with wood siding.

Waiting Room:

Interior, west elevation: the Angle part of the wall is calculated at
the "Angle Ceiling" section of the General facts of the waiting room
Interior, north-west elevation: 12 Sf of them need to be replaced
074623 |Wood Siding 1765.7 SF Interior, east elevation: the Angle part of the wali is calculated at
the "Angle Ceiling" section of the General facts of the Waiting Room

Ticket Room:

Interior, west elevation: the Angle part of the wall is calculated at
the "Angle Ceiling" section of the General facts of the Tix Room
Interior, southest elevation: from which 12 SF need to be replaced

073100 |Gable 28.92 SF new, with wood beveled shingles

West facade: 458.94
North fagade: 151.49, from which 37.9 are on the gable

073126 |Slate Roof 11848 SF
LA East fagade: 401.74
South fagade: 172.63, from which 40.26 are on the gable

076000 |Cast iron cleanout tee 6 EA typical of six (6)

076000 |Copper downspout 3 EA new, typical of three {3)

076000 |Copper vent flashing 5 § EA

076000 [Copper ridges 24 11/12 LF 24'11", on the ridge and hip rafters

076000 |New copper gutter liners 100 10/12 LF 100'10"

076000 |Eave cladding 100 10/12 LF 100°10"

076000 |Perimeter drip-edge 100 10/12 LF 100'10"

076000 |Wood gutter 100 10/12 LF 100'10", from which 1'1" are the gutter returns at the corners

Division 8 - Openings
West fagade: 211" x 6'10 ¥ *, 4-panneled door

081400 |Door 1 EA

081400 |Door 1 EA North fagade: 2°10" x 6'10 “, 4-panneled door

081400 |ooor 1 EA Ea.sk fagade: 3'x6'101/2", 4-panneled door,
with transom 3' x 1' 3 1/2"

081400 |ooor 1 EA Bauagef Soufh Elevatiuf:f 2'8"x7 O 1/4", Six (6) panneled. )
Connection with the Waiting Room, Six {6) panneled. Connection
with the Tix Room

085200 |Windows 1 EA West facade: 2' x 5'7", four over one

04.02.2018 BID FORM - 6 004100-6

©2018 Walter Sedovic Architects ISSUED FOR BID




RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION

REVISED — APRIL 2, 2018

Estimated  [Unit: (SF, LF, z Total
Unit Cost
Division Item Description Quantity LS, EA) Cost [Notes
085200 |Windows 2 EA West fagade: 2' x 5'S”, six over one
085200 |Windows 2 EA West facade: 1'9" x 5'11", six over one
085200 |Windows 1 EA West fagade: 1'4" x 6', six over one
085200 |Windows 1 EA North fagade: 2’4" x 3’5 1/4 *, six over ane
085200 |[Windows 1 EA North fagade: 1'4" x 5’ 10“, six over ane
085200 [Windows 1 EA East fagade: 2’6" x 5’ 10 1/2", four over ane
085200 |Windows 1 EA East fagade: 2'4 1/2" x 5' 10 1/2", four over one
085200 |Windows 1 EA East facade: 1'4"x §' 10 1/2", six over one
085200 |Windows 3 EA South fagade: 1'11" x 5' 9", six over one:
085200 [Windows 1 EA South fagade: 1'4" x 5' 10", six over one
Division 9 - Finishes
096490 |Flooring 404.86 SF
Flat Ceiling 330.66 SF
Angle ceiling 60.65 SF
Division 10 - Specialties |
Division 21 - Fire Protection |
| Provide central station security, fire detection and alarm system-
Central station security, fire | assume two glass break detectors, three exterior door contacts,
210500 : 1 EA g ’
detection, alarm system three smoke detectors, horn/strobe, two full stations, connection to
| fire
Division 22 - Pl |
Reactivate water supply & return for the existing sink. Inspect and
223300 |thstant hot water heater il EA repair existing suPplv, waste and ven't l.ines‘ Insure smooth operation
of faucet and fittings. Pressure test piping, repair leaks & pack valves.
Install instant hot water.
Reriova restcoorn egplprent ine.] Remove and dispose of restroom and water heater enclosure,
11 s including all equipment, fixtures and finishes back to historic
water heater and enclosure | %
| | materials,
Division 23 - HVAC |
238233 |Electrical Base Board Heat 5 EA
233413 _|Exhaust Fan 1 EA
Division 26 - Electrical |
Provide new switches and oulets, baseboard radiant heat,
260533 |Duplex Outlet a4 EA thermostats, exhaust fan, lighting fixtures and time clock - see
drawing E-1
260533 |Quad Outlet i3 EA
260923 [Switch 5 EA 1
265100 |Light Fixture A 5 EA
265100 |Light Fixture B 3 EA
265100 |Emergency Light ‘2 EA
265100 |Exit Sign 2 EA
262913 |Thermostat 2 EA
262416 |Electrical Panel |1 EA Inspect and repair existing electrical service, panel and wiring
Time Clock 1 EA see drawing E-1
Outlet Removal ! s Lump Sum
Ls Lump Sum
Division 28 - Electronic Safety and Security I
. " 3 | Provide lightning protection system, with UL lightning protection
264123; |Ughthlng Protection Systern B & inspection certificate for conformance with UL 96A
i Provide central station 'sercrtirity;,'ﬂré detection and élarrrAnisysténi-
281600 Central station security, fire 1 EA assume two glass break detectors, three exterior door contacts,
detection, alarm system | three smoke detectors, horn/strobe, two full stations, connection to
fire
04.02.2018 BID FORM -7 004100-7
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED — APRIL 2, 2018

The undersigned further agrees that:

1.
2.

This bid shall be held open for acceptance for one hundred twenty (120) days from the bid due date.

Neither bidding nor acceptance of this Bid Form does not constitute an obligation on the part of the
Owner to engage in a Contract.

In case of discrepancy between a price in words and that in figures, the price in words shall govern.

If this bid is accepted, we will execute the Agreement within ten (10) days of acceptance of this bid,
and furnish all bonds, insurance, and qualifications documentation required by the Contract
Documents.

Work will be completed within (120 ) calendar days of Notice to Proceed, which includes an
allowance of ( 7 ) bad-weather days.

The undersigned further affirms that:

1.

Bidder is of lawful age and the only party interested in this bid, and that no person, firm, or
corporation other than herein above named has any interest in this bid or in the contract proposed to
be entered into.

This bid is made without any understanding, agreement, or connection with any other person, firm,
or corporation making a bid for the same materials, supplies, or equipment, and is in all respects fair
and without collusion or fraud.

Bidder fully understands that this bid has been completed on the basis of the bidder’s own quantity
take-offs, verified in the field.

Any discrepancies in quantities noted have been brought to the attention of the Architect prior to
submitting this bid, and that said bidder will not seek an increase in the Contract Amount on the
basis of estimated quantities contained in the Specifications.

Bidder has carefully examined the location of work and that from his/her own investigations is
satisfied regarding the nature of the work; character, quality & quantity of existing conditions;
difficulties likely to be encountered; logistics affecting equipment & other facilities necessary to
perform the work; general and local conditions; and all other elements that may in any way affect the
work or its performance.

Authorized Signature Date

Name and Title

04.02.2018 BID FORM -8 004100-8
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
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If Bidder is a Partnership:

Name(s) of Partner(s) Location of Primary Residence (City & State)

If Bidder is a Corporation (affix Corporate Seal):

Tax ID (EIN)

Organized under the laws of the State of

President's Name Residence (City & State)
Vice-President's Name Residence (City & State)
Secretary/Treasurer's Name Residence (City & State)
04.02.2018 BID FORM -9 004100-9
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
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SCHEDULE OF ALTERNATIVES

Alternate No. 1 — Restoration of original chimney.

Remove and dispose of existing brick chimney footing to 1’-0” below grade metal braces.

Provide test pits at original chimney footing, center of baggage room; provide stamped and
signed structural assessment of loading capacity by licensed engineer.

Provide stamped and signed structural specifications for repair of footing, if necessary: %2 unit
price No. 1 V4 repair, repoint, underpin and backfill with suitable material, as recommended by
engineer.

Reconstruct chimney in original location, utilizing salvaged brick, with coursing and profile to
match historic photographs—see detail 3/A-4 on plans, and photos 1/A-5 and 2/A-5.
Accommodate offset of footing and framed opening at roof. Provide copper step and counter
flashing at chimney—see detail 1/A-4.

Provide 8” x 12” cast iron cleanout door.

Alternate No. 2 — Replacement of wall sills.

Replace wall sills at foundation, east elevation. Repair and replace floor framing, assume 100%
in areas of flooring removal in waiting room and baggage room.

Alternate No. 3 — Replacement of original wood exterior cabinet.

Provide wood exterior cabinet at north elevation to match historic photograph —see 2/A-5.

Alternate No. 4 — Install dry pipe fire protection system.

Provide dry pipe fire protection system with compressor, dry pendant sprinkler heads, pre-action
operation activated by smoke detectors. Provide design and engineering calculations by
licensed engineer. Provide new 2” incoming water service or booster pump, if required to
provide adequate water pressure.

Alternate No. 5 — Provide professional photographic documentation.

Provide professional photographic documentation through the entire project duration.

ALT-1
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ENGINEER’S ESTIMATE

SUBJECT:
PROJECT:
LOCATION:
TYPEEST.:
CLIENT:

NASCO

CONSTRUCTION SERVICES INC.

GENERAL NOTES & QUALIFICATIONS
YORKTOWN HEIGHTS RAILROAD STATION
YORKTOWN, NY

UNIT PRICES - BID ESTIMATE

TOWN OF YORKTOWN PLANNING DEPARTMENT

EST. NO: 7-0194
EST. BY: JF

CHKD. BY: EH
DATE: 9/14/2017

REV. DATE:

TOTAL PROJECT COST

. ALL PRICES ARE BASED ON AUGUST 2017 PREVAILING WAGE

. THE FOLLOWING ITEMS ARE NOT INCLUDED:

a) PROFESSIONAL FEES

b) FURNITURE, FURNISHINGS AND MOVABLE EQUIPMENT
c) CONSTRUCTION CONTINGENCY COSTS

d) LAND ACQUISITION COSTS

- ABNORMAL SUBSURFACE CONDITIONS ARE NOT INCLUDED.

- THIS ESTIMATE IS BASED ON THE FOLLOWING:

DRAWING # DATE

CS-1 8-15-17

A-1 THRU A-5 8-15-17

E-1 8-15-17
Page 10f 9
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

NASCO
CONSTRUCTION SERVICES INC
SUBJECT: SUMMARY - ALL TRADES EST. NO: 7-0194
PROJECT: YORKTOWN HEIGHTS RAILROAD STATION EST.BY: JF
LOCATION: YORKTOWN, NY CHKD. BY: EH
TYPEEST.: UNIT PRICES - BID ESTIMATE DATE: 9/14/2017
CLIENT: TOWN OF YORKTOWN PLANNING DEPARTMENT REV. DATE:
ITEM DESCRIPTION AMOUNT $/GSF
o GENERAL REQUIREMENTS
02 SITE CONSTRUCTION
03 CONCRETE
04 MASONRY
06 WOODS & PLASTICS
07 THERMAL & MOISTURE PROTECTION
08 OPENINGS
09 FINISHES
21 FIRE PROTECTION
22 PLUMBING
23 HVAC
26 ELECTRICAL
28 ELECTRONIC SAFETY & SECURITY
SUBTOTAL
GENERAL CONDITIONS, BONDS & INS - 10.0%
SUBTOTAL
G.C.OH&P-10.0%
SUBTOTAL
ESCALATION - 3.0%
TOTAL PROJECT COST
Page 2 0of 9 9/14/2017 2:50 PM
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NASCO
CONSTRUCTION SERVICES INC.
SUBJECT: ALL TRADES EST. NO: 7-0184
PROJECT: YORKTOWN HEIGHTS RAILROAD STATION EST. BY: JF
LOCATION: YORKTOWN, NY CHKD. BY: EH
TYPE EST.: UNIT PRICES - BIiD ESTIMATE DATE: 9/14/2017
CLIENT: TOWN OF YORKTOWN PLANNING DEPARTMENT REV. DATE:
UNIT
ITEM DESCRIPTION QUANTITY [ UNIT PRICE AMOUNT TOTAL

01 GENERAL REQUIREMENTS
011000  Project Photos

Progress Photos Submitted At Closeout 1|EA

173 SITE CONSTRUCTION

024200 Old Chimney Removal

Removal 1|EA
Concrete Apron Removal
Removal 156 |SF
Excavation 6 |CY
Backfill w. Crushed Stone 6 [CY
03 CONCRETE
New Cencrete Apron 156 |SF
04 MASONRY

042113  Chimney
2'x 2'8.5" x 27" 5°- Provide Cast Iron Clean Out Door 1|[EA

06 WOODS & PLASTICS

Rough Carpentry
Replace Sill at Exterior Wall 126 [LF
Infill Door Opening 21 |SF
New Bead Board at Door Opening 21 |SF
New Exterior Siding at Door Opening 21 |SF
Replace Charred Bead Board 31 |SF
Wood Shingles at Gable Ends 53 |SF
Demo & Frame New Door Opening at North Facade 1|[EA
Framing & Subfloor at Baggage Room 138 [SF
Exterior Brackets
West Facade: 13" x 5'4", Large Size. Existing, Assume
Restoration 7 [EA
East Facade: 1'3" x 5'4", Large Size, New 2 |EA
South Facade: 12" x 2'11", Middie Size, Existing 4 |EA
Wood Bracket at Wood Guiter to Match Existing 38 [EA
Quarter Round Between Brackets 101 |LF
Page 30of 9 9/14/2017 2:50PM
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NASCO

CONSTRUCTION SERVICES INC

SUBJECT: ALL TRADES EST.NO: 7-0194
PROJECT: YORKTOWN HEIGHTS RAILRCAD STATION EST.BY: JF
LOCATION: YORKTOWN, NY CHKD. BY: EH
TYPE EST.: UNIT PRICES - BID ESTIMATE DATE: 9/14/2017
CLIENT: TOWN OF YORKTOWN PLANNING DEPARTMENT REV. DATE:
UNIT
TEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT TOTAL
061000 Rafters
West Facade: 6'1" x 5-1/27, Rafter Tails, 2 Have Been
Recently Added According to Their Initial Position, 7 are
Connected with Brackets - Assume Restoration 15 |EA
North Fagade: 3' x 5-1/2", Rafter Tails, 2 are Connected
by Braces - Assume Restoration 8 |EA
East Facade: 3'3" x 5-1/2", Rafter Tails, 4 are Supporting
Reconstructed Shed Reof - Assume Restoration 16 |EA
South Fagade: 54" x 5-1/27, 4 Connected @ Rafter Tails -
Assume Restoration 6 |EA
061000 Hip Rafters
{@ Each Comer - Assume Restoration 4 |EA
064000  Chair Rail - Assume Replacement 81.67 |LF
Waiting Room, North Elevation, 8" High 3.10 [LF
Waiting Room, West Elevation, 6" High 3.08 |LF
Waiting Room, East Elevation, 6™ High 621 |LF
Waiting Room, South Elevation, 8" High 6.10 |LF
Baggage, West Elevation, 67 High 6.08 |LF
Baggage, North Elevation, 6" High 585 [LF
Baggage, East Elevation, 6" High 942 |LF
Baggage, South Elevation, 6" High 5.75 |LF
Tickets, West Elevation, 6" High 142 [LF
Tickets, North Elevation, 6" High 325 |LF
Tickets, East Elevafion, 6" High 3.92 |LF
Tickets, South-East Elevation, 6" High 442 |LF
Tickets, South Elevation, 6™ High 3.08 |LF
Baseboard - Assume Replacement 9333 |LF
North Facade, 6" High 13.88 |LF
North-West Eievation, 6" High 446 (LF
East Elevation, 8" High 17.10 |LF
South Elevation, 8" High 12.85 |LF
Baggage West Elevation, 6" High 933 |LF
Baggage North Elevation, 6" High 9.35 |LF
Baggage East Elevation, 6" High 942 |LF
Baggage South Elevation, 6" High 575 |LF
Tickets, West Elevation, 87 High 750 |LF
Tickets, North Elevation, 6" High 5.25 |LF
Tickets, East Elevation, 6" High 3.92 |LF
Tickets South-East Elevation, 6" High 442 [LF
Tickets South Elevation, 87 High 5147 |LF
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

NAScCO
CONSTRUCTION SERVICES INC.
SUBJECT: ALL TRADES EST.NO: 7-0194
PROJECT: YORKTOWN HEIGHTS RAILROAD STATION EST.BY: JF
LOCATION: YORKTOWN, NY CHKD. BY: EH
TYPE EST.: UNIT PRICES - BID ESTIMATE DATE: 9/14/2017
CLIENT: TOWN OF YORKTOWN PLANNING DEPARTMENT REV. DATE:
UNIT
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT TOTAL
Wood Casing - Assume Replacement 31321 |LF
North Facade. 6" Wide, Both Windows and Doors S6.75 |LF
East Elevation, 5” Wide, Both Windows and Doors 68.45 |LF
South Elevation, 8" Wide, Both Windows and Doors 30.33 |LF
Baggage West Elevation, 6" Wide, Both Windows and
Doors 15.92 [LF
Baggage North Elevation, 6" Wide, Both Windows and
Doors 30.33 |LF
Baggage South Elevation, 6" Wide, Both Windows and
Doors 3717 |LF
Tickets, West Elevation, 67 Wide, Both Windows and
Doors 2425 |LF
Tickets, North Elevation, 6" Wide, From Which the
Window Casing = 15" 11" (7SF) Will Be Replaced With
Chamed Tnm 3450 |LF
Tickets South Elevation, 8* Wide, Both Windows and
Doors 15.00 [LF
Wooden Stools 1-1/4" Height - Assume Replacement g [EA
North Fagade 7'3" Stools Have Aprons 1|EA
East Elevation, 97" Stools Have Aprons 1|EA
South Elevation, 7° Stools Have Aprons 1|EA
Baggage West Elevation, 3'S Stools Don't Have Aprons 1 |EA
Baggage North Elevation, 3'9" Stools Don't Have Aprons 1|EA
Baggage South Elevation, 3'9" Steois Don't Have Aprons 1|EA
Tickets, West Elevation, 510" Stools Don't Have Aprons 1|[EA
Tickets, North Elevation, 2' Stools Don't Have Aprons 1 |EA
Wooden Crown Molding - Assume Replacement Q [LF
North Elevation, 1' 11™ High on Surface of Ticket Booth 425 |LF
North-West Elevation 1'11” High 442 |LF
Picture Railing - Assume Replacement
Baggage South Elevation, 12'10". 2" High 1|EA
Picture Rail/Crown Molding - Assume Repiacement 12 |LF
Tickets East Elevafion 425 [LF
Tickets South-East Elevation 517 |LF
Tickets South Elevation 258 |LF
Booth Window Woaoden Stool - Assume Replacement
3'2-1/2", 1-1/4" Height Stool Does not Have Apron 1|EA
Wood Cabinet - Assume Replacement
2'6" x 5" 1" New to Match Historic 1|EA
Bench - Assume Replacement
West Elevation, 110" x 7* x 1'8" Provide 2 Typical Cast
Support Bracket 1 |EA
East Elevation, 1'10™ x 7' x 1'8" 4 Typical Cast Support
Brackets 2 |EA
South Elevation, 1'10" x 7" x 1'8" Existing - Assume
Restoration 1 |EA
Page 50f9 /1412017 2:50 PM
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

SUBJECT:

PROJECT:

LOCATION:
TYPE EST.:
CLIENT:

ITEM

NASCO
CONSTRUCTION SERVICES INC

ALL TRADES

YORKTOWN HEIGHTS RAILROAD STATION
YORKTOWN, NY

UNIT PRICES - BID ESTIMATE

TOWN OF YORKTOWN PLANNING DEPARTMENT

UNIT
DESCRIPTION QUANTITY | UNIT| PRICE

EST.NO:
EST. BY:
CHKD. BY:
DATE:
REV.DATE:

AMOUNT

7-0184
JF

EH
911472017

TOTAL

07

074623

073100

073128

076000

THERMAL & MOISTURE PROTECTION

Wood Siding - Assume Strip, Repair & Repaint
1,766 |SF
East Facade: From the Last Panel There is the Baggage
Door Removal & Refill the Gap with Wood Siding inc. above
Waiting Rooms
Interior, West Elevation, The Angie Part of the Wall is
Calculated at the "Angle Ceiling" Section of the
General Facts of the Waiting Room
Interior, North-West Elevation, 12 SF of them need to
be Replaced
Interior, East Elevation, The Angle Part of the Wall is
Calculated at the “Angle Ceiling" Section of the
General Facts of the Waiting Room
Ticket Room
Interior, West Elevation, The Angle Part of the Wall is
Calculated at the "Angle Ceiling” Section of the
General Facts of the Waiting Room
Interior South East Elevation, From Which 12 SF
Need to be Replaced

Gable
New, With Wood Beveled Shingies - Assume
Reconstruction 29 |SF
Reconstruct Historic Shed Roof

b

Slate Roof - Assume New, Remove & Replace Including
Replacement of T&G Roof Deck 1,185 |SF
West Facade 459 [SF
North Facade, 37.9 SF from Gable 151 |SF
East Facade 402 |SF
South Facade, 40.26 from Gable 173 |SF

Cast Iron Cleancut Tee
Typical of Six 6 [EA

Copper Downspout
New, Typical of Three 3 |EA

Copper Vent Flashing 1 |EA

Copper Ridges
24'11", on the Ridge and Hip Rafters 25 |LF

New Copper Gutter Lines 101 [LF

Eave Cladding
10010" 101 |LF

Perimeter Drip-Edge
100'10" 101 |LF

Wood Gutter
100'10", 1'1" are From the Gutter Retums @ Comers 101 |LF
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

NASCO

CONSTRUCTION SERVICES INC.

SUBJECT: ALLTRADES EST. NO: 7-0154
PROJECT: YORKTOWN HEIGHTS RAILROAD STATION EST.BY: JF
LOCATION: YORKTOWN, NY CHKD. BY: EH
TYPEEST.: UNIT PRICES - BID ESTIMATE DATE: 9/14/2017
CLIENT: TOWN OF YORKTOWN PLANNING DEPARTMENT REV. DATE:
UNIT
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT TOTAL
08 OPENINGS
Doors
Door # 1: Rebuild Door, 211" x 6'10" 1 |EA
Door # 2: Restore Door, 3'0" x 610" 1|[EA
Deor # 3: Remove Existing & Dispose 1|EA
Door # 4: New Door, 2'8" x 6'10" 1|EA
Door # 5: Restore, 26" x 610" 1|EA
Windows
1'1-1/2" x 5'3" Restore 1 [EA
1'4" x 5'10", Restore 3 [EA
1'9" x 510", Restore 2 [EA
1'11" x 5'10", Restore 3 [EA
2'4" x 5'10, Restore 1|EA
2’5" x 510", Restore 1 |[EA
2'6" x 510", Restore 2 |EA
20" x 5'10" New 2 [EA
14" x 510", New 1|EA
0s FINISHES
096430  Flooring 405 |SF
Replacement (Remove & Reuse) 153 |SF
Restoration 252 |SF
Clean, Sand & Refinish 405 |SF
Flat Ceiling 331 |SF
Replacement 50 |SF
Clean & Restore 281 |SF
Refinish 331 |SF
Provide Flush Panel for Attic Access 1 |EA
Angle Ceifing 61 |SF
Clean & Restore 81 |SF
Refinish 61 |SF
21 FIRE PROTECTION
210500 Central Security, Fire Detection, Alarm System
Provide Central Stafion Security, Fire Detection and
Alamm System Assume Two Glass Break Detectors,
Three Smoke Detectors, Hom/Strebe, Two Full Stations,
Connection to Fire 1|EA

Page 7of 9
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

NASCO
CONSTRUCTION SERVICES INC
SUBJECT: ALL TRADES EST. NO: 7-0154
PROJECT: YORKTOWN HEIGHTS RAILROAD STATION EST.BY: JF
LOCATION: YORKTOWN, NY CHKD. BY: EH
TYPE EST.: UNIT PRICES - BID ESTIMATE DATE: 9/14/2017
CLIENT: TOWN OF YORKTOWN PLANNING DEPARTMENT REV.DATE:
UNIT
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT TOTAL
22 PLUMBING
223300  Instant Hot Water Heater
Reactivate Water Supply & Retum for Existing Sink,
Inspect & Repair Supply, Waste & Vent Lines. Insure
Smocth operation of Faucet and Fittings. Pressure Test
Piping, Repair Leaks. & Pack Valves. Install Instant Hot
Water. 1 [EA
Remove Restroom Equipment, Inc. Water Heater and Enclosure
Remove & Dispose of Restroom and Water Heater
Enclosure, Including All Equipment, Fixtures & Finishes
to Historic Material 1|LS
23 HVAC
238233 Electric Base Board Heat S [EA
Exhaust Fan 1|EA
26 ELECTRICAL
260533  Duplex Outlet
Provide New Switches & Outlets, Baseboard Radiant
Heat, Thermostats, Exhaust Fans, Lighting Fixtures and
Time Clock- See E-1 4 [EA
Quad Outlet 3 |EA
260923  Switch 5 |EA
265100  Light Fixture A 5 [EA
Lignt Fixture 8 3 (EA
Emergency Light 2 |EA
Exit Sign 2 |EA
262913  Themostat 2 |EA
262416  Electrical Panel, Inspect & Repair Existing Electrical Service, 1|EA
Time Clock - Allow 1 |EA
Outiet Removal 1S
Wiring Removal 1|Ls
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

NAScCO
CONSTRUCTION SERVICES INC

SUBJECT: ALL TRADES

EST.NO: 7-0194

PROJECT: YORKTOWN HEIGHTS RAILROAD STATION EST.BY: JF
LOCATION: YORKTOWN, NY CHKD. BY: EH
TYPEEST.: UNIT PRICES - BID ESTIMATE DATE: 9/14/2017
CLIENT: TOWN OF YORKTOWN PLANNING DEPARTMENT REV. DATE:
UNIT
ITEM DESCRIPTION QUANTITY | UNIT| PRICE AMOUNT TOTAL

28 ELECTRONIC SAFETY & SECURITY

264113  Lightning Protection System - Allow 1 |EA

Provide Lightning Protection System, With UL lightning
Protection Inspection Certificate for Conformance wit UL
264

281600 Central Station Secunty, Fire Detections, Alarm System 1 [EA

Provide Central Station Secunty, Fire Detection and
Alam System Assume Twe Glass Break Detectors,
Three Snmwoke Detectors, Hom/Strobe, Two Full Stations,
Connection to Fire
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

BIDDER QUALIFICATION FORM FOR RESTORATION WORK
(To be fully completed by Bidder for General Work and submitted together with Bid Form)

The Yorktown Heights Railroad Station is a significant historic building. Due to the highly
sensitive nature of the historic preservation work in this contract, as a condition of award,
bidders must have at least five (5) years experience working with historic structures, including
work on similar contracts or structures. The bidder must include in its bid package a list of
current and previously completed historic preservation contracts, including the name of the
contract owner, a contact person, and telephone number so that references can be verified, as
per this questionnaire. Each Bidder must demonstrate, to the satisfaction of the Owner that his
firm and the personnel to be employed in the execution of the work possess requisite
experience in comparable work on other buildings listed on the National Register of Historic
Places.

The submission of this signed and notarized form is a requirement of the Bidding Documents.
All items must be answered and the data given must be clear and comprehensive. Failure to
answer these questions in a complete manner will result in rejection of the bid. The Owner
reserves the right to reject any bidder who, in the judgment of the Owner and based on a review
of the Qualification forms, is not qualified to perform the work on the contract as specified. The
contract will be awarded to the lowest responsible bidder who meets the experience
specifications. The Owner's decisions regarding rejection of the bids based on bidder's
qualifications shall be final.

All the following questions must be answered. Questions No. 1 through 4 refer specifically to the
General Contractor’s firm and shall be used to determine ability of General Contractor to
manage and perform the quality of work required under this contract. Questions No. 5 through
12 refer to the Restoration Specialist that will be performing the indicated work, should your firm
be awarded the Contract. Data given must be clear and comprehensive. If needed, answers
may be on separate attached sheets. Photographic data may be furnished on jobs listed.

1. How many years has your organization been in business under its present name?

2. How many years under previous business names (if any)?

List previous names:

3. List all projects on which historic preservation/restoration/renovation work of a similar size,
scope, and nature to Work of this Contract was performed within the past five (5) years on
buildings listed on the national Register of Historic places. A minimum of two (2) projects
successfully completed in the past five (5) years is required to be acceptable. A contractor
need not have performed all of the above types of construction on a single project. Provide a
brief description of each of the listed projects.

BIDDER QUALIFICATION FORM FOR RESTORATION WORK
BQF -1



RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

Project Name Address Year Cost Owner Architect
Phone# Phone #

4. Provide the names of proposed supervisors and foremen to be employed on this job.
Indicate on which job, of the ones listed above, they have worked. On a separate sheet, give
a brief resume of each describing their specific qualifications and past experience in
supervising, directing and executing work comparable to that required in this project.

Name # years with firm Jobs on which they have worked (from above list)

A.

B
C.
D

5. Will you subcontract any part of the work?

If so, list subcontractors and their trade:

A.

nmm o o w

6. List at least three (3) jobs involving comparable WOOD RESTORATION AND REPAIR
WORK that your firm (or subcontractor) has executed in the past five (5) years on buildings
listed on the National Register of Historic Places.

BIDDER QUALIFICATION FORM FOR RESTORATION WORK
BQF - 2



RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

Project Name & Address Year Cost Owner Phone # Architect Phone#
A.

B
C.
D

7. Provide the names of skilled journeymen personnel to be employed on this job for WOOD
RESTORATION AND REPAIR WORK. Indicate on which job, of the ones listed above, they
have worked. On a separate sheet, give a brief resume of each describing their specific
qualifications and past experience in performing wood consolidation and repair work
comparable to that required in this work.

Name # years with firm Jobs on which they have worked (from above list)

A.

B
C.
D

8. List at least three (3) jobs involving comparable SLATE ROOFING WORK that your firm (or
subcontractor) has executed in the past five (5) years on buildings listed on the National
Register of Historic Places.

Project Name & Address Year Cost Owner Phone # Architect Phone#
A.

B
C.
D

9. Provide the names of skilled journeymen personnel to be employed on this job for SLATE
ROOFING WORK. Indicate on which job, of the ones listed above, they have worked. On a
separate sheet, give a brief resume of each describing their specific qualifications and past
experience in performing wood consolidation and repair work comparable to that required in
this work.

Name # years with firm Jobs on which they have worked (from above list)
A.
B.

BIDDER QUALIFICATION FORM FOR RESTORATION WORK
BQF -3



RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

10.

11.

12.

C.
D.

List at least three (3) jobs involving comparable SHEET METAL FABRICATIONS AND
FLASHING WORK that your firm (or subcontractor) has executed in the past five (5) years
on buildings listed on the National Register of Historic Places.

Project Name & Address  Year Cost Owner Phone # Architect Phone#
A.

B
C.
D

Provide the names of skilled journeymen personnel to be employed on this job for SHEET
METAL FABRICATIONS AND FLASHING WORK. Indicate on which job, of the ones listed
above, they have worked. On a separate sheet, give a brief resume of each describing their
specific qualifications and past experience in performing wood consolidation and repair work
comparable to that required in this work.

Name # years with firm Jobs on which they have worked (from above list)

A

B
C.
D

List at least three (3) jobs involving comparable BRICK MASONRY RESTORATION WORK
that your firm (or subcontractor) has executed in the past five (5) years on buildings listed on
the National Register of Historic Places.

Project Name & Address Year Cost Owner Phone # Architect Phone#
A.

B
C.
D

BIDDER QUALIFICATION FORM FOR RESTORATION WORK
BQF - 4



RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

13. Provide the names of skilled journeymen personnel to be employed on this job for BRICK
MASONRY RESTORATION WORK. Indicate on which job, of the ones listed above, they
have worked. On a separate sheet, give a brief resume of each describing their specific
qualifications and past experience in performing wood consolidation and repair work
comparable to that required in this work.

Name # years with firm Jobs on which they have worked (from above list)

A.

B
C.
D

Submitted by:

Seal: (If firm is a corporation)

Legal name of firm (please type)

Address

City, State, Zip

Signature Date

Notary Public Date

BIDDER QUALIFICATION FORM FOR RESTORATION WORK
BQF -5






PATA vocument At01™ - 2017

Standard Form of Agreement Between Owner and Contractor where the basis
of payment is a Stipulated Sum

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner: This document has important legal
j consequences. Consultation with

an attorney is encouraged with
respect to its completion or
modification.

(Name, legal status, address and other information)

The parties should complete
A101™-2017, Exhibit A,
Insurance and Bonds,
and the Contractor: contemporaneously with this
(Name, legal status, address and other information) Agreement.

AlA Document A201™-2017,
General Conditions of the
Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this

for the following Project: document is modified.

(Name, location and detailed description)

The Architect:
(Name, legal status, address and other information)

The Owner and Contractor agree as follows.

AIA Document A101™ - 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963. 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by
The American Institute of Architects. All rights reserved. WARNING: This AIA" Document is-protested by LS. Copyright Law and International
Treaties. Unauthorized reproduction or distribution of this AIA” Document. or any portien of It, may result In severe civll and crimlngl penalties,
/ and will be prosecuted to the maximum extent possible under the law. To report copyright violations of AlA Contract Documents, e-mail The American
Institute of Architects’ iegal counsel, copyright@aia.org.
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEQUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions). Drawings. Specifications, Addenda issued prior to execution of this Agreement, other documents listed in
this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Confract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ The date of this Agreement.
[ A date set forth in a notice to proceed issued by the Owner.

(] Establistied as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

[] Not later than () calendar days from the date of commencement of the Work.

AlA Document A101™ - 2017. Copyright ® 1215, 1918, 1925, 1937, 1951, 1958, 1861, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA" Document I protected by LS, Copyright Law and Internationai Treaties.
Unauthorized reproduction or distribution of this AIA" Document, or any portion of it, may resull in severe civil and criminal penalties, and will be
prosecuted lo the maximum extent possible under the law, To report copyright violations of AIA Contract Documents. e-mail The American Institute of
Architects’ legal counsel, copyright@aia.org.
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Init.

O By the following date:

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work. the Contractor shall achieve Substantial Completion
of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any. shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Coniract Sum in current funds for the Contractor’s performance of the

Contract. The Contract Sum shall be (S ). subject to additions and deductions as provided in the Contract
Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates. if any. included in the Contract Sum:

ltem Price

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

ltem Price

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

item Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Coniract Sum.)

AlA Document A101™ — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1867, 1974, 1977, 1887, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved, WARNING: This AIA” Document s protested by U.S, Copyright Law and International Treaties.
Unauthorized reproduciion or distribution of this AIA® Document, or any portion of il, may resull In severe civil and criminal penaliies, and will be
proseculed fo the maximum extent possible under the law. To report copyright violations of AIA Contract Documents, e-mail The American Institute of
Architects’ legal counsel, copyright@aia.org.




ARTICLES5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents,

§5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the day of a
month, the Owner shall make payment of the amount certified to the Contractor not later than the day of the
month. If an Application for Payment is received by the Architect after the application date fixed above. payment
of the amount certified shall be made by the Owner not later than () days after the Architect receives the
Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§5.1.6.1 The amount of each progress payment shall first include:

A That portion of the Contract Sum properly allocable to completed Work;

2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

3 That portion of Construction Change Directives that the Architect determines. in the Architect’s
professional judgment, to be reasonably justified.

§5.1.6.2 The amount of each progress payment shall then be reduced by:

A Theaggregate of any amounts previously paid by the Owner;

2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A20 1-2017:

3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless
the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which the
Architect may withhold payment. or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of AIA Document A201-2017; and

5 Retainage withbeld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

Init AlA Document A101™ — 2017. Copyright © 1915, 1918, 1925, 1937. 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 4991, 1997, 2007 and 2017 by The
" American Institute of Architects. All rights reserved. WARNING: This AlA" Documant Is protectad by U.S. Copyright Law and Internatisnal Treaties. 4
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§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage. such as general conditions, insurance, eic.)

§ 5.1.7.2 Reduction or limitation of retainage. if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

§5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant 1o

this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

§5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor. the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when

1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any.
which extend beyond final payment; and

2 afinal Certificate for Payment has been issued by the Architect.

§5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, oras follows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or
in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any,)

%

ARTICLE® DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
parties appoint below anether individual., not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

AlA Document A101™ — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958. 1961, 1963, 1967, 1874, 1977, 1987, 1991, 1897, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA" Document s protected by U.8. Copyright Law and International Treaties.
Unautherized repreduction or distribution of this AIA” Document. or any portian of Ii, may resull in severs civil and criminal penaliles, and wiil be

preseciited fo the maximum extent possibie under the faw. To report copyright violations of AJA Contract Documents, e-mall The American Institute of
Architects’ legal counsel, copyright@aia.org.

5




Init.

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by. mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[ Arbitration pursuant to Section 13.4 of ATA Document A201-2017
] Litigation in a court of competent jurisdiction

O] Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution. or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of
competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for
the Owner's convenience.)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE8 MISCELLANEQUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract

Document. the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days' prior notice to the other
party.

AIA Document A101™ — 2017. Copyright © 1915, 1918, 1925, 1937. 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA” Document is protected by U.S. Copyright Law and International Treaties,
Unauthorized reproduction of distribution of this AlA" Document, or any portior; of It, may result In severe civil and criminal penaliies, and will be

prosacutad to the maximum sxtent possible under the law. To report copyright violations of AIA Contract Documents, e-mail The American Institute of
Architects’ legal counsel, copyright@aia.org:
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§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in ATA Document A 10]™-
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and ¢lsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A 101™-2017 Exhibit A, and elsewhere in the
Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article | of AIA Document A201-2017, may be given in accordance with
AIA Document E203™-2013, Building [nformation Modeling and Digital Data Exhibit. if completed, or as otherwise
set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic

Jormat such as name, title, and email address of the recipient and whether and how the system will be required to

generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE® ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
AlIA Document A101™-2017. Exhibit A, Insurance and Bonds

AlA Document A201™-2017, General Conditions of the Contract for Construction

AlA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:

(Insert the date of the E203-2013 incorporated into this Agreement.)

rwiho

5 Drawings

Number Title Date

6  Specifications

Section Title Date Pages

. Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where required.)

[ AIA Document E204™-2017, Sustainable Projects Exhibit. dated as indicated below:
(Insert the date of the £204-2017 incorporated into this Agreement.)

AlA Document A101™ — 2017. Copyright ® 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA” Document is protected by U.S: Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA” Dacument, or any portion of it, may result in severe civil and criminal penalties, and wlill be
prosecuted to the maximum extent possible under the law. To report copyright violations of AlA Contract Documents, e-mail The American Institute of
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O The Sustainability Plan;

Title Date Pages

Ol Supplementary and other Conditions of the Contract:

Document Title Date Pages

.8 Other documents, if any, listed below:
(List heve any additional documents that are intended to form part of the Contract Documents. AIA
Documient A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders.
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signanure)

(Printed name and title) (Printed name and title)

AlA Document A101™ - 2017, Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1981, 1983, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved, WARNING: This AIA" Document is protectsd by U.S. Copyrigtit Law and International Treaties.
Unauthorized reproduction or distribution of this AJA” Document. or any portlen of It, may result insevare civil and criminal penalties, and will be

prosecuted [o the maximum extent possible under the law, To report copyright violations of AlA Contract Documents. e-maii The American Institute of
Architects’ legal counsel, copyright@aia.org.
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RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018
SECTION 007300 - SUPPLEMENTARY CONDITIONS
SUPPLEMENTARY CONDITIONS OF THE CONTRACT FOR CONSTRUCTION
1.1 GENERAL

A.  This Section defines specific Supplementary Conditions that are an addendum to the
Contract for Construction and General Conditions, AIA DOCUMENT 107, These
Supplementary Conditions are listed with reference to pertinent articles and paragraphs of AIA

DOCUMENT 107.

1.2 RELATED DOCUMENTS
A.  General provisions of the Contract, including General Conditions of the Contract for
Construction, apply to this Section.

1.3 SUPPLEMENTARY CONDITIONS

A.  Article 16 - Insurance
1. ADD THE FOLLOWING PHRASE TO Paragraph 16.1: Contractor's
General Liability shall include, separately, the Owner and the Architect as additional
Insureds. These certificates shall be on file with the Owner and Architect prior to
execution of the Contract..

END OF SECTION 007300

04.02.18 SUPPLEMNTARY CONDITIONS 007300-1
©2018 Walter Sedovic Architects ISSUED FOR BID






RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

APPENDIX 2
IRAN DIVESTMENT ACT

As a result of the iran Divestment Act of 2012 (act), chapter 1 of the 2012 Laws of new York, a
new provision has been added to the State finance Law (SFL), § 165-a, effective April 12, 2012.
Under the Act, the Commissioner of the Office of General Services (OGS) will be developing a
list (prohibited entities list) of “persons” who are engaged in “investment activities in Iran” (both
are defined terms in the law). Pursuant to SFL § 165-a(3)(b), the initial list is expected to be
issued no later than 120 days after the Act’s effective date, at which time it will be posted on the
OGS website.

By entering into this Contract, Contractor (or any assignee) certifies that once the prohibited
entities list is posted on the OGS website, it will not utilize on such Contract any subcontractor
that is identified on the prohibited entities list. Additionally, Contractor agrees that after the list is
posted on the OGS website, should it seek to renew or extend the Contract, it will be required to
certify at the time the Contract is renewed or extended that it is not included on the prohibited
entities list. Contractor also agrees that any proposed Assignee of the Contract will be required
to certify that it is not on the prohibited entities list before the New York State Department of
Transportation (NYSDOT) may approve a request for Assignment of Contract.

During the term of the Contract, should NYSDOT receive information that a person is in violation
of the above-referenced certification, NYSDOT will offer the person an opportunity to respond. If
the person fails to demonstrate that it has ceased its engagement which is in violation of the Act
within 90 days after the determination of such violation, the NYSDOT shall take such action as
may be appropriate including, but not limited to, imposing sanctions, seeking compliance,
recovering damages, or declaring the Contractor in default.

NYSDOT reserves the right to reject any request for assignment for an entity that appears on
the prohibited entities list prior to the award of a contract, and to pursue a responsibility review
with respect to any entity that is awarded a contract and appears on the prohibited entities list
after contract award.






NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR PROFIT CONSTRUCTION (CCA-2)

INSTRUCTIONS FOR COMPLETING THE NEW YORK STATE
VENDOR RESPONSIBILITY QUESTIONNAIRE FOR PROFIT CONSTRUCTION

Please Read Before Completing Questionnaire
Complete all sections of the Questionnaire.

Submit this form as required by the contracting agency after being announced the low bidder for any
competitively bid contract, or when proposed for subcontract work. If you have submitted one within
six (6) months of the bid date with any contracting agency, as long as the information remains
unchanged and accurate, you may submit a complete certified copy of that form, together with an
Affidavit of No Change, to the Agency with which you are bidding. A contracting agency may require
additional information deemed necessary for its review. Whenever more space is needed to answer any
question or you wish to give further explanation, complete by attaching extra pages. All questions must
be answered.

For each “Yes” answer in Sections IV, V, VI, VII, VII and IX, add additional explanatory material. For
question 7.2, if your firm has OSHA citations, attach copies of each citation.

A certified annual financial statement, including Accountant’s Review Report and Accompanying
Notes, will be acceptable in lieu of completing the financial disclosure forms in the questionnaire.

If you wish material in this Questionnaire to be held as confidential and exempt from disclosure under
Freedom of Information, place an asterisk in front of all information you do not want disclosed to
outside sources.

This Questionnaire is generally valid for one calendar year, unless major changes have occurred (firm
purchased by another business, bankruptcy, etc.), in which case re-submittal is required.

Submit completed questionnaires marked “CONFIDENTIAL” to:

NEW YORK STATE DEPARTMENT OF TRANSPORTATION
CONTRACT MANAGEMENT BUREAU
50 WOLF ROAD, 1st FLOOR, SUITE 1CM
ALBANY, NY 12232
(518) 457-1564
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR PROFIT CONSTRUCTION (CCA-2)

BUSINESS ENTITY INFORMATION

Legal Business Name* EIN
Complete Address of the Principal Place of Business Phone Number Fax Number
E-mail Website

Authorized Contact for this Questionnaire

Name Phone Number Fax Number

Title E-mail

Additional Business Entity Identities: If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN
used in the last five (5) years, the state or county where filed and the status (active or inactive).

Type Name EIN State or County Status
pak o where filed rarks
SELECT SELECT
SELECT SELECT
I. BUSINESS CHARACTERISTICS
1.0 Business Entity Type -
a) |:| Corporation (including P.C.) Date of Incorporation
b) |:| Limited Liability Company (LLC or PLLC) Date Organized
) |:| Limited Liability Partnership Date of Registration
d) |:| Limited Partnership Date Established
e) |:| General Partnership Date Established fgr(l)nl:fillt! N(nys)
f) |:| Sole Proprietor How many years in business?
g) |:| Other Date Established
If Other, explain:
1.1 Was the Business Entity formed in New York State? Yes |:| No I:l

If “No” indicate jurisdiction where the Business Entity was formed:
United States |:| State
Other D Country

*All under lined terms are defined in the “New York State Vendor Responsibility Definitions List”, which can be found at:
http://www.osc.state.ny.us/vendrep/documents/questionnaire/definitions.pdf.

Note: These terms may not have their ordinary, common or traditional meanings. Each vendor is strongly encouraged to read
the respective definitions for any and all underlined terms. By submitting this questionnaire, the vendor agrees to be bound by
the terms as fefined in the “New York State Vendor Responsibility Definitions List” as it existed at the time of certifications.
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE

FOR PROFIT CONSTRUCTION (CCA-2)

EIN:

I. BUSINESS CHARACTERISTICS

1.2 Is the Business Entity currently registered to do business in New York State?
Note: Select “Not Required” if the Business Entity is a Sole Proprietor or General Partnership

|:|Yes |:| No

[C]Not Required

If “No,” explain why the Business Entity is not required to be registered to do business in New York State:

1.3 Is the responding Business Entity a Joint Venture? Note: If the submitting Business Entity is a Joint
Venture, also submit a separate questionnaire for each Business Entity comprising the Joint Venture.

|:| Yes |:| No

1.4 If the Business Entity’s Principal Place of Business is not in New York State, does the Business Entity
maintain an office in New York State?
(Select “N/A” if Principal Place of Business is in New York State.)

[(Jves [1No
CNA

If “Yes,” provide the address and telephone number for one office located in New York State.

1.5 Is the Business Entity a New York State certified Minority-Owned Business Enterprise, or Women-
Owned Business Enterprise, or New York State Small Business, or federally certified Disadvantaged

Business Enterprise?

|:| Yes |:| No

If “Yes,” check all that apply:
[] New York State certified Minority-Owned Business Enterprise (MBE)
[ ] New York State certified Women-Owned Business Enterprise (WBE)
|:| New York State Small Business
] Federally certified Disadvantaged Business Enterprise (DBE)

1.6 Identify each person who is, or has been within the past five (5) years, a Business Entity Official or Principal Owner of

5.0% or more of the firm’s shares, or one of the five largest shareholders or a director, an officer, a partner or a proprietor.

Joint Ventures: Provide information for all firms involved.
(Attach additional pages if necessary.)

Name Title Ownl:il;;?;t;%.fer 0% Employ?;lzn; iilzztus with
if not applicable)
|:| Current |:| Former
] Current [_]Former
|:| Current |:| Former
] Current [_]Former

II. AFFILIATE and JOINT VENTURE RELATIONSHIPS

2.0 Are there any other construction-related firms in which, now or in the past five years, the submitting
Business Entity or any of the individuals listed in question 1.6 either owned or owns 5.0% or more of
the shares of, or was or is one of the five largest shareholders or a director, officer, partner or
proprietor of said other firm?

] Yes []No

Firm/Company Name (If Available) Activity

Firm/Company EIN Firm/Company’s Primary Business
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR PROFIT CONSTRUCTION (CCA-2)

EIN:

II. AFFILIATE and JOINT VENTURE RELATIONSHIPS

Firm/Company Address

Explain relationship with the firm and indicate percent ownership, if applicable (enter N/A, if not applicable):

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting
Business Entity has in common with this affiliate?

[JYes []No

Individual’s Name Position/Title with Firm/Company

2.1 Does the Business Entity have any construction-related affiliates not identified in the response to 2.0
above?

[CJves []No

Affiliate Name Affiliate EIN (If available) | Affiliate’s Primary Business Activity

Affiliate Address

Explain relationship with the affiliate and indicate percent ownership, if applicable (enter N/A, if not applicable):

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting
Business Entity has in common with this firm?

|:| Yes |:| No

Individual’s Name Position/Title with Firm/Company

2.2 Has the Business Entity participated in any construction Joint Ventures within the past three (3)
years? Attach additional pages if necessary.

|:| Yes |:| No

Joint Venture Name Joint Venture EIN (If available) Identify parties to the Joint Venture

III. CONTRACT HISTORY

3.0 List the ten most recent construction contracts the Business Entity has completed using Attachment A — Completed
Construction Contracts, found at http://www.osc.state.ny.us/vendrep/documents/questionnaire/ac3294s.pdf. If less than

ten, include most recent subcontracts on projects up to that number.

3.1 List all current uncompleted construction contracts by using Attachment B — Uncompleted Construction Contracts, found

at http://www.osc.state.ny.us/vendrep/documents/questionnaire/ac3295s.pdf .

IV.INTEGRITY — CONTRACT BIDDING
Within the past five (5) years, has the Business Entity, an affiliate or any predecessor company or entity:

4.0 Been suspended or debarred from any government contracting process or been disqualified on any
government procurement?

[] Yes [] No

4.1 Been subject to a denial or revocation of a government prequalification?

|:| Yes |:| No

4.2 Had any bid rejected by a government entity for lack of qualifications, responsibility or because of the
submission of an informal, non-responsive or incomplete bid?

] Yes [] No

4.3 Had a proposed subcontract rejected by a government entity for lack of qualifications, responsibility
or because of the submission of an informal, non-responsive or incomplete bid?

|:| Yes [] No

4.4 Had a low bid rejected on a government contract for failure to make good faith efforts on any
Minority-Owned Business Enterprise, Women-Owned Business Enterprise or Disadvantaged Business
Enterprise goal or statutory affirmative action requirements on a previously held contract?

|:| Yes |:| No
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR PROFIT CONSTRUCTION (CCA-2)

EIN:

IV.INTEGRITY — CONTRACT BIDDING
Within the past five (5) years, has the Business Entity, an affiliate or any predecessor company or entity:

4.5 Agreed to a voluntary exclusion from bidding/contracting with a government entity? [CJYes [] No

4.6 Initiated a request to withdraw a bid submitted to a government entity or made any claim of an error [ Yes I:l No
on a bid submitted to a government entity?

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, project(s), relevant dates, any remedial or corrective action(s) taken and the current status
of the issue(s). Provide answer(s) below or attach additional sheets with numbered responses.

V.INTEGRITY — CONTRACT AWARD
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:

5.0 Defaulted on or been suspended, cancelled or terminated for cause on any contract? [Cves [CINe
5.1 Been subject to an administrative proceeding or civil action seeking specific performance or restitution
(except any disputed work proceeding) or requiring the Business Entity to enter into a formal [ Yes [] No

monitoring agreement in connection with any government contract?

5.2 Had its surety called upon to complete any contract whether government or private sector? Clves [INo

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity/owners involved, project(s), contract number(s), relevant dates, any remedial or corrective action(s)
taken and the current status of the issue(s). Provide answer(s) below or attach additional sheets with numbered responses.

VI. CERTIFICATIONS/LICENSES
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:

6.0 Had a revocation or suspension of any business or professional permit and/or license? [ ves [ No

6.1 Had a denial, decertification, revocation or forfeiture of New York State certification of Minority-
Owned Business Enterprise, Women-Owned Business Enterprise or a federal certification of |:|Yes |:| No
Disadvantaged Business Enterprise status, for other than a change of ownership?

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the
issue(s). Provide answer(s) below or attach additional sheets with numbered responses.

VII. LEGAL PROCEEDINGS
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:

7.0 Been the subject of a criminal investigation, whether open or closed, or an indictment for any business- I:l Yes I:I No
related conduct constituting a crime under local, state or federal law?

7.1 Been the subject of:
(i) An indictment, grant of immunity, judgment or conviction (including entering into a plea bargain)
o . [] Yes |:| No
for conduct constituting a crime; or
(ii) Any criminal investigation, felony indictment or conviction concerning the formation of, or any Yes No
business association with, an allegedly false or fraudulent Minority-Owned Business Enterprise, |:| El
Women-Owned Business Enterprise, or a Disadvantaged Business Enterprise?

7.2 Received any OSHA citation and Notification of Penalty containing a violation classified as serious or
willful? [ ves LINo
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR PROFIT CONSTRUCTION (CCA-2)

EIN:
VII. LEGAL PROCEEDINGS
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity:
7.3 Had a government entity find a willful prevailing wage or supplemental payment violation? [1 Yes [1No
7.4 Had a New York State Labor Law violation deemed willful? 1 Yes [INo
7.5 Entered into a consent order with the New York State Department of Environmental Conservation, or
a federal, state or local government enforcement determination involving a violation of federal, state or [1 Yes [ No
local environmental laws?
7.6 Other than previously disclosed, been the subject of any citations, notices, violation orders, pending
administrative hearings or proceedings or determinations of a violation of:
= Federal, state or local health laws, rules or regulations; [] Yes [_] No
= Federal, state or local environmental laws, rules or regulations; 1 Yes [INo
= Unemployment insurance or workers compensation coverage or claim requirements; 1 Yes [] No
= Any labor law or regulation, which was deemed willful; [ Yes [ No
= Employee Retirement Income Security Act (ERISA); [ Yes [_] No
= Federal, state or local human rights laws; |:| Yes (1 No
= Federal, state or local security laws? [J Yes [ No

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the

issue(s). Provide answer(s) below or attach additional sheets with numbered responses.

VIIL. LEADERSHIP INTEGRITY
If the Business Entity is a Joint Venture Entity, answer “N/A - Not Applicable” to questions in this section.

Within the past five (5) years has any individual previously identified or any individual having the authority to sign, execute or
approve bids, proposals, contracts or supporting documentation on behalf of the Business Entity with New York State been

subject to:

8.0 A sanction imposed relative to any business or professional permit and/or license? [JYes [1No
CINA
8.1 A criminal investigation, whether open or closed, or an indictment for any business-related conduct [JYes [] No
constituting a crime under local, state or federal law? CInN/A
8.2 Misdemeanor or felony charge, indictment or conviction for:
(i) Any business-related activity including but not limited to fraud, coercion, extortion, bribe or bribe- [ Yes [] No
receiving, giving or accepting unlawful gratuities, immigration or tax fraud, racketeering, mail C]N/A
fraud, wire fraud, price-fixing or collusive bidding; or
(ii) Any crime, whether or not business-related, the underlying conduct of which related to [ Yes [] No
truthfulness, including but not limited to the filing of false documents or false sworn statements, C] NA
perjury or larceny?
8.3 A debarment from any government contracting process? ] Yes (1 No
] NA

For each “Yes,” provide an explanation of the issue(s), the individual involved, the relationship to the submitting Business Entity,
the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).

Provide answer(s) below or attach additional sheets with numbered responses.
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR PROFIT CONSTRUCTION (CCA-2)

EIN:

IX. FINANCIAL AND ORGANIZATIONAL CAPACITY

9.0 Within the past five (5) years, has the Business Entity or any affiliate received any formal
. . I:l Yes I:l No
unsatisfactory performance assessment(s) from any government entity on any contract?

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity,
the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).
Provide answer below or attach additional sheets with numbered responses.

9.1 Within the past five (5) years, has the Business Entity or any affiliate had any liquidated damages
assessed over $25,000? I:l Yes I:l No

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity,
relevant dates, the contracting party involved, the amount assessed and the current status of the issue(s). Provide answer below or
attach additional sheets with numbered responses.

9.2 Within the past five (5) years, has the Business Entity or any affiliate had any liens, claims or
judgments (not including UCC filings) over $25,000 filed against the Business Entity which remain [] Yes [ ]No
undischarged or were unsatisfied for more than 90 days?

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity,
relevant dates, the Lien holder or Claimants’ name(s), the amount of the lien(s) and the current status of the issue(s). Provide
answer below or attach additional sheets with numbered responses.

9.3 In the last seven (7) years, has the Business Entity or any affiliate initiated or been the subject of any I:I Yes I:l No
bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding pending?

If “Yes,” provide the Business Entity involved, the relationship to the submitting Business Entity, the bankruptcy chapter number,
the court name and the docket number. Indicate the current status of the proceedings as “Initiated,” “Pending” or “Closed.”
Provide answer below or attach additional sheets with numbered responses.

9.4 What is the Business Entity’s Bonding Capacity?

a. Single Project ‘ b. Aggregate (All Projects)

9.5 List Business Entity’s Gross Sales for the previous three (3) Fiscal Years:

1st Year (Indicate year )
Gross Sales

2nd Year (Indicate year )
Gross Sales

3rd Year (Indicate year )
Gross Sales

9.6 List Business Entity’s Average Backlog for the previous three (3) fiscal years:

(Estimated total value of uncompleted

work on outstanding contracts)

1st Year (Indicate year )
Amount

2nd Year (Indicate year )

Amount

3rd Year (Indicate year )
Amount

9.7 Attach Business Entity’s annual financial statement and accompanying notes or complete Attachment C — Financial
Information, found at http://www.osc.state.ny.us/vendrep/documents/questionnaire/ac3296s.pdf

X. FREEDOM OF INFORMATION LAW (FOIL)

10.0 Indicate whether any information provided herein is believed to be exempt from disclosure under the
Freedom of Information Law (FOIL).
Note: A determination of whether such information is exempt from FOIL will be made at the time of any
request for disclosure under FOIL. Attach additional pages if necessary.

I:l Yes I:l No

Indicate the question number(s) and explain the basis for the claim.
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
FOR PROFIT CONSTRUCTION (CCA-2)

EIN:

Certification

The undersigned: (1) recognizes that this questionnaire is submitted for the express purpose of assisting New York State
contracting entities in making responsibility determinations regarding an award of a contract or approval of a subcontract;
(2) recognizes that the Office of the State Comptroller (OSC) will rely on information disclosed in the questionnaire in
making responsibility determinations and in approving a contract or subcontract; (3) acknowledges that the New York
State contracting entities and OSC may, in their discretion, by means which they may choose, verify the truth and
accuracy of all statements made herein; and (4) acknowledges that intentional submission of false or misleading
information may constitute a misdemeanor or felony under New York State Penal Law, may be punishable by a fine
and/or imprisonment under Federal Law, and may result in a finding of non-responsibility, contract suspension or contract
termination.

The undersigned certifies that he/she:

is knowledgeable about the submitting Business Entity's business and operations;

has read and understands all of the questions contained in the questionnaire;

has not altered the content of the questionnaire in any manner;

has reviewed and/or supplied full and complete responses to each question;

to the best of his/her knowledge, information and belief, confirms that the Business Entity's responses are true,
accurate and complete, including all attachments, if applicable;

understands that New York State will rely on the information disclosed in the questionnaire when entering into a
contract with the Business Entity; and

is under obligation to update the information provided herein to include any material changes to the Business
Entity's responses at the time of bid/proposal submission through the contract award notification, and may be
required to update the information at the request of the New York State contracting entities or OSC prior to the
award and/or approval of a contract, or during the term of the contract.

Signature of Owner/Officer

Printed Name of Signatory

Title

Name of Business

Address

City, State, Zip

Sworn to before me this day of , 20

Notary Public
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2 AT A bocument A101™ — 2017 Exhibit A
Insurance and Bonds

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the
Contractor, dated the day of in the year
(In words, indicate day, month and year.)

for the fono“’ing PROJECT: This document has important legal

(Name and location or address) consequences. Consultation with
an attomey is encouraged with
respect to its completion or
modification.

This document is intended to be
THE OWNER: used in conjunction with AIA
Document A201™-2017, General
Conditions of the Contract for
Construction. Article 11 of
A201™-2017 contains additional
insurance provisions.

(Name, legal status and address)

THE CONTRACTOR:
(Name, legal status and address)

TABLE OF ARTICLES

Ad GENERAL

A2 OWNER'S INSURANCE

A3 CONTRACTOR'’S INSURANCE AND BONDS
A4 SPECIAL TERMS AND CONDITIONS

ARTICLE A1 GENERAL

The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as set forth in this Exhibit. As
used in this Exhibit, the term General Conditions refers to AIA Document A201™-2017, General Conditions of the
Contract for. Construction.

ARTICLEA.2 OWNER'S INSURANCE

§ A.2.1 General

Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the coverage,
required under this Article A.2 and, upon the Contractor’s request, provide a copy of the property insurance policy or
policies required by Section A.2.3. The copy of the policy or policies provided shall contain all applicable conditions,
definitions, exclusions, and endorsements.

§ A.2.2 Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability insurance.

§ A.2.3 Required Property Insurance

§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2. 1, the Owner shall purchase and
maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the jurisdiction
where the Project is located, property insurance written on a builder's risk “all-risks” completed value or equivalent
policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The Owner’s

AIA Document A101™ - 2017 Exhibit A. Copyright ® 2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA”
Bocument is profectad by U.S. Copyright Law and Internationsl Treaties. Ungutiori reproduction or distribution of this AIA" Dacument, or
any pertion of it, may result in severe civll and eriminal penalties, and wiil be p uted to the maximum extent possihle under the law. To

report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal counsel, copyright@aia.org.




§ A.3.4 Performance Bond and Payment Bond

The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located, as follows:
(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond

Performance Bond

Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or contain
provisions identical to AIA Document A312™, current as of the date of this Agreement.

ARTICLE A4 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:

Init AlA Document A101™ — 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved, WARNING: This AIA" Document
2 is protected by U.S. Copyright Law and International Treatles, Unaulhorized repraduction or distribution of this AIA® Document, o 2ny portion of
It, may resuit in severe civii and criminal penalties, and will be prosecuted to the maximum extont possible under the law. To report copyright
/ violations of AIA Contract Documents, e-mail The American Institute of Architects' legal counsel, copyright@aia.org,



§ A.3.3 Contractor’s Other Insurance Coverage

§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in
Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain any of the types of insurance selected below Jfor a duration other than the
expiration of the period for correction of Work, state the duration.)

§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with
Section A.3.3.1.

(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next to
the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate fill
point.)

] § A.3.3.2.1 Property insurance of the same type and scope satisfying the requirements identified in
Section A.2.3, which. if selected in this section A.3.3.2.1. relieves the Owner of the responsibility to
purchase and maintain such insurance except insurance required by Section A.2.3.1.3 and Section
A.2.3.3. The Contractor shall comply with all obligations of the Owner under Section A.2.3 except to
the extent provided below. The Contractor shall disclose to the Owner the amount of any
deductible, and the Owner shall be responsible for losses within the deductible. Upon request, the
Contractor shall provide the Owner with a copy of the property insurance policy or policies
required. The Owner shall adjust and seftle the loss with the insurer and be the trustee of the
proceeds of the property insurance in accordance with Article 11 of the General Conditions unless
otherwise set forth below.

(Where the Contractor’s obligation to provide property insurance differs from the Owner's
obligations as described under Section A.2.3, indicate such differences in the space below.
Additionally, if a party other than the Owner will be responsible for adjusting and settling a loss with
the insurer and acting as the trustee of the proceeds of property insurance in accordance with Article
11 of the General Conditions, indicate the responsible party below.)

O § A.3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than ($_)
per claim and ('$__) in the aggregate, for Work within fifty (50) feet of railroad property.

(| § A.3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than ($_)
per claim and ($__) in the aggregate, for liability arising from the encapsulation, removal,
handling, storage, transportation, and disposal of asbestos-containing materials.

O § A.3.3.24 Insurance for physical damage to property while it is in storage and in transit to the
construction site on an “all-risks”™ completed value form.

O § A.3.3.2.5 Property insurance on an “all-risks” completed value form, covering property owned by the
Contractor and used on the Project, including scaffolding and other equipment.

O § A.3.3.2.6 Other Insurance
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits

AIA Document A101™ — 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved. WARNING: This AlA” Document
is protected by 1.3, Copyright Law and International Treaties Unauthorized reproduction or distribution of this AiA" Document, or any portion of

it, may result In severe civil and criminal penalties, and will be prosecuted to tha maximum extent possible Under tha luw To report copyright
violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal counsel, copyright@aia.org.




Init.

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an
exclusion or restriction of coverage for the following:

A Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact
that the claimant is an insured, and there would otherwise be coverage for the claim.

2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a
Subcontractor.

3 Claims for bodily injury other than to employees of the insured.

4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees of
the insured

5  Claims or loss excluded under a prior work endorsement or other similar exclusionary language.

6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary
language.

.7 Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed
on such a project.

8 Claims related to roofing, if the Work involves roofing.

8 Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings
or surfaces, if the Work involves such coatings or surfaces.

A0 Claims related to earth subsidence or movement, where the work involves such hazards.

A1 Claims related to explosion, collapse, and underground hazards, where the Work involves such hazards.

§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy
limits of not less than ($__ ) per accident, for bodily injury, death of any person, and property damage
arising out of the ownership, maintenance and use of those motor vehicles along with any other statutorily required
automobile coverage.

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages required under
Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.

§A.3.2.5 Workers' Compensation at statutory limits.

§ A.3.2.6 Employers’ Liability with policy limits not less than ('$__) each accident, ($__)each
employee, and ($__) policy limit.

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers® Compensation Act, as required, if the Work involves
hazards arising from work on or near navigable waterways, including vessels and docks

§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure
Professional Liability insurance covering performance of the professional services, with policy limits of not less than

($__) per claim and ($__ ) in the aggregate.
§ A.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure
Pollution Liability insurance, with policy limits of not less than ($__ ) perclaimand ($__ )inthe
aggregate.

§ A.3.210 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability and
Pollution Liability insurance policy, with combined policy limits of not less than ($__)perclaimand
($__) in the aggregate.

§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such
activities, with policy limits of not less than ($__ ) perclaim and ($__ ) in the aggregate.

§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with
policy limits of not less than ($__ ) perclaimand ($_ ) in the aggregate.
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O § A.2.5.2 Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits

ARTICLEA.3 CONTRACTOR'S INSURANCE AND BONDS

§ A.3.1 General

§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess
or umbrella liability policy or policies.

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self-
insured retentions applicable to any insurance required to be provided by the Contractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as
additional insureds for claims caused in whole or in part by the Contractor's negligent acts or omissions during the
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall
apply to both ongoing and completed operations. To the extent commercially available, the additional insured coverage
shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 07 04,
and, with respect to the Architect and the Architect’s consultants, CG 20 32 07 04.

§ A.3.2 Contractor’s Required Insurance Coverage

§A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.
The Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set
forth in Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for correction
of Work, state the duration.)

§ A.3.2.2 Commercial General Liability
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not less
than ($__ ) each occurrence, ($__ ) general aggregate, and (' $__ ) aggregate for products-
completed operations hazard, providing coverage for claims including
A damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person;
2 personal injury and advertising injury;
3 damages because of physical damage to, or destruction of, tangible property, including the loss of use of
such property;
4 bodily injury or property damage arising out of completed operations; and
5  the Contractor’s indemnity obligations under Section 3.18 of the General Conditions.
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O § A.2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the
Owner for loss of use of the Owner’s property, or the inability to conduct normal operations due to a
covered cause of loss.

O § A.2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum
requirements of the enforcement of any law or ordinance regulating the demolition. construction,
repair, replacement or use of the Project.

O § A.2.4.3 Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of
damage to insured property, and to expedite the permanent repair or replacement of the damaged

property.

O] § A.2.4.4 Extra Expense Insurance, to provide reimbursement of the reasonable and necessary excess
costs incurred during the period of restoration or repair of the damaged property that are over and
above the total costs that would normally have been incurred during the same period of time had no
loss or damage occurred.

O § A.2.4.5 Civil Authority Insurance, for losses or costs arising from an order of a civil authority
prohibiting access to the Project, provided such order is the direct result of physical damage covered
under the required property insurance.

O § A.2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business
due to physical prevention of ingress to, or egress from, the Project as a direct result of physical
damage.

O § A.2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the
Work, arising out of physical loss or damage covered by the required property insurance: including
construction loan fees: leasing and marketing expenses; additional fees. including those of architects,
engineers, consultants, attorneys and accountants, needed for the completion of the construction,
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional
interest on loans, realty taxes, and insurance premiums over and above normal expenses.

§ A.2.5 Other Optional Insurance.

The Owner shall purchase and maintain the insurance selected below.

(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es)
next to the description(s) of selected insurance.)

O § A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach,
including costs of investigating a potential or actual breach of confidential or private information.
(Indicate applicable limits of coverage or other conditions in the fill point below.)
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property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the vaiue of subsequent
Modifications and labor performed and materials or equipment supplied by others. The property insurance shall be
maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless otherwise provided in
the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This insurance shall include
the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project as insureds. This insurance
shall include the interests of mortgagees as loss payees.

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical loss
or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse, earthquake,
flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage from error,
omission, or deficiency in construction methods, design, specifications, workmanship, or materials. Sub-limits, if any,
are as follows:

(Indicate below the cause of loss and any applicable sub-limit.)

Cause of Loss Sub-Limit

§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide coverage for loss
or damage to falsework and other temporary structures, and to building systems from testing and startup. The insurance
shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal requirements,
and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a result of such
insured loss, including claim preparation expenses. Sub-limits, if any, are as follows:

(Indicate below type of coverage and any applicable sub-limit for specific required coverages.)

Coverage Sub-Limit

§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance
required by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with property
insurance written for the total value of the Project that shall remain in effect until expiration of the period for correction
of the Work set forth in Section 12.2.2 of the General Conditions.

§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to
deductibles or self-insured retentions, the Owner shall be responsible for ail loss not covered because of such
deductibles or retentions.

§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or partially
completed portion of the Work prior to Substantial Completion shall not commence until the insurance company or
companies providing the insurance under Section A.2.3.1 have consented in writing to the continuance of coverage. The
Owner and the Contractor shall take no action with respect to partial occupancy or use that would cause cancellation,
lapse, or reduction of insurance, unless they agree otherwise in writing.

§ A.2.3.3 Insurance for Existing Structures

If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner
shall purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of the
General Conditions, “all-risks™ property insurance, on a replacement cost basis, protecting the existing structure against
direct physical loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the undertaking of
the Work. The Owner shall be responsible for all co-insurance penalties,

§ A.2.4 Optional Extended Property Insurance.

The Owner shall purchase and maintain the insurance selected and described below.

(Select the types of insurance the Owner is required lo purchase and maintain by placing an X in the box(es) next to the
description(s) of selected insurance. For each type of insurance selected. indicate applicable limits of coverage or other
conditions in the fill point below the selected item.)
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If Sponsors use NYSDOT Standard Specifications for their construction projects, include

the following Federal requirements in ALL contract bid proposals:

]

Certification for Federal Aid Contracts.

Disclosure of Lobbying Activities.

Non-Collusive Bidding Certification, this format provides a single signature
page for the bidder to sign with all requirements listed.

U.S. Department of Transportation Hotline Information.

Equal Employment Opportunity Requirements. See Section 102-11 of
the NYSDOT Standard Specifications.

FHWA-1273 Required Contract Provisions.
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CERTIFICATION FOR FEDERAL AID CONTRACTS

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his/her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress, in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification
of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress, in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying", in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U. S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less than
$10,000.00 and not more than $100,000.00 for each such failure.

The prospective participant also agrees by submitting his/her bid or proposal that he/she shall
require that the language of this certification be included in all lower tier subcontracts which
exceed $100,000.00 and that such subrecipients shall certify and disclose accordingly.

THESE MUST BE INCLUDED IN ALL FEDERAL AID CONTRACTS, AND MUST BE

INCLUDED IN EACH BID PROPOSAL WHETHER NYSDOT SPECIFICATIONS OR LOCAL
SPECIFICATIONS ARE USED.
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime
Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to
a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for
each payment or agreement to make payment to any lobbying entity for influencing or
attempting to influence an officer or employee of any agency, Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with a covered
Federal action. Complete all items that apply for both the initial filing and material change
report. Refer to the implementing guidance published by the Office of Management and Budget
for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been
secured to influence the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by
a material change to the information previously reported, enter the year and quarter in which the
change occurred. Enter the date of the last previously submitted report by this reporting entity
for this covered Federal action.

4, Enter the full name, address, city, state and zip code of the reporting entity. Include
Congressional District, if known. Check the appropriate classification of the reporting entity that
designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the
subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are
not limited to subcontracts, subgrants, and contract awards under grants.

5. If the organization filing the report in item 4 checks “Subawardee”, then enter the full
name, address, city, state and zip code of the prime Federal recipient. Include Congressional
District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at
least one organizational level below agency name, if known. For example, Department of
Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1).
If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants,
cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action

identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number;
grant announcement number; the contract, grant, or loan award number; the
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application/proposal control number assigned by the Federal agency). Include prefixes, e.g.,
“‘RFP-DE-90-001".

9. For a covered Federal action where there has been an award or loan commitment by the
Federal agency, enter the Federal amount of the award/loan commitment for the prime entity
identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code for the lobbying registrant under
the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to
influence the Federal covered action.

(b) Enter the full names of the individual(s) performing services, and include full address
if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form; print his/her name, title, and telephone
number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to
a collection of information unless it displays a valid OMB Control Number. The valid OMB
Control Number for this information collection is OMB No. 0348-0046. Public reporting burden
for this collection of information is estimated to average 10 minutes per response, including time
for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding
the burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington D.C. 20503.
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DISCLOSURE OF LOBBYING ACTIVITIES
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See
reverse for public burden disclosure.)

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a. initial filing
b. grant b. initial award b. material change
c. cooperative agreement c. post-award For Material Change Only:
d.loan vear auarter
e. loan guarantee date of last report
f. loan insurance
4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is a Subawardee, Enter Name
Q Prime Q Subawardee and Address of Prime:
Tier , Iif known:
Congressional District, if known: Congressional District, if known:
6. Federal Department/Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known: 9. Award Amount, if known:
$
10. a. Name and Address of Lobbying Registrant b. Individuals Performing Services (including address if
(if individual, last name, first name, Ml): different from No. 10a)

(last name, first name, Mi):

Information requested through this form is authorized by title 31 U.S.C. section S .
. 1352. This disclosure of lobbying activities is a material representation of fact |gnatu re:

upon which reliance was placed by the tier above when this transaction was made i
or entered into. This disclosure is required pursuantto 31 U.S.C. 1352. This Print Name:

information  will be available for public inspection.  Any person who fails to file the
required disclosure shall be subject to a civil penalty of not less than $10.000 and . ;
not more than $100.000 for each such failure. T|t|e-

Telephone No.: Date:

. Authorized for Local Reproduction
Federal Use Only: Standard Form LLL (Rev. 7-97)
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REQUIREMENTS REGARDING LOBBYING ACTIVITIES ON FEDERAL AID CONTRACTS

DISCLOSURE OF LOBBYING ACTIVITIES Approved
OMB
Continuation Sheet 0348-0046

by

Reporting Entity: Page Of

Authorized for Local Reproduction - Standard Form LLL
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NON-COLLUSIVE BIDDING CERTIFICATIONS

REQUIRED BY SECTION 139-D, STATE FINANCE LAW and SECTION 103-D OF GENERAL
MUNICIPAL LAW

“Section 139-d, SFL and Section 103-d, GML, “Statement of non-collusion in bids to the state.”

1. Every bid hereafter made to the state or any public department, agency, or official
thereof, where competitive bidding is required by statute, rule, or regulation, for work or services
performed or to be performed or goods sold or to be sold, shall contain the following statement
subscribed by the bidder and affirmed by such bidder as true under the penalties of perjury:

Non-collusive bidding certification.

(a) By submission of this bid, each bidder and each person signing on behalf of any bidder
certifies, and in the case of a joint bid, each party thereto certifies as to its own organization,
under penalty of perjury, that to the best of his knowledge and belief:

(1) The prices in this bid have been arrived at independently without collusion,
consultation, communication, or agreement, for the purpose of restricting competition, as to any
matter relating to such prices with any other bidder or with any competitor;

(2) Unless otherwise required by law, the prices which have been quoted in this bid have
not been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder
prior to opening, directly or indirectly, to any other bidder or to any competitor; and

(3) No attempt has been made or will be made by the bidder to induce any other person,
partnership, or corporation to submit or not to submit a bid for the purpose of restricting
competition.

(b) A bid shall not be considered for award nor shall any award be made where (a)(1)(2) and (3)
above have not been complied with; provided however, that if in any case the bidder cannot
make the foregoing certification, the bidder shall so state and shall furnish with the bid a signed
statement which sets forth in detail the reasons therefore. Where (a)(1)(2) and (3) above have
not been complied with, the bid shall not be considered for award nor shall any award be made
unless the head of the purchasing unit of the state, public department, or agency to which the
bid is made, or his designee, determines that such disclosure was not made for the purpose of
restricting competition.

The fact that the bidder (a) has published price lists, rates, or tariffs covering items being
procured, (b) has informed prospective customers of proposed or pending publication of new or
revised price lists for such items or (c) has sold the same items to other customers at the same
prices being bid, does not constitute, without more, a disclosure within the meaning of
subparagraph one (a).
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2. Any bid hereafter made to the state or any public department, agency, or official thereof
by a corporate bidder for work or services performed or to be performed or goods sold or to be
sold, where competitive bidding is required by statute, rule, or regulation, and where such bid
contains the certification referred to in subdivision one of this section, shall be deemed to have
been authorized by the board of directors of the bidder and such authorization shall be deemed
to have included the signing and submission of the bid and the inclusion therein of the certificate
as to non collusion as the act and deed of the corporation.”

REQUIRED BY TITLE 23, U. S. CODE, AND SECTION 112. A NON-COLLUSIVE BIDDING
CERTIFICATION MUST BE INCLUDED IN EVERY BID PROPOSAL REGARDLESS OF
WHETHER NYSDOT SPECIFICATIONS OR LOCAL SPECIFICATIONS ARE USED.

(A) 2

"By submission of this bid, the bidder does hereby tender to the Owner this sworn statement
pursuant to Section 1128 of Title 23, U. S. Code-Highways and does hereby certify, in
conformance with said Section 112 of Title 23, U. S. Code-Highways that the said Contractor
has not, either directly or indirectly, entered into any agreement, participated in any collusion, or
otherwise taken any action in restraint of free competitive bidding in connection with the above
contract."

REQUIRED BY TITLE 49, CFR, VOLUME 1, SUBTITLE A, PART 29

"The signatory to the proposal, being duly sworn, certifies that, EXCEPT AS NOTED BELOW,
his/her company and any person associated therewith in the capacity of owner, partner,
director, officer, or major stockholder (of five percent or more ownership):

1. Is not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any Federal agency;

2. Has not been suspended, debarred, voluntarily excluded, or determined ineligible by any
Federal agency within the past three years;

3. Does not have a proposed debarment pending; and

4. Has not been indicted, convicted, or had a civil judgment rendered against it by a court
of competent jurisdiction in any matter involving fraud or official misconduct within the past three
years.

EXCEPTIONS: The Contractor should list any relevant information, attaching additional sheets
to the proposal if necessary. (Exceptions will not necessarily result in disapproval, but will be
considered in determining responsibility. For any exception noted, the Contractor should
indicate to whom it applies, the initiating agency, and the dates of actions. Providing false
information may result in criminal prosecution or administrative sanctions).

THESE MUST BE INCLUDED IN ALL FEDERAL AID CONTRACTS. HOWEVER, THE NYS

COLLUSIVE BIDDING CERTIFICATION AND MANY IN USE BY LOCAL GOVERNMENTS
ARE ALMOST IDENTICAL AND ARE ACCEPTABLE.
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THE FOLLOWING PAGES ARE THE REQUIRED CERTIFICATION REGARDING NON-
COLLUSIVE BIDDING PROCEDURES AND THE CONTRACTOR'S ELIGIBILITY TO SUBMIT
A BID UNDER FEDERAL LAW. THE LAST PAGE IS A GENERAL BIDDER INFORMATION
FORM. ALL SHOULD BE INCLUDED IN THE CONTRACT DOCUMENTS, IMMEDIATELY
FOLLOWING THE PAGE(S) WHICH CONTAINS THE NON-COLLUSIVE BIDDING
REQUIREMENTS. BY SIGNING ONE OF THESE CERTIFICATIONS, THE CONTRACTOR
CERTIFIES THAT HE UNDERSTANDS AND AGREES TO BE BOUND BY THE PROVISIONS
OF THE FOLLOWING LAWS:

1. NEW YORK STATE FINANCE LAW, ARTICLE 9, SECTION 139-d
2. TITLE 49, CFR, PART 29
3. TITLE 23, U. S. CODE-HIGHWAYS, SECTION 112

THE CONTRACTOR SHOULD CHOOSE THE APPROPRIATE NOTARIZATION WHICH
CORRESPONDS TO THE TYPE OF COMPANY (SOLE PROPRIETORSHIP, PARTNERSHIP,
OR CORPORATION) THAT HE/SHE REPRESENTS OR IS AFFILIATED WITH. ALL
BIDDERS SHOULD FILL OUT THE APPROPRIATE SECTION OF THE BIDDER
INFORMATION SHEET.

BY EXECUTING THIS DOCUMENT, THE CONTRACTOR AGREES TO:

1. Perform all work listed in accordance with the Contract Documents at the unit prices bid;
subject to the provisions of Section 104 -04, Standard Specifications, Construction and
Materials, published by the New York State Department of Transportation, and dated May 4,
2006, if applicable;

2. All the terms and conditions of the non-collusive bidding certifications required by
Section 139-d of the State Finance Law, and Section 112, Title 23, U.S. Code;

3. Certification of Specialty ltems category selected, if contained in this proposal;
4. Certification of any other clauses required by this proposal and contained herein;
5. Certification, under penalty of perjury, as to the current history regarding suspensions,

debarments, voluntary exclusions, determinations of ineligibility, indictments, convictions, or civil
judgments required by 49 CFR Part 29.
Date:

(Legal Name of Person, Corporation, or Firm Which
is Submitting Bid or Proposal)

BY:
(Signature of Person Representing Above)
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AS:

(Official Title of Signator in Above Firm)
(Acknowledgment by Individual Contractor, If a Corporation)

STATE OF NEW YORK )
) SS:
COUNTY OF )
On this day of ,20 , before me
personally came _, to me known and known

to me to be the person who executed the above instrument, who being duly sworn by me, did
depose and say that he/she resides at

, and that he/she is the
of the

the corporation described in and which executed the above instrument, and that he/she signed
his/her name thereto on behalf of said Corporation by order of the Board of Directors of said
Corporation.

Notary Public

(Acknowledgment by Co-Partnership Contractor)

STATE OF NEW YORK )

) SS:
COUNTY OF )
On this day of , 20 , before
me
personally came , to me known and known
to

me to be the person described in and who executed the above instrument, who, being duly
sworn

by me, did for himself/herself depose and say that he/she is a member of the firm of

, consisting of himself/ herself and

, and that he/she executed the foregoing instrument in the firm name of

and that

he/she had authority to sign same, and did duly acknowledge to me that he/she executed same
as

the act and deed of said firm of for the uses
and

purposes mentioned herein.
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Notary Public

(Acknowledgment by Individual Contractor)

STATE OF NEW YORK )
) SS:
COUNTY OF )
On this day of , 20 ,
before me personally came , to me known and

known to me to be described in and who executed the foregoing instrument, and that he/she
acknowledged that he/she executed the same.

Notary Public
NON-COLLUSIVE BIDDING CERTIFICATION BIDDER INFORMATION

Bidder to provide information listed below:

Bidder Address:
Street or P. O. Box No.

City

State ZIP

Federal Identification No.:

Name of Contact Person:

Phone # of Contact Person:

If Bidder is a Corporation:

President's Name & Address:

Secretary's Name & Address:

Treasurer's Name & Address:
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If Bidder is a Partnership:

Partner's Name & Address:

Partner's Name & Address:

If Bidder is a Sole Proprietorship:

Owner's Name & Address:

REPORTING VIOLATIONS OF NON-COLLUSIVE BIDDING PROCEDURES,
MISCONDUCT, OR OTHER PROHIBITED CONTRACT ACTIVITIES

U. S. DEPARTMENT OF TRANSPORTATION HOTLINE. Persons with knowledge of bid
collusion (i.e., contractors, suppliers, workers, etc.) or other questionable contract related
practices (inadequate materials, poor workmanship, theft of materials, etc.) are encouraged to
report such activities by calling the U. S. D. O. T. HOTLINE. The HOTLINE number is 1-800-
424-9071 and calls will be answered from 8:00 A.M. to 5:00 P.M. EST, Monday thru Friday.
This HOTLINE is under the direction of the U.S.D.O.T.'s Inspector General. All information will
be treated confidentially and the caller's anonymity will be respected.

NEW YORK STATE INSPECTOR GENERAL HOTLINE. Reports of New York State
Governmental Misconduct may be made in strict confidence to the New York State Inspector
General on the Toll Free Statewide HOTLINE or by writing to the Office of the Inspector
General. The Toll Free Statewide HOTLINE telephone number is 1-800-367-4448 and calls will
be answered between 8:00 A.M. and 4:30 P.M., Monday through Friday. The address of the
Office of the State Inspector General is the State Capitol, Executive Chamber, Albany, New
York 12224,

THIS IS REQUIRED IN ALL FEDERAL AID CONTRACTS.
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EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS
[SEE SECTION 102-11 OF THE

NEW YORK STATE
DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS]
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GOALS FOR MINORITY PARTICIPATION IN THE CONSTRUCTION INDUSTRY

REVISED JULY 2012

COUNTY % GOAL COUNTY % GOAL COUNTY % GOAL
Albany 3.2 Herkimer 2.1 Richmond *
Allegany 6.3 Jefferson 2.5 Rockland 22.6
Broome 1.1 Kings * St. Lawrence 2.5
Bronx * Lewis 2.5 Saratoga 3.2
Cattaraugus 6.3 Livingston 5.3 Schenectady 3.2
Cayuga 2.5 Madison 3.8 Schoharie 2.6
Chautauqua 6.3 Monroe 5.3 Schuyler 1.2
Chemung 2.2 Montgomery 3.2 Seneca 5.9
Chenango 1.2 Nassau 5.8 Steuben 1.2
Clinton 2.6 New York * Suffolk 5.8
Columbia 2.6 Niagara 7.7 Sullivan 17.0
Cortland 2.5 Oneida 21 Tioga 1.1
Delaware 1.2 Onondaga 3.8 Tompkins 1.2
Dutchess 6.4 Ontario 5.3 Ulster 17.0
Erie 7.7 Orange 17.0 Warren 2.6
Essex 2.6 Orleans 5.3 Washington 2.6
Franklin 2.5 Oswego 3.8 Wayne 5.3
Fulton 2.6 Otsego 1.2 Westchester 22.6
Genesee 5.9 Putnam 22.6 Wyoming 6.3
Greene 2.6 Queens * Yates 5.9
Hamilton 2.6 Rensselaer 3.2

* The following goal ran?es are applicable to the indicated

trades in the Counties o
and Richmond:

EBleCtriCians. .......ooeeeeeeeee e .0t0 10.2
CarPeNTErS. .......eeiiei i .6t032.0
Steam Filters.......cooueiiieeeeee e .2t013.5
Metal Lathers........ccoooueiiieiiieeeee e 26.0 to 28.6
Operating Engineers..........ooooiiiiiiiiiieeeeeee 25.6 t0 26.0
el (010 0] oT=T 12.0to 14.5
Iron Workers (Structural)...........ccoooviiiieiiiiiiiiieeee 25.9t0 32.0
Elevator ConStruCtors. ..........ovvveeeeeeee e 55t06.5

BriCKIQYers. ......coooiiiiii 13.4t015.5
ASDESTIOS WOIKEIS... .o 22.81028.0
R0 T0) (< £ TR 6.3t07.5

Iron Workers (Ornamental)..........ccceeeeieiiiiiiiiiiiiiieeee. 22,410 23.0
Cement MasoNS.........oouueiiiiiiiieee e .0to 27.0
GlAZIBIS.. .. .0t0 20.0
PlaSterers. .. oo .8t018.0
T 100151 () T .0to22.5
Boilermakers. .........ooeeiiieee e .0to15.5
AlLOTNEIS. ... e 4t017.5

GOALS FOR WOMEN

Female Goals - 6.9%

Bronx, Kings, New York, Queens,

Goals for the utilization of women by Federal and Federally assisted construction contractors
were last published on April 7, 1978 (43 CFR 4988, 149000). That April 7, 1978 publication
included a 6.9% goal for the period from April 1, 1980 until March 31, 1981. Pursuant to 41
CFR 60-4.6, the 6.9% goal for female utilization is extended until further notice
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
So.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor


http://www.fhwa.dot.gov/eforms/

will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1Il. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.



https://www.epls.gov/

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok koK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the


https://www.epls.gov/

department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok koK

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok Kk K

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION
REVISED - APRIL 2, 2018

NEW YORK STATE
DAVIS-BACON
WAGE RATE SCHEDULES

State Wage Rate Schedules are included herein as a courtesy to Contractors only. The Owner
and the Architect do not warrant the accuracy or pertinency of the wage rates stated. It shall be
the sole responsibility of each Contractor to pay wages at least equal to current and future
Wage Rate Schedules which are applicable to this project throughout the entire duration of the
contract without claiming extra costs.

State Wage Rate Schedules and Davis-Bacon Wages shall be updated to be current to within
10 days of the project letting and shall be inserted herein. The higher of the two rates will be
paid.



Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Town of Yorktown Schedule Year 2018

Maura Weissleder, Deputy Town Clerk Date Requested  07/23/2018
363 Underhill Avenue PRC# 2018008760
Yorktown Heights NY 10598

Location Yorktown Heights
Project ID#
Project Type Restore inactive railroad station building

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2018 through June 2019. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website www.labor.state.ny.us. Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.state.ny.us. PW 200 PWAsk@labor.state.ny.us


http://www.labor.state.ny.us/
http://www.labor.state.ny.us/




General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.

This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work. The Prevaliling Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau: the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project. The Department's PW 200 form is provided for that purpose.

Both the PW 16 and PW 200 forms are available for completion online.
Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project. There are very few exceptions to this rule. Complete information regarding these exceptions is
available on the "4 Day / 10 Hour Work Schedule" form (PW 30.1).

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website
www.labor.ny.gov.

Payrolls and Payroll Records

Contractors and subcontractors are required to establish, maintain, and preserve for not less than six (6) years,
contemporaneous, true, and accurate payroll records. Payrolls must show the following information for each person
employed on a public work project: Name, Address, Last 4 Digits of Social Security Number, Classification(s) in which the
worker was employed, Hourly wage rate(s) paid, Supplements paid or provided, and Daily and weekly number of hours
worked in each classification.


http://wpp.labor.state.ny.us/wpp/showFindProject.do?method=showIt
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm

The filing of payrolls to the Department of Jurisdiction is a condition of payment. Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The original payrolls or transcripts must be maintained for a period of at least (5) years, by the Department of
Jurisdiction (Contracting Agency), from the project's date of completion. The Department of Jurisdiction (Contracting
Agency) shall collect, review for facial validity, and maintain such payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor.

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.

Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.


https://labor.ny.gov/formsdocs/wp/PW101.pdf

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above, must be paid the prevailing
journeyworker's wage rate for the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:
- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.
- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.

Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-

e(n)).



The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.



Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Town of Yorktown Schedule Year 2018

Maura Weissleder, Deputy Town Clerk Date Requested  07/23/2018
363 Underhill Avenue PRC# 2018008760
Yorktown Heights NY 10598

Location Yorktown Heights
Project ID#
Project Type Restore inactive railroad station building

Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:
Address:
City: State: Zip:
Amount of Contract: $ Contract Type:

[ 1 (01) General Construction
Approximate Starting Date: [ [ [ ] (02)Heating/Ventilation

(03) Electrical

Approximate Completion Date: / /

(04) Plumbing
(05) Other

,_|,_|,_,
_ e

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.state.ny.us. PW 16 PWAsk@labor.state.ny.us
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IMPORTANT NOTICE

FOR

CONTRACTORS &
CONTRACTING AGENCIES

Social Security Numbers on Certified Payrolls

The Department of Labor is cognizant of the concerns of the potential for misuse or
inadvertent disclosure of social security numbers. Identity theft is a growing problem
and we are sympathetic to contractors’ concerns with regard to inclusion of this
information on payrolls if another identifier will suffice.

For these reasons, the substitution of the use of the last four _digits of the social
security number on certified payrolls submitted to contracting agencies on public
work projects is now acceptable to the Department of Labor.

NOTE: This change does not affect the Department’s
ability to request and receive the entire social
security number from employers during the course
of its public work / prevailing wage investigations.



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610

Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. Thisitem also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if acontract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

Reports should contain the following information:

- Name and billing address of State agency or public
benefit corporation;

- State agency or public benefit corporation contact and
phone number;

- Name and address of contractor receiving the award;

- Contract number and effective dates;

- Contract amount and PWEF assessment charge (if
contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New Y ork State Department of Labor"
should be sent to:

Department of Labor
Administrative Finance Bureau-PWEF Unit
Building 12, Room 464
State Office Campus
Albany, NY 12240

Any questions regarding billing should be directed to NY SDOL 's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



Construction Industry

Fair Play Act

Required Posting For Labor Law
Article 25-B § 861-d

Construction industry employers must post the
YConstruction Industry Fair Play Act" notice in a
prominent and accessible place on the job site.

Failure to post the notice can result in penalties of
up to $1,500 for a first offense and up to $5,000 for
a second offense.

The posting is included as part of this wage
schedule. Additional copies may be obtained from
the NYS DOL website, www.labor.ny.gov.

If you have any questions concerning

the Fair Play Act, please call the State Labor
Department toll-free at 1-866-435-1499 or email us
at: dol.misclassified@labor.state.ny.us .




New York State Department of Labor
Required Notice under Article 25-B of the Labor Law

ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS:
YOU ARE COVERED BY THE
CONSTRUCTION INDUSTRY FAIR PLAY ACT

The law says that you are an employee unless:
e You are free from direction and control in performing your job AND
e You perform work that is not part of the usual work done by the business that hired you AND
e You have an independently established business
Your employer cannot consider you to be an independent contractor unless all three of these facts
apply to your work.

IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS.

Employee rights. If you are an employee:
e You are entitled to state and federal worker protections such as
o0 unemployment benefits, if unemployed through no fault of your own, able to work, and
otherwise qualified
workers’ compensation benefits for on-the-job injuries
payment for wages earned, minimum wage, and overtime (under certain conditions)
prevailing wages on public work projects
the provisions of the National Labor Relations Act and
a safe work environment
e Itis a violation of this law for employers to retaliate against anyone who asserts their rights
under the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.

O O0OO0OO0Oo

Independent Contractors: If you are an independent contractor:
e You must pay all taxes required by New York State and Federal Law.

Penalties for paying off-the-books or improperly treating employees as independent contractors:

e Civil Penalty First Offense: up to $2,500 per employee.
Subsequent Offense(s): up to $5,000 per employee.

e Criminal Penalty First Offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine
and debarment from performing Public Work for up to one year.
Subsequent Offense(s): Misdemeanor - up to 60 days in jail, up to a
$50,000 fine and debarment from performing Public Work for up to 5
years.

If you have questions about your employment status or believe that your employer may have
violated your rights and you want to file a complaint, call the Department of Labor at
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us. All complaints of
fraud and violations are taken seriously and you can remain anonymous.

Employer Name:

IA 999 (09/10)



WORKER NOTIFICATION

(Labor Law 8220, paragraph a of subdivision 3-a)

Effective February 24, 2008

This provision is an addition to the existing prevailing wage rate
law, Labor Law §220, paragraph a of subdivision 3-a. It requires
contractors and subcontractors to provide written notice to all
laborers, workers or mechanics of the prevailing wage rate for
their particular job classification on each pay stub*. It also requires
contractors and subcontractors to post a notice at the beginning of
the performance of every public work contract on each job site that
includes the telephone number and address for the Department of
Labor and a statement informing laborers, workers or mechanics of
their right to contact the Department of Labor if he/she is not
receiving the proper prevailing rate of wages and/or supplements
for his/her particular job classification. The required notification
will be provided with each wage schedule, may be downloaded
from our website www.labor.state.ny.us or made available upon
request by contacting the Bureau of Public Work at 518-457-5589,

* In the event that the required information will not fit on the pay stub,
an accompanying sheet or attachment of the information will suffice.




New York State Department of Labor
Bureau of Public Work

Attention Employees

THIS IS A:

Chapter 629 of
the Labor Laws
of 2007:

Contractor Name:

Project Location:

PW 101 (4.15)

PUBLIC WORK
PROJECT

If you are employed on this project as a

worker, laborer, or mechanic you are entitled to
receive the prevailing wage and supplements rate
for the classification at which you are working.

These wages are set by law and must be posted
at the work site. They can also be found at:
www.labor.ny.qov

If you feel that you have not received proper wages or benefits,
please call our nearest office.*

Albany (518) 457-2744 Patchogue (631) 687-4882
Binghamton (607) 721-8005 Rochester (585) 258-4505
Buffalo (716) 847-7159 Syracuse (315) 428-4056
Garden City (516) 228-3915 Utica (315) 793-2314
New York City  (212) 932-2419 White Plains  (914) 997-9507
Newburgh (845) 568-5156

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov — click on Bureau of Labor Law.







OSHA 10-hour Construction
Safety and Health Course — S1537-A

Effective July 18, 2008

This provision is an addition to the existing prevailing wage rate
law, Labor Law 8220, section 220-h. It requires that on all public
work projects of at least $250,000.00, all laborers, workers and
mechanics working on the site, be certified as having successfully
completed the OSHA 10-hour construction safety and health course.
It further requires that the advertised bids and contracts for every
public work contract of at least $250,000.00, contain a provision of

this requirement.

NOTE: The OSHA 10 Legidlation only applies to workers
on a public work project that are required, under

Article 8, to receive the prevailing wage.
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Whereto find OSHA 10-hour Construction Course

1. NYS Department of Labor website for scheduled outreach training at:
www.|abor.state.ny.us/workerprotection/safetyhealth/ DOSH _ONSITE_CONSULTATION.shtm

2. OSHA Training Institute Education Centers:

Rochester Institute of Technology OSHA Education Center
Rochester, NY

Donna Winter

Fax (585) 475-6292

e-mail: diwtpo@rit.edu

(866) 385-7470 Ext. 2919
www.rit.edu/~outreach/course.php3?Coursel D=54

Atlantic OSHA Training Center

UMDNJ - School of Public Hedlth

Piscataway, NJ

Janet Crooks

Fax (732) 235-9460

e-mail: crookse@umdnj.edu

(732) 235-9455

https.//ophp.umdnj .edu/wconnect/ShowSchedul e.awp?~~GROUP~-AOTCON~10~

Atlantic OSHA Training Center

University at Buffalo

Buffalo, New Y ork

Joe Syracuse

Fax (716) 829-2806

e-mail:mailto:japs@buffalo.edu

(716) 829-2125
http://www.smbs.buffalo.edu/CENTERS/trc/schedule OSHA .php

Keene State College

Manchester, NH

Leslie Singleton

e-mail: |singletin@keene.edu

(800) 449-6742
www.keene.edu/courses/print/courses osha.cfm

3. Listof trainers and training schedules for OSHA outreach training at:

www.QutreachTrainers.orq
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Requirements for OSHA 10 Compliance

Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on July
18, 2008. The statute provides as follows:

The advertised specifications for every contract for public work of $250,000.00 or
more must contain a provision requiring that every worker employed in the
performance of a public work contract shall be certified as having completed an
OSHA 10 safety training course. The clear intent of this provision is to require that
all employees of public work contractors, required to be paid prevailing rates, receive
such training “prior to the performing any work on the project.”

The Bureau will enforce the statute as follows:

All contractors and sub contractors must attach a copy of proof of completion of the
OSHA 10 course to the first certified payroll submitted to the contracting agency and
on each succeeding payroll where any new or additional employee is first listed.

Proof of completion may include but is not limited to:

e Copies of bona fide course completion card (Note: Completion cards do not have
an expiration date.)

e Training roster, attendance record of other documentation from the certified
trainer pending the issuance of the card.

e Other valid proof

**A certification by the employer attesting that all employees have completed such a
course is not sufficient proof that the course has been completed.

Any questions regarding this statute may be directed to the New York State
Department of Labor, Bureau of Public Work at 518-485-5696.

Page 1 of 1



WICKS Reform 2008

(For all contracts advertised or solicited for bid on or after 7/1/08)

Raises the threshold for public work projects subject to the Wicks Law requiring
separate specifications and bidding for the plumbing, heating and electrical work.
The total project’s threshold would increase from $50,000 to: $3 million in Bronx,
Kings, New York, Queens and Richmond counties; $1.5 million in Nassau,
Suffolk and Westchester counties; and $500,000 in all other counties.

For projects below the monetary threshold, bidders must submit a sealed list
naming each subcontractor for the plumbing, HVAC and electrical work and the
amount to be paid to each. The list may not be changed unless the public owner
finds a legitimate construction need, including a change in specifications or costs
or use of a Project Labor Agreement (PLA), and must be open to public
inspection.

Allows the state and local agencies and authorities to waive the Wicks Law and
use a PLA if it will provide the best work at the lowest possible price. If a PLA is
used, all contractors shall participate in apprentice training programs in the
trades of work it employs that have been approved by the Department of Labor
(DOL) for not less than three years. They shall also have at least one graduate
in the last three years and use affirmative efforts to retain minority apprentices.
PLA’s would be exempt from Wicks, but deemed to be public work subject to
prevailing wage enforcement.

The Commissioner of Labor shall have the power to enforce separate
specification requirements on projects, and may issue stop-bid orders against
public owners for non-compliance.

Other new monetary thresholds, and similar sealed bidding for non-Wicks
projects, would apply to certain public authorities including municipal housing
authorities, NYC Construction Fund, Yonkers Educational Construction Fund,
NYC Municipal Water Finance Authority, Buffalo Municipal Water Finance
Authority, Westchester County Health Care Association, Nassau County Health
Care Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp.,
NYC Solid Waste Management Facilities, and the Dormitory Authority.

Reduces from 15 to 7 days the period in which contractors must pay
subcontractors.



IMPORTANT INFORMATION

Regarding Use of Form PW30.1
(Previously 30R)

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule”

To use the ‘4 Day / 10 Hour Work Schedule’:

There MUST be a Dispensation of Hours (PW30) in place on the
project

AND
You MUST register your intent to work 4 / 10 hour days, by
completing the PW30.1 Form.

REMEMBER...

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications
and Counties listed on the PW30.1 Form.

Do not write in any additional Classifications or Counties.

(Please note : For each Job Classification check the individual wage

schedule for specific details regarding their 4/10 hour day posting.)

PW30.1-Notice (03.17) NYSDOL Bureau of Public Work lof1l



Instructions for Completing Form PW30.1
(Previously 30R)
“Employer Registration for Use of 4 Day / 10 Hour Work Schedule”

Before completing Form PW30.1 check to be sure ...

e There is a Dispensation of Hours in place on the project.
e The 4 Day/ 10 Hour Work Schedule applies to the Job Classifications you will be using.

e The 4 Day /10 Hour Work Schedule applies to the County / Counties where the work will take
place.

Instructions (Type or Print legibly):

Contractor Information:
e Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s
Phone and Fax numbers; and the Company’s email address (if applicable)

e Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,
and the personal email address (if applicable)

Project Information:
e Enter the Prevailing Rate Case number (PRCH) assigned to this project

e Enter the Project Name / Type (i.e. Smithtown CSD — Replacement of HS Roof)

e Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY;
Bldgs. 1 & 2)

e If you are a Subcontractor, enter the name of the Prime Contractor for which you work

e On the Checklist of Job Classifications -
o Go to pages 2 and 3 of the form
o Place a checkmark in the box to the right of the Job Classification you are choosing
o Mark all Job Classifications that apply
***Do not write in any additional Classifications or Counties. ***

Requestor Information:
e Enter the name of the person submitting the registration, their title with the company, and the
date the registration is filled out

Return Completed Form:
e Mail the completed PW30.1 form to: NYSDOL Bureau of Public Work, SOBC — Bldg.12 —
Rm.130, Albany, NY 12240 -OR -
e Fax the completed PW30.1 form to: NYSDOL Bureau of Public Work at (518)485-1870

PW30.1-Instructions (03.17) NYSDOL Bureau of Public Work lof1l




NEW YORK Department

STATE OF

OPPORTUNITY. Of Labor

Bureau of Public Work Harriman
State Office Campus
Building 12, Room 130
Albany, New York 12240
Phone: (518) 457-5589 | Fax: (518) 485-1870
www.labor.ny.gov

Employer Registration for Use of 4 Day / 10 Hour Work Schedule

Before completing this form, make sure that:
e There is a Dispensation of Hours in place on the project.
e The 4 Day/ 10 Hour Work Schedule applies to the Job Classifications you will be using.
e The 4 Day/ 10 Hour Work Schedule applies to the County / Counties where the work will take place.

Please type or print the requested information and then mail or fax to the address above.

Contractor Information

Company Name: FEIN:
Address:

City: State: Zip Code:
Phone No: Fax No: Email:

Contact Person:

Phone No: Fax No: Email:

Project Information

Project PRC#: Project Name/Type:

Exact Location
of Project: County:

(If you are Subcontractor)
Prime Contractor Name:

Job Classification(s) to Work 4/10 Schedule: (Choose all that apply on Job Classification Checklist - Pages 3-8)
*** Do not write in any additional Classifications or Counties***

Requestor Information

Name:

Title: Date:

PW 30.1 (06/17) 10f7



Please use the list below with the number assigned to each county as a reference to the corresponding numbers listed
in the following pages under Entire Counties & Partial Counties.

1. Albany County 33. Oneida County
2. Allegany County 34. Onondaga County
3. Bronx County 35. Ontario County
4. Broome County 36. Orange County
5. Cattaraugus County 37. Orleans County
6. Cayuga County 38. Oswego County
7. Chautauqua County 39, Otsego County
8. Chemung County 40. Putnam County
9. Chenango Count
9 Y 41. Queens County

10. Clinton County

42. Rensselaer County
11. Columbia County

43. Richmond County (Staten Island)
12. Cortland County

44, Rockland County
13. Delaware County

45, Saint Lawrence County
14. Dutchess County

46. Saratoga County
15. Erie County

47. Schenectady County
16. Essex County
17 Frankiin County 48. Schoharie County
18 Fulton County 49. Schuyler County

50. S Count
19. Genesee County eneca-ounty
20. Greene County 51 Steuben County
21. Hamilton County 52. Suffolk County
22. Herkimer County 53. Sullivan County
23. Jefferson County 4. Tioga County
24. Kings County (Brooklyn) 55. Tompkins County
25. Lewis County 56. Ulster County
26. Livingston County 57. Warren County
27. Madison County 58. Washington County
28. Monroe County 59. Wayne County
29. Montgomery County 60. Westchester County
30. Nassau COUnty 61. Wyommg County
31. New York County (Manhattan) 62. Yates County
32. Niagara County
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Job Classification Checklist

(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties C;zik
Carpenter — Building 276B-All 7 2,5
Carpenter — Building 276B-Cat | 15 5
Carpenter — Building 276-B-LIV | 26, 28, 35, 59 61
Carpenter — Building 276B-Gen | 19, 32, 37 61
Carpenter — Heavy & Highway 276HH-AIl | 2,5,7
Carpenter — Heavy & Highway 276HH-Erie | 15
Carpenter — Heavy & Highway 276HH- Gen | 19, 32, 37, 61
Carpenter — Heavy & Highway 276HH-Liv | 26, 28, 35, 59
Carpenter — Residential 276R-All 7 2,5
Carpenter — Building 277B-Bro 4,54
Carpenter — Building 277B-CAY |6, 50, 62
Carpenter — Building 277B-CS 8, 12,49, 51,55 2
Carpenter — Building 277 JLS 23, 25, 45
Carpenter — Building 277 omh 22,27, 33
Carpenter — Building 277 On 34
Carpenter — Building 277 Os 38
Carpenter — Building 27;850 9,13, 39
Carpenter — Heavy & Highway 27L%DO 9,13, 39
Carpenter — Heavy & Highway 277HH-BRO g364g 13 ’5202,’521?‘5245?,:57,‘6323, 34,
Carpenter — Building 291B-Alb | 1, 18, 20, 29, 42, 47, 48
Carpenter — Building 291B-Cli 10, 16, 17
Carpenter — Building 291B-Ham | 21, 57, 58
Carpenter — Building 291B-Sar | 46
Carpenter — Heavy & Highway 291HH-Alb 1’7,125’12*7,1;;8' 20,21, 29, 42, 46,
Electrician 25m 30, 52
Electrician — Teledata Cable Splicer 43 12, 22, 27, 33, 38 6,9, 34, 39, 55, 59
3of7
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Job Classification Checklist

(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties ngﬁk
Electrician 86 26, 28 19, 35, 37, 59, 61
Electrician S:r? dT;'l‘(*)d;a 62 6, 34, 35, 50, 59
Electrician 910 10, 16, 17, 23, 25, 45
Electrical Lineman 1049Line/Gas | 30, 41, 52

1,2,4,5,6,7,8,9,10, 11,12, 13,

14,15, 16, 17, 18, 19, 20, 21, 22,
Electrical Lineman 1249a gg gg g? gg gg 421?) ig 22 ig

47, 48, 49, 50, 45, 51, 53, 54, 55,

56, 57, 58, 59, 61, 62
Electrical Lineman 1249a West | 60

1,2,4,5,6,7,8,9, 10, 12, 13, 15,

16, 17, 18, 19, 20, 21, 22, 23, 25,
Electrical Lineman 1249a-LT | 26, 27, 28, 29, 32, 33, 34, 35, 37,

38, 39, 42, 46, 47, 48, 49, 50, 45,

51, 53, 54, 55, 57, 58, 59, 61, 62
Electrical Lineman 1249aREGS8LT| 11, 14, 36, 40, 44, 56
Electrical Lineman 1249aWestLT | 60
Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60
Elevator Constructor 14 2,5,7,15,19, 32, 37, 61
Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62
Elevator Constructor 35 171281271 2521’ 22,29, 39,42,46,
Elevator Constructor 62.1 35653 ;g 23, 25,27, 33,34, 38, 13
Giaior 201 | 110117817, 18.20,21.29,42,
Glazier 660r 2,5,7,15,19, 32, 37, 61
Glazier 660 2,5,7,15,19, 32, 37, 61
Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62
Glazier 6772-2 6,12, 22, 27, 33, 34, 38
Glazier 67723 4,8,9,13, 39,49, 51,54, 55
Glazier 677r.2 6, 12, 22, 27, 33, 34, 38
Insulator — Heat & Frost 30-Syracuse 38632 291 2022522422527 33, 34,
Laborer — Building 621b 2,7 5
Laborer — Building 633 bON 34
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Job Classification Checklist
(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties | oo
Laborer — Building 633b Cay 6
Laborer — Building 633b0OS 38
Laborer — Building 785(7) 4 9,13, 54
Laborer — Building 785B-CS 8, 51 49
Laborer — Building 7-785b 12, 55 49, 54
Laborers — Heavy & Highway 157h/h 47 18, 29, 46
Laborers — Heavy & Highway 190 h/h 1,42, 58 11, 20, 46
Laborers — Heavy & Highway 35/2h 21,22, 27, 33 18, 29
Laborer — Residential 621r 2,7 5
Laborers — Tunnel 157 47 18, 29, 46
Laborers — Tunnel 35T 21, 22, 27, 33 18, 29
Laborers — Tunnel 190 1, 42,58 11, 20, 46
Mason — Building 2TS 1 121261 14’;’%;75;71‘8&_;820’ 21,29,
Mason — Building 2TS.2 22,23, 25, 33,45 27
Mason — Building 2TS.3 6, 34, 38 27
Mason — Building 2b-on 34
Mason — Building 2b.1 ;é”’ 18,20, 21, 29, 42, 46, 47, 48, 57
Mason — Building 2b.2 22,33 25
Mason — Building 2b.3 6, 34 27
Mason — Building 2b.4 38
Mason — Building 2b.5 23 25
Mason — Building 2b.6 45
Mason — Building 2b.8 10, 16, 17 57
| Mason — Building 3b-Co-Z2 8, 49, 51 2
Mason — Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62
Mason — Building — Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62
Mason — Building 3B-Bing-Z2 | 4,9, 13, 39, 54
Mason — Building 3B-1th-Z2 12, 55
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Job Classification Checklist

(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties ng;"
Mason — Building 3B-dJam-Z22 |7 2,5
Mason — Building — Residential 3B-Jamz2R | 2,4 8 7 9,12,39,13,49,51, 54, 1 5
Mason — Building 3B-Z3 15, 32 5
Mason — Building 3B-Z3.0Orleans| 37
Mason — Residential 3B-Z3R 15, 32 5

. . 3B-
Mason — Residential 23R.Orleans 37
. 2,4,8,7,9,12,13, 19, 26, 28, 35,
Mason - Heavy & Highway 3h 37,39, 49, 50, 51, 54, 55, 59, 61, 62 5,15, 32
Mason — Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62
Mason — Tile Finisher 3TF-22 2’54’ 8,7,9,12,13,39,49,51,54, | g
Mason — Tile Finisher 3TF-Z3 15, 32, 37 5
Mason — Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62
Mason — Tile Finisher 3TF-Z2R 2,4,7,9,12,13,39,49,51,54,55 | 5
Mason — Tile Finisher 3TF-Z3R 15, 32, 37 5
Mason — Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62
Mason — Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62
Mason — Tile Setter arsz2 | 34789 1213,39,49,51,54, 1 4
Mason — Tile Setter Residential aTszor |24 789 12.19,39,49,51,54 ) 4
Mason — Tile Setter 3TS-Z3 15, 32, 37 5
Mason — Tile Setter Residential 3TS-Z3R 15, 32, 37 5
Mason — Building/Heavy & Highway 780 3, 24, 30, 31, 41, 43, 52
Operating Engineer - Heavy & 137H/H 40, 60 14
Highway
Operating Engineer — Heavy & 158-832H | 2, 8, 26, 28, 35, 49, 51, 59, 62 19
Highway
0 ting Eni H & 1,4,9,10, 11, 14, 16, 17, 18, 20,
perating Engineer — Heavy 158-H/H | 21, 22, 29, 39, 42, 46, 47, 48, 54,
Highway
57,58
Operating Engineer — Heavy & 158-545h | 6, 12, 23, 25, 27, 33, 38, 45, 50, 55
Highway
1,3,10, 11, 14, 16, 17, 18, 20, 21,
Painter 1456-LS 24, 29, 30, 31, 36, 40, 41, 42, 43,
44,46, 47, 48, 52, 53, 56, 57, 58, 60
Painter 150 28, 59, 62 26, 35
6of 7
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Job Classification Checklist

(Place a checkmark by all classifications that will be using the 4/10 schedule)

*** Do not write in any additional Classifications or Counties***

Job Classification Tag # Entire Counties Partial Counties ng;"
Painter 178 B 4,9, 54
Painter 178 E 8, 49 51
Painter 178 1 12, 55
Painter 178 O 13, 39
Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38
Painter 38.0 38
Painter 38.W 23,45 25
. 4-
Painter Buf Nia,Olean 2,15,19, 32, 37, 61 5,7, 26, 51
Painter 4-Jamestown 57
Sheetmetal Worker 46 26, 28, 35, 50, 59, 62
Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62
Teamsters — Heavy & Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 | 57
Teamsters — Heavy & Highway 317bhh 6, 12, 50, 51, 55, 62 2
Tgamsters - Building/Heavy & 456 40, 60
Highway
PW 30.1 (06/17) 7of7




Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor
Last Published on Jul 01 2018 PRC Number 2018008760

Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.

tF)’revailintg ?)Nage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
y-county basis.

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.

Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.

Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Payrolls and Payroll Records

Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.

Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting A%ency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of

perjury.
Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worl}ks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specitic overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The ap_lplicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the suEpIementaI benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for aParticuIar occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year. All contractors and subcontractors are required to ﬁay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
all%wed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4
Boilermaker (Shop) 1:1,1:3
Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4
Carpenter (Residential) 1:1,1:3
Electrical (Outside) Lineman 1:1,1:2
Electrician (Inside) 1:1,1:3
Elevator/Escalator Construction & Modernizer 1:1,1:2
Glazier 1:1,1:3
Insulation & Asbestos Worker 1:1,1:3
Iron Worker 1:1,1:4
Laborer 1:1,1:3
Mason 1:1,1:4
Millwright 1:1,1:4
Op Engineer 1:1,1:5
Painter 1:1,1:3
Plumber & Steamfitter 1:1,1:3
Roofer 1:1,1:2
Sheet Metal Worker 1:1,1:3
Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12

Albany, NY 12240

District Office Locations:

Bureau of Public Work - Albany
Bureau of Public Work - Binghamton
Bureau of Public Work - Buffalo
Bureau of Public Work - Garden City
Bureau of Public Work - Newburgh
Bureau of Public Work - New York City
Bureau of Public Work - Patchogue
Bureau of Public Work - Rochester
Bureau of Public Work - Syracuse
Bureau of Public Work - Utica
Bureau of Public Work - White Plains

Bureau of Public Work - Central Office

Telephone #

518-457-2744
607-721-8005
716-847-7159
516-228-3915
845-568-5287
212-932-2419
631-687-4882
585-258-4505
315-428-4056
315-793-2314
914-997-9507

518-457-5589
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Westchester County General Construction

Boilermaker 07/01/2018

JOB DESCRIPTION Boilermaker DISTRICT 4

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per Hour: 07/01/2018 01/01/2019
Boilermaker $57.17 $59.17
Repairs & Renovations $57.17 $59.17
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018 01/01/2019
Boilermaker 32% of hourly 32% of hourly
Repair $ Renovations Wage Paid Wage Paid

+$25.32 +$25.35
NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

Repairs & Renovation see (B,E,Q)

HOLIDAY
Paid: See (8, 16, 23, 24) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11,12, 15, 16, 22, 23, 24, 25) on HOLIDAY PAGE

NOTE: *Employee must work in pay week to receive Holiday Pay.
**Employee gets 4 times the hourly wage rate for working Labor Day.

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following pecentage of Boilermaker's Wage

1st 2nd 3rd 4th  5th  6th  7th
65% 70% 75% 80% 85% 90% 95%

Supplemental Benefits Per Hour:

07/01/2018 01/01/2019

Apprentice(s) 32% of Hourly 32% of Hourly
Wage Paid Plus Wage Paid Plus

Amount Below Amount Below
1st Term $19.37 $19.38
2nd Term 20.22 20.24
3rd Term 21.06 21.08
4th Term 21.92 21.94
5th Term 22.77 22.79
6th Term 23.62 23.65
7th Term 24.46 24.49
NOTE: "Hourly Wage Paid" shall include any and all premium(s)

4-5

Carpenter 07/01/2018

JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2018
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Piledriver $53.63
Dockbuilder $53.63

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $50.62

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY

Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.

Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour
(1)year terms:
1st 2nd 3rd 4th
$21.45 $26.82 $34.86 $42.90

Supplemental benefits per hour:

All Terms: $33.49
8-1556 Db
Carpenter 07/01/2018
JOB DESCRIPTION Carpenter DISTRICT 8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester
WAGES
Per hour: 07/01/2018
Carpet/Resilient
Floor Coverer $ 50.50
INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.
SUPPLEMENTAL BENEFITS
Per hour:
$45.85
OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE.
Paid for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)
Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.
REGISTERED APPRENTICES
Wage per hour - (1) year terms:
1st 2nd 3rd 4th
$20.20 $25.25 $32.83 $40.40
Supplemental benefits per hour - all apprentice terms:
$31.11
8-2287
Carpenter 07/01/2018
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JOB DESCRIPTION Carpenter
ENTIRE COUNTIES

Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2018

Marine Construction:

Marine Diver $67.94
Marine Tender 48.24

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyman $50.62

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.

DISTRICT 8

1st year $21.45
2nd year 26.82
3rd year 34.86
4th year 42.90
Supplemental Benefits
Per Hour:
All terms $33.49
8-1456MC
Carpenter 07/01/2018

JOB DESCRIPTION Carpenter

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES

Per hour: 07/01/2018
Building

Millwright $52.70
SUPPLEMENTAL BENEFITS

Per hour:

Millwright $53.16

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19) on HOLIDAY PAGE.
Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

One (1) year terms:

1st. 2nd. 3rd. 4th.
$28.33 $33.48 $38.63 $48.93
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Supplemental benefits per hour:

One (1) year terms:

1st. 2nd. 3rd. 4th.
$34.23 $37.83 $42.08 $48.64
8-740.1
Carpenter 07/01/2018
JOB DESCRIPTION Carpenter DISTRICT 8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per Hour:
07/01/2018
Timberman $49.10
SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2018
$49.92
OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE.
Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)
Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.
REGISTERED APPRENTICES
Wages per hour:
One ( 1) year terms:
1st 2nd 3rd 4th
$19.64 $24.55 $31.92 $39.28

Supplemental benefits per hour:
All terms $33.14

8-1556 Tm
Carpenter 07/01/2018
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES

Orange: South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the

Hudson River.

Putnam: South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.

Suffolk: West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES

Per hour: 07/01/2018
Core Drilling:

Driller $39.69
Driller Helper 31.62

Note: Hazardous Waste Pay Differential:
For Level C, an additional 10% above wage rate per hour
For Level B, an additional 10% above wage rate per hour
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For Level A, an additional 10% above wage rate per hour
Note: When required to work on water: an additional $ 0.50 per hour.

SUPPLEMENTAL BENEFITS

Per hour: 07/01/2018

Driller and Helper $25.45

OVERTIME PAY

OVERTIME: See (B,E,K*,P,R**) on OVERTIME PAGE.
HOLIDAY

Paid: See (5,6) on HOLIDAY PAGE.

Overtime: * See (5,6) on HOLIDAY PAGE.

** See (8,10,11,13) on HOLIDAY PAGE.

8-1536-CoreDriller

Carpenter - Building / Heavy&Highway

07/01/2018

JOB DESCRIPTION Carpenter - Building / Heavy&Highway

ENTIRE COUNTIES

Putnam, Rockland, Westchester
WAGES

WAGES:(per hour)

07/01/2018
BUILDING/HEAVY & HIGHWAY:
Carpenter $ 37.69
+7.61*

* Amount paid on all hours not subject to overtime premium

DISTRICT 11

SHIFT DIFFERENTIAL: When it is mandated by a Government Agency irregular or off shift can be worked. The Carpenter shall receive an

additional fifteen(15) percent of wage plus applicable benefits.

NOTE:Carpenters employed in the removal or abatement of asbestos or any toxic or hazardous material or required to work near asbestos
or any toxic or hazardous material and required to wear protective equipment shall receive two (2) hours extra pay per day, plus applicable

supplemental benefits.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $30.93

OVERTIME PAY
BUILDING:
See (B, E, Q) on OVERTIME PAGE.

HEAVY/HIGHWAY:
See (B, E, P, "R, **T, X') on OVERTIME PAGE.

*R applies to Heavy/Highway Overtime Holiday Code 25 with benefits at straight time rate.

**T applies to Heavy/Highway Overtime Holiday Codes 5 & 6 with benefits at straight time rate.

HOLIDAY

BUILDING:

Paid: See (1) on HOLIDAY PAGE.
Overtime: See (5, 6, 16, 25 ) on HOLIDAY PAGE.

Holidays that fall on Saturday will be observed Friday. Holidays that fall on Sunday will be observed Monday.

HEAVY/HIGHWAY:

Paid: See (5,6, 2
Overtime: See (5,6, 2
REGISTERED APPRENTICES

1 year terms at the following wage rates:

5
5 ) on HOLIDAY PAGE.

Indentured after July 1 2016

1st 2nd 3rd 4th 5th
$18.85 $22.61 $24.50 $26.38 $30.15
+3.55% +3.55% + 3.55* +3.55* + 3.55%
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Indentured before July 1 2016
1st 2nd 3rd 4th
$18.85 $22.61 $26.38 $30.15
+ 3.55* + 3.55* + 3.55* + 3.55*

* Amount paid on all hours not subject to overtime premium

SUPPLEMENTAL BENEFITS per hour:

All terms $15.98

11-279.1B/HH
Electrician 07/01/2018
JOB DESCRIPTION Electrician DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond, Westchester

WAGES
Per hour: 07/01/2018
Service Technician $32.40

Service and Maintenance on Alarm and Security Systems.

Maintenance, repair and /or replacement of defective (or damaged) equipment on, but not limited to, Burglar - Fire - Security - CCTV - Card
Access - Life Safety Systems and associated devices. (Whether by service contract of T&M by customer request.)

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker: $16.10

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
9-3H

Electrician 07/01/2018

JOB DESCRIPTION Electrician DISTRICT 8

ENTIRE COUNTIES
Westchester

WAGES
Per hour: 07/01/2018 04/25/2019

Electrician/A-Technician $51.75 $52.75
Teledata $51.75 $52.75

Note: On a job where employees are required to work on bridges over navigable waters, transmission towers, light poles, bosun chairs,
swinging scaffolds , etc. 40 feet or more above the water or ground or under compressed air, or tunnel projects under construction or where
assisted breathing apparatus is required, they will be paid at the rate of time and one-half for such work except on normal pole line or
building construction work.

SUPPLEMENTAL BENEFITS

Per hour: 7/01/2018 04/25/2019
Journeyworker $ 48.80 $50.55
OVERTIME PAY

See (A, G, *J, P) on OVERTIME PAGE

*NOTE: Emergency work on Sunday and Holidays is at the time and one-half overtime rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Entering Program PRIOR to April 23, 2014
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(1) year terms at the following wage rates:

07/01/2018 04/25/2019
1st term $14.25 $14.25
2nd term 17.05 17.05
3rd term 19.15 19.15
4th term 21.10 21.10
MIJ 26.50 26.50
Supplemental Benefits per hour:

07/01/2018 04/25/2019
1st term $10.32 $10.32
2nd term 13.76 13.76
3rd term 15.16 15.16
4th term 16.46 16.46
MIJ 13.38 13.38
Entering Program AFTER April 23, 2014
(1) year terms at the following wage rates:

07/01/2018 04/25/2019
1st term $13.00 $13.00
2nd term 15.00 15.00
3rd term 17.00 17.00
4th term 19.00 19.00
MIJ 1-12 months 23.00 23.00
MIJ 13-18 months 26.50 26.50
Supplemental Benefits per hour:

07/01/2018 04/25/2019
1st term $9.49 $9.49
2nd term 12.39 12.39
3rd term 13.73 13.73
4th term 15.06 15.06
MIJ 1-12 months 12.08 12.08
MIJ 13-18 months 13.38 13.38

8-3/W
Electrician 07/01/2018
JOB DESCRIPTION Electrician DISTRICT 8
ENTIRE COUNTIES
Westchester
WAGES
07/01/2018 04/25/2019
Electrician $26.50 $26.50
H - Telephone $ 26.50 $ 26.50

Electrical and Teledata work of limited scope, consisting of repairs and /or replacement of defective electrical and teledata equipment.

- Includes all work necessary to retrofit, service, maintain and repair all kinds of lighting fixtures and local lighting controls and washing and
cleaning of foregoing fixtures.

See Electrician/A Technician classification for all new installations of wiring, conduit, junction boxes and light fixtures.

SUPPLEMENTAL BENEFITS

07/01/2018 04/25/2019
Electrician &
H - Telephone $13.38 $13.38

OVERTIME PAY
See (B, G, *J, P) on OVERTIME PAGE
*Note: Emergency work on Sunday and Holidays is at the time and one-half overtime rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
8-3m
Elevator Constructor 07/01/2018
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JOB DESCRIPTION Elevator Constructor DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES

Rockland: Entire County except for the Township of Stony Point

Westchester: Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

07/01/2018
Elevator Constructor $ 64.48
Modernization &
Service/Repair 50.49
SUPPLEMENTAL BENEFITS
Per Hour:
Elevator Constructor $ 39.922
Modernization & 38.966

Service/Repair

OVERTIME PAY
Constructor. See (D, M, T ) on OVERTIME PAGE.

Modern./Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

WAGES PER HOUR:

*Note:1st Term is based on Average wage of Constructor & Modernization.
Terms 2 thru 4 Based on Journeyman's wage of classification Working in.

1 YEAR TERMS:

1st Term* 2nd Term 3rd Term 4th Term
50% 55% 65% 75%

SUPPLEMENTAL BENEFITS
Elevator Constructor

1st Term $ 32.04
2nd Term 32.80
3rd Term 34.038
4th Term 35.277

Modernization &
Service/Repair

1st Term $ 31.965
2nd Term 32.406
3rd Term 33.578
4th Term 34.745

4-1
Elevator Constructor 07/01/2018
JOB DESCRIPTION Elevator Constructor DISTRICT 1

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Putnam, Sullivan, Ulster

PARTIAL COUNTIES

Delaware: Towns of Andes, Bovina, Colchester, Davenport, Delhi, Harpersfield, Hemdon, Kortright, Meredith, Middletown, Roxbury,
Hancock & Stamford

Rockland: Only the Township of Stony Point.

Westchester: Only the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and Yorktown.

WAGES
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Per Hour 07/01/2018 01/01/2019
Mechanic $56.75 $ 58.57
Helper 70% of Mechanic 70% of Mechanic
Wage Rate Wage Rate

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday or Tuesday thru Friday.

NOTE - In order to use the "4 Day/10 Hour Work Schedule" as your normal schedule, you must submit an "Employer Registration for Use of
4 Day/10 Hour Work Schedule", form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour
07/01/2018 01/01/2019
Journeyman/Helper
$ 32.645* $ 33.705*

(*)Plus 6% of regular hourly if less than 5 years of service. Plus 8% of regular hourly rate if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

Note: When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES

Wages per hour:

0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr
50 % 55 % 65 % 70 % 80 %

(*)Plus 6% of the hourly rate, no additional supplemental benefits.
Supplemental Benefits per hour worked:

Same as Journeyman/Helper
1-138

Glazier 07/01/2018

JOB DESCRIPTION Glazier DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per hour: 07/01/2018 11/01/2018
Glazier $54.75 + additional
*Scaffolding 55.75 $1.25
**Repair & Maintenance $28.16

*Scaffolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.

**Repair & Maintenance- All repair & maintenance work on a particular building,whenever performed, where the total cumulative contract
value is under $100,000. All Glass tinting, window film, regardless of material or intended use, and all affixing of decals to windows or glass.

SUPPLEMENTAL BENEFITS

Per hour:
Journeyworker $32.39
Repair & Maintenance 18.64

OVERTIME PAY
See (C*,D* E2, O) on OVERTIME PAGE. (Premium is applied to the respective base wage only.)
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* If an optional 8th hour is required to complete the entire project, the same shall be paid at the regular rate of pay. If a 9th hour is worked,

then both hours or more (8th & 9th or more) will be paid at double time rate of pay.

For 'Repair & Maintenance' see (B, B2, F, P) on overtime page.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE

For 'Repair & Maintenance' see (5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

07/01/2018 11/01/2018
TBD

1st term $ 18.54

2nd term 26.84

3rd term 32.45

4th term 43.57

Supplemental Benefits:

(Per hour)

1st term $ 15.76

2nd term 21.61

3rd term 23.81

4th term 27.96

8-1281 (DCO NYC)

Insulator - Heat & Frost

07/01/2018

JOB DESCRIPTION Insulator - Heat & Frost

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Westchester

WAGES

Per hour: 07/01/2018
Insulator $52.65
Discomfort & $ 55.59

Additional Training**

Fire Stop Work* $ 28.17

DISTRICT 8

* Applies on all exclusive Fire Stop Work (When contract is for Fire Stop work only). No apprentices on these contracts only.

**Applies to work requiring; garb or equipment worn against the body not customarily worn by insulators;psychological evaluation;special

training, including but not limited to "Yellow Badge" radiation training

Note: Additional $0.50 per hour for work 30 feet or more above floor or ground level.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker $32.70
Discomfort &

Additional Training $ 34.62

Fire Stop Work:
Journeyworker $16.70

OVERTIME PAY
See (B, E, E2, Q, *T) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE

Note: Last working day preceding Christmas and New Years day, workers shall work no later than 12:00 noon and shall receive 8 hrs pay.

Overtime: See (2%, 4, 6, 16, 25 ) on HOLIDAY PAGE.
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*Note: Labor Day triple time if worked.

REGISTERED APPRENTICES
(1) year terms:

Insulator Apprentices:

1st 2nd 3rd 4th
$23.27 $28.17 $ 37.96 $42.87
Discomfort & Additional Training Apprentices:
1st 2nd 3rd 4th
$24.65 $29.64 $40.02 $45.22
Supplemental Benefits paid per hour:
Insulator Apprentices:
1st term $13.50
2nd term 16.70
3rd term 23.10
4th term 26.30
Discomfort & Additional Training Apprentices:
1st term $14.27
2nd term 17.66
3rd term 24.44
4th term 27.83
8-91
Ironworker 07/01/2018
JOB DESCRIPTION Ironworker DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
PARTIAL COUNTIES
Rockland: Southern section - south of Convent Road and east of Blue Hills Road.
WAGES
Per hour: 07/01/2018 07/01/2019
Reinforcing & $ 2.00/Hr.
Metal Lathing $ 56.28 to be Allocated
SUPPLEMENTAL BENEFITS
Per hour:
Reinforcing & $ 35.30
Metal Lathing
OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 13, 18, 19, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
(1) year terms at the following wage rates:
Wages Per Hour:
1st term 2nd term 3rd term 4th Term
$30.38 $34.38 $37.38 $ 39.38
SUPPLEMENTAL BENIFITS
Per Hour:
1st term 2nd term 3rd term 4th Term
$13.34 $15.34 $19.30 $20.30
4-46Reinf
Ironworker 07/01/2018
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JOB DESCRIPTION Ironworker DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES

Per Hour: 07/01/2018
Ironworker Rigger $62.84
Ironworker Stone

Derrickman $62.84
SUPPLEMENTAL BENEFITS

Per hour: $39.79

OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE

*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.
** Benefits same premium as wages on Holidays only

HOLIDAY
Paid: See (18) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE

*Work stops at schedule lunch break with full day's pay.

REGISTERED APPRENTICES
Wage per hour:

1/2 year terms at the following hourly wage rate:

1st 2nd 3rd 4th 5th 6th
07/01/2018 $31.42 $31.42 $44.54 $43.07 $54.41 $54.41
Supplemental benefits:
Per hour: $19.97 $19.97 $30.02 $30.02 $30.02 $30.02
9-197D/R
Ironworker 07/01/2018
JOB DESCRIPTION Ironworker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES

Per Hour: 07/01/2018 01/01/2019
Ornamental $44.65 $1.25/hr.
Chain Link Fence 44.65 to be Allocated
Guide Rail 44.65

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker: $54.05

OVERTIME PAY
See (B, B1, E2, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1st term represents first 1-10 months, thereafter (1/2) year terms at the following percentage of Journeyman's wage.

1st 2nd 3rd 4th 5th
50% 55% 60% 70% 80%

Supplemental Benefits per hour:

1st Term $41.37
2nd Term 42.67
3rd Term 43.91
4th Term 46.44
5th Term 48.98
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4-580-Or
Ironworker 07/01/2018
JOB DESCRIPTION Ironworker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
PER HOUR:
07/01/2018 01/01/2019 07/01/2019

Ironworker: Additional Additional
Structural $50.70 $1.82/Hr. $1.93/Hr.
Bridges to be allocated to be allocated
Machinery

SUPPLEMENTAL BENEFITS
PER HOUR:

Journeyman $73.93

OVERTIME PAY
See (B, B1, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 month terms at the following rate:

1st $ 26.44
2nd 27.04
3rd - 6th 27.65
Supplemental Benefits
PER HOUR:
All Terms 52.68
4-40/361-Str
Laborer - Building 07/01/2018
JOB DESCRIPTION Laborer - Building DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

WAGES
07/01/2018
Laborer $ 38.95
Laborer - Asbestos & Hazardous
Materials Removal $ 40.60*

* Abatement/Removal of:
- Lead based or lead containing paint on materials to be repainted is classified as Painter.
- Asbestos containing roofs and roofing material is classified as Roofer.

NOTE: Upgrade/Material condition work plan for work performed during non-outage under a wage formula of 90% wage/100% fringe benefits
at nuclear power plants.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2018

Journeyworker $25.75

OVERTIME PAY
See (B, E, E2, Q, *V) on OVERTIME PAGE

*Note: For Sundays and Holidays worked benefits are at the same premium as wages.
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HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

LABORER ONLY

Hourly terms at the following wage:
Level A Level B Level C Level D Level E
0-1000 1001-2000 2001-3000 3001-4000 4001+
$23.18 $27.10 $ 30.68 $ 37.00 $38.95

Supplemental Benefits per hour:

Apprentices

Level A $12.30

Level B 14.95

Level C 17.80

Level D 17.95

Level E 25.75

8-235/B

Laborer - Heavy&Highway 07/01/2018
JOB DESCRIPTION Laborer - Heavy&Highway DISTRICT 8

ENTIRE COUNTIES

Putnam, Westchester

WAGES

*PUTNAM: APPLIES TO ALL HEAVY & HIGHWAY WORK EXCLUDING HIGHWAYS, STREETS, AND BRIDGES**

GROUP I: Blaster and Quarry Master

GROUP lI: Burner, Drillers(jumbo, joy, wagon, air track, hydraulic), Drill Operator, Self Contained Rotary Drill,Curbs/ Asphalt
Screedman/Raker, Bar Person.

GROUP llI: Pavement Breakers, Jeeper Operator, Jack Hammer, Pneumatic Tools (all), Gas Driller, Guniting, Railroad Spike Puller,
Pipelayer, Chain Saw, Deck winches on scows, Power Buggy Operator, Power Wheelbarrow Operator, Bar Person Helper.

GROUP 1V: Concrete Laborers, Asph. Worker, Rock Scaler, Vibrator Oper., Bit Grinder, Air Tamper, Pumps, Epoxy (adhesives, fillers and
troweled on), Barco Rammer, Concrete Grinder, Crack Router Operator, Guide Rail-digging holes and placing concrete and demolition when
not to be replaced, distribution of materials and tightening of bolts.

GROUP V: Drillers Helpers, Common Laborer, Mason Tenders, Signal Person, Pit Person, Truck Spotter, Powder Person,
Landscape/Nursery Person, Dump Person, Temp. Heat.

GROUP VIA: Asbestos/Toxic Waste Laborer-All removal (Roads, Tunnels, Landfills, etc.) Confined space laborer

Wages:(per hour) 07/01/2018 03/31/2019
Additional
GROUP | $42.17* $2.15*
GROUP I 40.82* 2.15*
GROUP il 40.42* 2.15%*
GROUP IV 40.07* 2.15*
GROUP V 39.72* 2.15%*
GROUP VIA 41.72* 2.15*
Operator Qualified
Gas Mechanic 52.17* 2.15*
Flagperson 33.37* 2.15*

*NOTE: To calculate overtime premiums, deduct $0.10 from above wages

SHIFT WORK: A shift premium will be paid on Public Work contracts for off-shift or irregular shift work when mandated by the NYS D.O.T. or
other Governmental Agency contracts. Employees shall receive an additional 15% per hour above current rate for all regular and irregular
shift work. Premium pay shall be calculated using the 15% per hour differential as base rate.

SUPPLEMENTAL BENEFITS
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Per hour:
Journeyworker:
First 40 Hours
Per Hour $22.38
Over 40 Hours
Per Hour 16.78

OVERTIME PAY
See (B, E, P, R, S) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
NOTE: For Holiday Overtime: - Code 'S' applies

56
For Holiday Overtime: 8, 9
REGISTERED APPRENTICES

, 15, 25 - Code 'R' applies

1st term 2nd term 3rd term 4th term
1-1000hrs 1001-2000hrs 2001-3000hrs 3001-4000hrs

07/01/2018 $22.65 $26.72 $30.79 $34.76
Supplemental Benefits per hour:

1st term $ 3.85 - After 40 hours: $ 3.60

2nd term $ 3.95 - After 40 hours: $ 3.60

3rd term $ 4.45 - After 40 hours: $ 4.00

4th term $ 5.00 - After 40 hours: $ 4.50

8-60H/H

Laborer - Tunnel 07/01/2018
JOB DESCRIPTION Laborer - Tunnel DISTRICT 11

ENTIRE COUNTIES
Dutchess, Orange, Otsego, Putnam, Rockland, Sullivan, Ulster, Westchester

PARTIAL COUNTIES

Chenango: Townships of Columbus, Sherburne and New Berlin.

Columbia: Townships of Ancram, Claverack, Clermont, Copake, Gallatin, Germantown, Greenport, Hillsdale, Hudson, Livingston, Philmont
and Taghkanic

Delaware: Townships of Andes, Bovina, Middletown, Roxbury, Franklin, Hamden, Stamford, Delhi, Kortright, Harpersfield, Merideth and
Davenport.

Greene: Township of Catskill

WAGES

Class 1: All support laborers/sandhogs working above the shaft or tunnel.

Class 2: All laborers/sandhogs working in the shaft or tunnel.
Class 4: Safety Miners

WAGES: (per hour)

07/01/2018
Class 1 $ 48.05
Class 2 $50.20
Class 4 $ 56.60

Toxic and hazardous waste, lead abatement and asbestos abatement work will be paid an additional $ 3.00 an hour.

SHIFT DIFFERENTIAL: On all Government mandated irregular shift work, Employee shall be paid at time and one half the regular rate
Monday through Friday.

Saturday shall be paid at 1.65 times the regular rate.

Sunday shall be paid at 2.15 times the regular rate.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $29.50 on
straight hours

*$44.25
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*This benefit rate is applicable on overtime, irregular shift work, Saturday, Sunday and Holiday hours.

OVERTIME PAY
See (B, E, P, *X) on OVERTIME PAGE

*Applicable to Paid Holidays not worked.

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (*16) on HOLIDAY PAGE

* Double rate and benefits if worked
11-17/60/235/754Tun

Lineman Electrician 07/01/2018

JOB DESCRIPTION Lineman Electrician DISTRICT 6

ENTIRE COUNTIES
Westchester

WAGES

Below rates apply to electrical overhead and underground distribution and maintenance work and overhead and underground transmission
line work, electrical substations, switching structures, continuous pipe-type underground fluid or gas filled transmission conduit and cable
installations, maintenance jobs or projects, railroad catenary installations and maintenance, third rail installations, the bonding of rails and the
installation of fiber optic cable. (Ref #14.04.01)

Includes Teledata Work performed within ten (10) feet of high voltage (600 volts or over) transmission lines.

Per hour: 07/01/2018 05/06/2019 05/04/2020
Lineman, Tech, Welder $53.11 $ 54.81 $ 56.51
Crane, Crawler Backhoe 53.11 54.81 56.51
Cable Splicer-Pipe Type 58.42 60.29 62.16
Digging Mach Operator 47.80 49.33 50.86
Cert. Welder-Pipe Type 55.77 57.55 59.34
Tractor Trailer Driver 45.14 46.59 48.03
Groundman, Truck Driver 42.49 43.85 45.21
Equipment Mechanic 42.49 43.85 45.21
Flagman 31.87 32.89 33.91

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $23.40 $24.15 $24.90
*plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage

*The 6.75% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY

See (B, E, Q, ) on OVERTIME PAGE. *Note* Double time for emergency work designated by the Dept of Jurisdiction.

NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
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Paid See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: Per hour. 1000 hour terms.

07/01/2018 05/06/2019 05/04/2020
1st term $31.87 $32.89 $ 33.91
2nd term 34.52 35.63 36.73
3rd term 37.18 38.37 39.56
4th term 39.83 41.11 42.38
5th term 42.49 43.85 45.21
6th term 4514 46.59 48.03
7th term 47.80 49.33 50.86

SUPPLEMENTAL BENEFITS: Same as Journeyman
6-1249aWest

Lineman Electrician - Teledata 07/01/2018

JOB DESCRIPTION Lineman Electrician - Teledata DISTRICT 6

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

FOR OUTSIDE WORK.

07/01/2018 01/01/2019 01/01/2020 01/01/2021
Cable Splicer $31.83 $32.78 $33.77 $34.78
Installer, Repairman 30.21 $31.12 $ 32.05 $ 33.01
Teledata Lineman 30.21 $31.12 $ 32.05 $ 33.01
Tech., Equip. Operator 30.21 $31.12 $ 32.05 $ 33.01
Groundman 16.01 $16.49 $16.99 $17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%
SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $4.73 $4.73 $4.73 $4.73
*plus 3% of *plus 3% of *plus 3% of *plus 3% of
wage paid wage paid wage paid wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY

See (B, E, Q) on OVERTIME PAGE

NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata
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Lineman Electrician - Traffic Signal, Lighting 07/01/2018
JOB DESCRIPTION Lineman Electrician - Traffic Signal, Lighting DISTRICT 6

ENTIRE COUNTIES

Westchester

WAGES

Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a ground man/truck
driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.03)

Per hour:
07/01/2018 05/06/2019 05/04/2020

Lineman, Technician $48.71 $50.16 $ 51.61
Crane, Crawler Backhoe 48.71 50.16 51.61
Certified Welder 51.15 52.67 54.19
Digging Machine 43.84 45.14 46.45
Tractor Trailer Driver 41.40 42.64 43.87
Groundman, Truck Driver 38.97 40.13 41.29
Equipment Mechanic 38.97 40.13 41.29
Flagman 29.23 30.10 30.97

Above rates applicable on all Lighting and Traffic Signal Systems with the installation, testing, operation, maintenance and repair of all traffic
control and illumination projects, traffic monitoring systems, road weather information systems, and the installation of Fiber Optic Cable.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PMTO 1:00 AM REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $23.40 $24.15 $24.90
*plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.

Supplements paid at STRAIGHT TIME rate for holidays.

OVERTIME PAY

See (B, E, Q) on OVERTIME PAGE. *Note* Double time for emergency work designated by the Dept. of Jurisdiction.

NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY

Paid: See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.
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Overtime: See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: Per hour. 1000 hour terms.

07/01/2018 05/06/2019 05/04/2020
1st term $29.23 $30.10 $30.97
2nd term 31.66 32.60 33.55
3rd term 34.10 35.11 36.13
4th term 36.53 37.62 38.71
5th term 38.97 40.13 41.29
6th term 41.40 42.64 43.87
7th term 43.84 45.14 46.45

SUPPLEMENTAL BENEFITS: Same as Journeyman
6-1249aWestLT

Mason - Building 07/01/2018

JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES

Per hour: 07/01/2018
Tile Finisher $43.36
SUPPLEMENTAL BENEFITS

Per Hour:

$28.99

OVERTIME PAY
See (B, E, Q, *V) on OVERTIME PAGE

Work beyond 10 hours on a Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

9-7/88A-tf
Mason - Building 07/01/2018
JOB DESCRIPTION Mason - Building DISTRICT 11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

PARTIAL COUNTIES
Orange: Only the Township of Tuxedo.

WAGES
Per hour:

07/01/2018 06/01/2019
Bricklayer $41.46 $42.09
Cement Mason Bldg 41.46 42.09
Plasterer/Stone Mason 41.46 42.09
Pointer/Caulker 41.46 42.09

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
agency contracts, the following premiums apply:

Irregular work day requires 15% premium

Second shift an additional 15% of wage plus benefits to be paid

Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS
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Per hour:

Journeyman $ 34.08 $ 35.20

OVERTIME PAY

OVERTIME:

Cement Mason See (B, E, Q, W) on OVERTIME PAGE.

All Others See (B, E, Q) on OVERTIME PAGE.

HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6) on HOLIDAY PAGE

Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5wp-b
Mason - Building 07/01/2018

JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Building:

07/01/2018
Wages per hour:

Mosaic & Terrazzo Mechanic $ 52.46
Mosaic & Terrazzo Finisher $50.86

SUPPLEMENTAL BENEFITS
Per hour:

Mosaic & Terrazzo Mechanic $ 34.06
Mosaic & Terrazzo Finisher $34.04

OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be
celebrated on the Monday.

REGISTERED APPRENTICES
Wages per hour:
(750 Hour) terms at the following wage rate.

1st 2nd 3rd 4th 5th 6th 7th 8th
07/01/2018 $26.23 $28.85 $31.48 $34.10 $36.72 $39.35 $ 44.59 $49.84
Supplemental benefits per hour:
07/01/2018 $17.05 $18.74 $2043 $22.15 $23.85 $ 25.55 $28.96 $32.37
9-7/3
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Mason - Building 07/01/2018
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES

Per hour: 07/01/2018

Building-Marble Restoration:

Marble, Stone & $40.99
Terrazzo Polisher, etc

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

Building-Marble Restoration:
Marble, Stone &
Polisher $ 26.59

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE

*ON SATURDAYS, 8TH HOUR AND SUCCESSIVE HOURS PAID AT DOUBLE HOURLY RATE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE

1ST TERM APPRENTICE GETS PAID FOR ALL OBSERVED HOLIDAYS.

REGISTERED APPRENTICES
WAGES per hour:

2701 hour term at the following wage:

1st 2nd 3rd 4th
1- 901- 1801- 2701
900 1800 2700
07/01/2018
$28.63 $32.75 $36.87 $40.99

Supplemental Benefits Per Hour:

07/01/2018
$24.24 $ 25.02 $ 25.81 $ 26.59
9-7/24-MP
Mason - Building 07/01/2018
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Wages: 07/01/2018
Marble Cutters & Setters $ 58.63
SUPPLEMENTAL BENEFITS

Per Hour:

Journeyworker $36.12

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:
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7500 hour terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6751 7500
07/01/2018

$23.34 $26.29 $29.22 $32.16 $35.11 $38.05 $40.98 $43.93 $49.82 $55.68

Supplemental Benefits per hour:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$25.69 $26.55 $27.44 $28.30 $29.16 $30.03 $30.91 $31.77 $33.50 $35.26
9-7/4

Mason - Building 07/01/2018
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2018

Marble, Stone,etc.
Maintenance Finishers: $22.77

Note 1: An additional $2.00 per hour

for time spent grinding floor using

"60 grit" and below.

Note 2: Flaming equipment operator

shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Marble, Stone, etc

Maintenance Finishers: $13.24
OVERTIME PAY

See (B, *E, Q, V) on OVERTIME PAGE

*Double hourly rate after 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE

1st term apprentice gets paid for all observed holidays.

REGISTERED APPRENTICES

WAGES per hour:

(750 hour)terms at the 07/01/2018
following percentage

of journeyman"s wage

rate:

1st term $15.90
2nd term $16.82
3rd term $17.73
4th term $18.65
5th term $20.02
6th term $21.85
7th term $22.77
Supplemental Benefits:

Per hour:

1st term $13.14
2nd term $13.15
3rd term $13.17
4th term $13.18
5th term $13.20
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6th term $13.20
7th term $13.24
9-7/24M-MF
Mason - Building 07/01/2018
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester
WAGES
Per hour: 07/01/2018
Tile Setters $56.13
SUPPLEMENTAL BENEFITS
Per Hour:
$33.29
OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
* This portion of benefits subject to same premium rate as shown for overtime wages.
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wage per hour:
Tile Setters:
(750 hour) term at the following wage rate:
Term:
1st 2nd 3rd 4th 5th 6th 7th 8th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251
750 1500 2250 3000 3750 4500 5250 6000
$29.13 $33.57 $36.69 $40.13 $43.77 $47.22 $50.15 $53.93
Supplemental Benefits per hour:
1st 2nd 3rd 4th 5th 6th 7th 8th
$15.70 $15.75 $17.70 $18.15 $18.98 $20.03 $ 2157 $ 26.76
9-7/52A
Mason - Building / Heavy&Highway 07/01/2018
JOB DESCRIPTION Mason - Building / Heavy&Highway DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2018
Marble-Finisher $46.76
SUPPLEMENTAL BENEFITS
Journeyworker:
per hour
Marble- Finisher $33.93
OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
* Work beyond 8 hours on a Saturday shall be paid at double the rate.
** When an observed holiday falls on a Sunday, it will be observed the next day.
9-7/20-MF

Page 54



Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor

Last Published on Jul 01 2018 PRC Number 2018008760 Westchester County
Mason - Heavy&Highway 07/01/2018
JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

PARTIAL COUNTIES
Orange: Only the Township of Tuxedo.

WAGES
Per hour:
07/01/2018 06/01/2019

Bricklayer $41.96 $42.59
Cement Mason 41.96 42.59
Marble/Stone Mason 41.96 42.59
Plasterer 41.96 42.59
Pointer/Caulker 41.96 42.59

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
contracts, the following rates apply:

Irregular work day requires 15% premium

Second shift an additional 15% of wage plus benefits to be paid

Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 33.88 $34.99

OVERTIME PAY

Cement Mason See (B,E,Q,W, X)

All Others See (B, E, Q, X)

HOLIDAY

Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE

Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5WP-H/H
Operating Engineer - Building 07/01/2018

JOB DESCRIPTION Operating Engineer - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond, Westchester

PARTIAL COUNTIES
Dutchess: that part of Dutchess County lying south of the North City Line of the City of Poughkeepsie.

WAGES
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NOTE:Construction surveying

Party chief--One who directs a survey party

Instrument Man--One who runs the instrument and assists Party Chief.
Rodman--One who holds the rod and assists the Survey Crew

Wages:(Per Hour) 07/01/2018

Building Construction:

Party Chief $72.87
Instrument Man $58.07
Rodman $ 39.85

Steel Erection:

Party Chief $73.48
Instrument Man $ 58.64
Rodman $41.31

Heavy Construction-NYC counties only:
(Foundation, Excavation.)

Party Chief $ 78.61
Instument man $59.45
Rodman $50.93
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018
Building Construction & $21.85* + 6.90
Steel

Heavy Construction $22.10* + 6.90

* This portion subject to same premium as wages

OVERTIME PAY

See (A, B, E, Q) on OVERTIME PAGE

Code "A" applies to Building Construction and has double the rate after 7 hours on Saturdays.

Code "B" applies to Heavy Construction and Steel Erection and had double the rate after 8 hours on Saturdays.

HOLIDAY

Paid: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE

9-15Db
Operating Engineer - Building 07/01/2018
JOB DESCRIPTION Operating Engineer - Building DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES

Dutchess: All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES

GROUP I:

Cranes(All Types up to 49 tons), Boom Trucks, Cherry Pickers, Clamshell Crane, Derrick, Dragline, Franki Pile Rig or similar, High Lift (Lull
or similar) with crane attachment and winch used for hoisting or lifting, Hydraulic Cranes, Pile Drivers, Potain and similar.

Cranes (All types 50-99 tons), Conventional and Hydraulic.

Cranes (All types 100 tons and over), Tower, Climbing, Conventional, Hydraulic.
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GROUP I-A: Barber Green Loader-Euclid Loader, Bulldozer, Carrier-Trailer Horse, Concrete Cleaning Decontamination Machine
Operator,Concrete-Portable Hoist, Conway or Similar Mucking Machines, Elevator & Cage, Excavators all types, Front End Loaders, Gradall,
Shovel, Backhoe, etc.(Crawler or Truck), Heavy Equipment Robotics Operator/Mechanic, Hoist Engineer-Material, Hoist Portable Mobile
Unit, Hoist-Single, Double or Triple Drum, Horizontal Directional Drill Locator, Horizontal Directional Drill Operator,and Jersey Spreader,
Letourneau or Tournapull(Scrapers over 20 yards Struck), Lift Slab Console, etc., Lull HiLift or Similar, Maintenance Engineer, Master
Environmental Maintenance Mechanics, Mucking Machines Operator/Mechanic or Similar Type, Overhead Crane, Pavement Breaker(Air
Ram), Paver(Concrete), Post Hole Digger, Power House Plant, Road Boring Machine, Road Mix Machine, Ross Carrier and Similar
Machines, Rubber tire double end backhoes and similar machines, Scoopmobile Tractor-Shovel Over 1.5 yards, Shovel (Tunnels), Spreader
(Asphalt) Telephie(Cableway), Tractor Type Demolition Equipment, Trenching Machines-Vermeer Concrete Saw Trencher and Similar, Ultra
High Pressure Waterjet Cutting Tool System, Vacuum Blasting Machine operator/mechanic, Winch Truck A Frame).

GROUP I-B: Compressor (Steel Erection), Mechanic (Outside All Types, Negative Air Machine (Asbestos Removal),Push Button (Buzz Box)
Elevator.

GROUP II: Bulldozer D6 and Under, Compactor Self-Propelled, Concrete Pump, Crane Operator in Training(Over 100 Tons, Grader,
Machines Pulling Sheep's Foot Roller, Roller 4 ton and over, Scrapers-20 yards Struck and Under, Vibratory Rollers, Welder.

GROUP llI-A: Asphalt Plant, Concrete Mixing Plants, Concrete Buggy(One yard and up, Ride on dumper,Benford or Similar) Fire Watchman,
Forklift(All power soucres),Joy Drill or similar, Tractor Drilling Machine, Loader(1 1/2 yards and under),Portable Asphalt Plant, Portable Batch
Plant, Portable Crusher, Skid Steer( Bobcat or similar), Stone Crusher, Well Drilling Machine, Well Point System.

GROUP l1I-B: Compressor Over 125 cu.Feet, Conveyor Belt Machine Regardless of Size, Compressor Plant, Ladder Hoist, Lighting Unit
(Portable & Generator), Stud Machine.

GROUP IV-A: Batch Plant, Concrete Breaker, Concrete Spreader, Curb Cutter Machine, Finishing Machine-Concrete, Fine Grading
Machine, Hepa Vac Clean Air Machine, Material Hopper(sand stone-cement), Mulching Grass Spreader, Pump Gypsum etc, Pump-Plaster-
Grout-Fireproofing. Roller(Under 4 Ton),Spreading and Fine Grading Machine, Steel Cutting Machine, Siphon Pump, Tar Joint Machine,
Television Cameras for Water, Sewer, Gas etc. Turbo Jet Burner or Similar Equipment, Vibrator (1 to 5),

GROUP IV-B: Compressor(Under 125 cu.Feet), Heater(All Types), Lighting Unit (Portable & Generator) Pump,Pump Station(Water,Sewer,
Portable, Temporary), Steam Jenny, Sweeper, Chipper, Mulcher, Welding Machine (Steel Erection & Excavation)

GROUP V: Crane Operator in Training(65 Tons to 100 Tons), Mechanics Helper,Motorized Roller (walk behind), Stock Attendant, Welder's
Helper.

GROUP VI-A: Welder,Certified.
GROUP VI-B: Utility Man, Warehouse Man.

WAGES: (per hour)

07/01/2018

GROUP |

Cranes- up to 49 tons $61.70
Cranes- 50 tons to 99 tons 63.86
Cranes- 100 tons and over 72.99
GROUP I-A 53.95
GROUP I-B 49.68
GROUP 1l 52.03
GROUP 1lI-A 50.11
GROUP 11I-B 47.67
GROUP IV-A 49.60
GROUP 1V-B 41.85
GROUP V 4517
GROUP VI-A 52.96
GROUP VI-B

Utility Man 42.83
Warehouse Man 44,92

An additional 20% to wage when required to wear protective equipment on hazardous/toxic waste projects.

Engineers operating cranes with booms 100 feet but less than 149 feet in length will be paid an additional $2.00 per hour.
Engineers operating cranes with booms 149 feet or over in length will be paid an additional $3.00 per hour.

Loader operators over 5 cubic yard capacity additional .50 per hour.

Shovel operators over 4 cubic yard capacity additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2018
Journeyworker $28.52
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OVERTIME PAY
OVERTIME...... See ( B, E,P,R*,V ) on OVERTIME PAGE.

Paid:......... See (5, 6, 11, 12, 15, 25 ) on HOLIDAY PAGE.
Overtime:..... See ( 5, 6, 11, 12, 15, 25 ) on HOLIDAY PAGE.
* For Holiday codes 11, 12, 15, 25, code R applies.

Note: If employees are required to work on Easter Sunday they shall be paid at the rate of triple time.
8-137B

Operating Engineer - Heavy&Highway 07/01/2018

JOB DESCRIPTION Operating Engineer - Heavy&Highway DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES

Dutchess: All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES
GROUP I: Boom Truck, Cherry Picker, Clamshell, Crane, (Crawler, Truck),
Dragline,Rough Terrain Crane.

GROUP I-A: Auger, Auto Grader, Dynahoe and Dual purpose and similar machines, Barber Green Loader-Euclid Loader or similar type
machine, boat captain, boring machine(all types), Bulldozer-All Sizes, Central Mix Plant Operator, Cherry Picker(Cableway)-Hydraulic,
chipper (all types), close circuit t.v., Compactor with Blade,Concrete Portable Hoist, C.M.I. or Similar, Conway or Similar Mucking Machines,
Gradall, Shovel Backhoe, etc. Grader, Derrick (Stone-Steel) Elevator & Cage, Front End Loaders over 1 1/2yds Hoist Single, Double, Triple
Drum, Hoist Portable Mobile Unit, Hoist Engineer Concrete(Crane-Derrick-Mine Hoist), Hoist Engineer-Material, Hydraulic Boom, Letourneau
or Tournapull (Scrapers over 20 yds struck), Mucking Machines, Overhead Crane, Paver (concrete) Pulsemeter, Push Button (Buss Box)
Elevator, Road Mix Machines, Ross Carrier and similar, Shovels (Tunnels), SideBoom, Spreader (asphalt), Scoopmobile-Tractor-Shovel
over 1 1/2 yards, Trenching Machines, Telephies-Vermeer Concrete Saw Trencher and/or Similar, Tractor type Demolition Equipment,
Whirly,P-811 Track Renewal Machine-Similiar, certified Welder, Excavator (and all attachments).

GROUP I-B: Asphalt Mobile Conveyor/Transfer Machine, Road Paver-Asphalt.

GROUP lI-A: Ballast regulators, Compactor Self Propelled, Cow Tracks, Fusion Machine, Rail Anchor Machines, Scrapers-20 yds truck and
under, Switchtampers, Vibratory Roller, etc., Roller 4 ton and over, Welder.

GROUP II-B: Mechanic (Outside) All Types.

GROUP llI: Air Tractor Drill, Asphalt Plant, Batch Plant, Boiler (High Pressure), Concrete Breaker, Concrete Pump, Concrete Spreader, Farm
Tractor (All Types), Forklift (All), Gas Tapping(Live),Hydroseeder, Loader 1 1/2 yards and under, Locomotive(All Sizes), Machine Pulling
Sheep's Foot Roller, Portable Plant, Portable Batch Plant, Portable Crusher, Powerhouse Plant, Roller (Under 4 ton), Stone Crusher,
Sweeper, Turbo JetBurner or Similar, Sheer Excavator, Skid Steer/Bobcat, Well Drilling Machine.

GROUP IV-A: Service Person (Grease Truck).
GROUP 1V-B: Conveyor Belt Machine, Heater all types, Lighting Unit (Portable & Generator), Mechanic's Helper, Pilot/Assistant Engineer/2
seated, Pumps-Pump Station-Water-Sewer-Gypsum-Plaster, etc., Pump Truck(Sewer Jet or Similar), Stock Room Attendant, Welding

Machine Steel Erection Excavation), Well Point System, Welder's Helper,

GROUP V-A: Engineer-All Tower Cranes-All Climbing Cranes and all cranes of 100 ton capacity or greater(3900 Manitowac or similar), Hoist
Engineer(Steel), Engineer-Pile Driver, Welder-Certified, Jersey Spreader, Pavement Breaker(Air Ram), Post Hole Digger.

WAGES: Per hour: 07/01/2018 03/04/2019 03/02/2020
Group | $ 59.75 $61.03 $62.38
Group I-A 52.71 53.80 54.95
Group |-B 55.52 56.69 57.92
Group II-A 50.49 51.52 52.61
Group |I-B 52.06 53.13 54.26
Group 111 49.61 50.61 51.68
Group IV-A 45.12 46.00 46.93
Group IV-B 38.78 39.49 40.24
Group V-A

Page 58



Prevailing Wage Rates for 07/01/2018 - 06/30/2019
Last Published on Jul 01 2018

Published by the New York State Department of Labor
PRC Number 2018008760 Westchester County

Engineer All Tower, Climbing and

Cranes of 100 Tons 67.64
Hoist Engineer(Steel) 61.28
Engineer(Pile Driver) 65.33
Jersey Spreader,Pavement Breaker (Air

Ram)Post Hole Digger 51.65

SHIFT DIFFERENTIAL:

69.14
62.61
66.77

52.71

A 15% premium on all hours paid, including overtime hours for 2nd, 3rd shifts

on all government mandated off-shift work

70.72
64.00
68.27

53.83

Engineers operating cranes with booms 100 feet but less than 149 feet in length will be paid an additional $2.00 per hour over the rate listed
in the Wage Schedule. Engineers operating cranes with booms 149 feet or over in length will be paid an additional $3.00 per hour over the
rate listed in the Wage Schedule. Loader and Excavator Operators: over 5 cubic yards capacity $0.50 per hour over the rate listed in the
Wage Schedule. Shovel Operators: over 4 cubic yards capacity $1.00 per hour over the rate listed in the Wage Schedule.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday; Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyman: 07/01/2018
$20.85 0n
all hours.

PLUS $ 8.00 for
first 40 hours
worked.

OVERTIME PAY
See (B, E, E2, P, "R, **U) on OVERTIME PAGE

HOLIDAY
Paid:........ See (5,6,8,9,
56,8

15, 25 ) on HOLDIAY PAGE
Overtime..... See (5,6,8,9,15

15, 25 ) on OVERTIME PAGE

* For Holiday codes 8,9,15,25 code R applies
** For Holiday Codes 5 & 6 code U applies

03/04/2019

$21.550n
all hours.

PLUS $ 8.00 for
first 40 hours
worked.

03/02/2020

$ 22.50 on
all hours.

PLUS $ 8.00 for
first 40 hours
worked.

Note: If employees are required to work on Easter Sunday they shall be paid at the rate of triple time.

REGISTERED APPRENTICES
(1)year terms at the following rate.

07/01/2018 03/04/2019 03/02/2020
1st term $26.36 $26.90 $27.48
2nd term 31.62 32.28 32.97
3rd term 36.90 37.66 38.47
4th term 4217 43.04 43.96
Supplemental Benefits per hour:
Apprentices: 07/01/2018 03/04/2019 03/02/2020
$20.85 $21.55 $22.50
8-137HH
Operating Engineer - Heavy&Highway 07/01/2018
JOB DESCRIPTION Operating Engineer - Heavy&Highway DISTRICT 9

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES
Dutchess: South of the North city line of Poughkeepsie
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WAGES

Party Chief - One who directs a survey party

Instrument Man - One who runs the instrument and assists Party Chief
Rodman - One who holds the rod and in general, assists the Survey Crew
Catorgories cover GPS & Underground Surveying

Per Hour: 07/01/2018
Party Chief $75.94
Instrument Man 57.30
Rodman 48.99

SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018

All Catorgories

Straight Time: $ 22.10* plus $6.90
Premium:

Time & 1/2 $ 33.15* plus $6.90
Double Time $ 44.20* plus $6.90

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE

* Doubletime paid on all hours in excess of 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 7, 11, 12) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 12) on HOLIDAY PAGE

9-15Dh
Operating Engineer - Heavy&Highway - Tunnel 07/01/2018
JOB DESCRIPTION Operating Engineer - Heavy&Highway - Tunnel DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES

Dutchess: All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES
GROUP I:  Boom Truck, Cherry Picker, Clamshell, Crane(Crawler, Truck), Dragline, Drill Rig Casa Grande(Cat or Similar), Floating Crane
(Crane on Barge-Under 100 Tons), Hoist Engineer (Concrete/Crane-Derrick-Mine Hoist), Knuckle Boom Crane, Rough Terrain Crane.

GROUP I-A: Auger, Auto Grader, Dynahoe & Dual purpose & similar machines, Barber Green Loader-Euclid Loader or similar type
machine, Boat Captain, Boring Machine(all types), Bull Dozer-all types, Central Mix Plant Operator, Cherry Picker(Cableway or hydraulic),
Chipper-all types, Close Circuit T.V., Compactor with Blade, Concrete Portable Hoist, C.M.I. or similar, Conway or similar Mucking Machine,
Crane(Crawler or Truck) dragline, Gradall, Shovel Backhoe, etc. Grader, Derrick(Stone-Steel), Elevator & Cage(materials or passengers),
Front End Loaders over 1 1/2 yards, Hoist Single, Double, Triple Drum, Hoist Portable Mobile Unit, Hoist Engineer-Concrete(Crane-Derrick-
Mine Hoist), Hoist Engineer-Material, Hydraulic Boom, Letourneau or Tournapull(Scrapers over 20 yards struck), Log Skidder, Milling
Machine, Moveable Concrete Barrier Transfer & Transport Vehicle, Mucking Machines. Overhead Crane, Paver(concrete), Pulsemeter, Push
Button(Buzz Box)Elevator, Raise Boring Machine, Road Mix Machines. Robot Hammer(Brock or similar), Robotic EquipmentRoss Carrier
and similar machines, Shovels(Tunnels), Side Boom, Slip Form Machine, Spreader(Asphalt), Scoopmobile-Tractor-Shovel over 1 1/2 yards,
Trenching Machines, Telephies-Vermeer Concrete Saw Trencher and/or similar, Tractor type demolition equipment, Whirly.

GROUP I-B: Road Paver(Asphalt).

GROUP II-A: Ballast Regulators, Compactor Self-propelled, Cow Tracks, Fusion Machine, Rail Anchor Machines, Roller 4 ton and over,
Scrapers (20 yard struck and under), Switch Tampers, Vibratory Roller, etc., Welder.

GROUP II-B: Mechanic(outside) all types.
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GROUP lII: Air Tractor Drill, Asphalt Plant, Batch Plant, Boiler (High Pressure), Concrete Breaker, Concrete Pump, Concrete Spreader,
Curb Cutter Machine, Farm Tractor(all types), Finishing Machine(Concrete) Fine Grading Machine, Firemen, Forklift(ALL), John Henry Drill
or similar, Joy Drill or similar Tractor Drilling Machine, Loader 1 1/2 yards and under, Locomotive(all sizes), Maintenance Engineer, Machine
Pulling Sheeps Foot Roller, Material Hopper, Mixer Concrete(21-E & over), Mulching Grass Spreader, Portable Asphalt Plant, Portable Batch
Plant, Portable Crusher, Powerhouse Plant, Quarry Master, Roller under 4 ton, Spreading and Fine Grading Machine, Steel Cutting Machine,
Stone Crusher, Sweeper, Turbo Jet Burner or similar, Well Drilling Machine, Winch Truck "A' Frame.

GROUP IV-A: Service Person(Fuel Truck), Service Person(Grease Truck).

GROUP IV-B: Bending Machine, Compressor-Compressor Plant-Paint, Compressor-Steel Erection, Compressor Truck Mounted(2-6),
Conveyor Belt Machine, Dust Collector, Heater(all types), Lighting Unit(portable & generator), Mixer Concrete under 21-E, Pilot/Assistant
Engineer/2 seated, Pumps-Pump Station-Water-Sewer-Gypsum-Plaster, etc., Pump Truck(Sewer Jet or similar), Roller Motorized(Walk
behind), Steam Jenny, Stock Room Attendant, Syphon Pump-Air-Stream, Tar Joint Machine, Vibrator(1 to 5), Welding Machine, Welders
Helper.

GROUP V-A: Engineer(all Tower Cranes, all Climbing Cranes & all cranes of 100 ton capacity or greater),Hoist Engineer(Steel-Sub
Structure), Engineer-Pile Driver, Jersey-Spreader, Pavement breaker, Post Hole Digger
WAGES: (per hour)

07/01/2018 03/04/2019 03/02/2020

GROUP | $ 59.75 $61.03 $62.38
GROUP I-A 52.71 53.80 54.95
GROUP I-B 55.52 56.69 57.92
GROUP II-A 50.49 51.52 52.61
GROUP 1I-B 52.06 53.13 54.26
GROUP il 49.61 50.61 51.68
GROUP IV-A 4512 46.00 46.93
GROUP IV-B 38.78 39.49 40.24
GROUP V-A

Engineer-Cranes 67.64 69.14 70.72
Engineer-Pile Driver 65.33 66.77 68.27
Hoist Engineer 61.28 62.61 64.00
Jersey Spreader 51.65 52.71 53.83
Pavement Breaker 51.65 52.71 53.83
Post Hole Digger 51.65 52.71 53.83

SHIFT DIFFERENTIAL:
A 15% premium on all hours paid, including overtime hours for 2nd, 3rd shifts
on all government mandated off-shift work

An additional 20% to wage when required to wear protective equipment on hazardous/toxic waste projects. Operators required to use two
buckets pouring concrete on other than road pavement shall receive $0.50 per hour over scale. Engineers operating cranes with booms 100
feet but less than 149 feet in length will be paid an additional $2.00 per hour. Engineers operating cranes with booms 149 feet or over in
length will be paid an additional $3.00 per hour. Operators of shovels with a capacity over (4) cubic yards shall be paid an additional $1.00
per hour. Operators of loaders with a capacity over (5) cubic yards shall be paid an additional $0.50 per hour.

SUPPLEMENTAL BENEFITS

Per hour:
Journeyworker:
07/01/2018 03/04/2019 03/02/2020
$20.85 $21.55 $ 22.50

+$8.00 +$8.00 +$8.00
(Limited to (Limited to (Limited to
40 hours) 40 hours) 40 hours)

OVERTIME PAY

See (D, O, *U, V) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE

Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE

* Note: For Holiday codes 5 & 6, code U applies.
Note: If employees are required to work on Easter Sunday, they shall be paid at the rate of triple time.

REGISTERED APPRENTICES
(1)year terms at the following rates:

07/01/2018 03/04/2019 03/02/2020
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1st term $ 24.81 $ 25.31 $ 25.84
2nd term 29.77 30.37 31.01
3rd term 34.73 35.43 36.18
4th term 39.69 40.49 41.34
Supplemental Benefits per hour:
07/01/2018 03/04/2019 03/02/2020
All terms $20.85 $ 2155 $22.50
8-137Tun
Operating Engineer - Marine Dredging 07/01/2018
JOB DESCRIPTION Operating Engineer - Marine Dredging DISTRICT 4

ENTIRE COUNTIES

Albany, Bronx, Cayuga, Chautauqua, Clinton, Columbia, Dutchess, Erie, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New
York, Niagara, Orange, Orleans, Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington,

Wayne, Westchester
WAGES

These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for barge mounted cranes and other equipment are only for marine dredging work in
navigable waters found in the counties listed above.

Per Hour:

DREDGING OPERATIONS
CLASS A

Operator, Leverman,

Lead Dredgeman

CLASS A1
Dozer,Front Loader
Operator

CLASS B

Barge Operator
Spider/Spill

Tug Operator(over1000hp),
Operatorll, Fill Placer,
Derrick Operator, Engineer,
Chief Mate, Electrician,
Chief Welder,

Maintenance Engineer

Certified Welder,
Boat Operator(licensed)

CLASS C

Drag Barge Operator,
Steward, Mate,
Assistant Fill Placer,

Welder (please add)$ 0.06
Boat Operator

CLASS D

Shoreman, Deckhand,
Rodman, Scowman, Cook,
Messman, Porter/Janitor

Oiler(please add)$ 0.09

SUPPLEMENTAL BENEFITS

Per Hour:

07/01/2018

$ 38.18

To conform to Operating Engineer
Prevailing Wage in locality where work
is being performed including benefits.

$ 33.02

$31.09

$30.24

$29.26

$24.30

THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2018
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All Classes A & B $11.23 plus 8%
of straight time
wage, Overtime hours
add $ 0.63

All Class C $10.93 plus 8%
of straight time
wage, Overtime hours
add $ 0.48

All Class D $10.63 plus 8%
of straight time
wage, Overtime hours

add $ 0.33
OVERTIME PAY
See (B, F, R) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE
4-25a-MarDredge
Operating Engineer - Survey Crew - Consulting Engineer 07/01/2018
JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Dutchess: That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES
Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.

Per hour: 07/01/2018
Survey Classifications

Party Chief $43.10
Instrument Man 36.01
Rodman 31.54

SUPPLEMENTAL BENEFITS
Per Hour:

All Crew Members: $18.50

OVERTIME PAY
OVERTIME..... See ( B, E*, Q, V) ON OVERTIME PAGE.
*Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

9-15dconsult
Painter 07/01/2018
JOB DESCRIPTION Painter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES

Per hour: 07/01/2018
Brush $ 46.85*
Abatement/Removal of lead based 46.85*
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or lead containing paint on
materials to be repainted.

Spray & Scaffold $ 49.85*
Fire Escape 49.85*
Decorator 49.85*
Paperhanger/Wall Coverer 50.03*

*Subtract $ 0.10 to calculate premium rate.
SUPPLEMENTAL BENEFITS

Per hour: 07/01/2018
Paperhanger $28.19
All others 26.72
Premium 29.22**

**Applies only to "All others" catergory,not paperhanger journeyman.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One ( 1) year terms at the following wage rate.

Per hour: 07/01/2018
Appr 1st term... $17.85*
Appr 2nd term... 23.26*
Appr 3rd term... 28.14*
Appr 4th term... 37.52*

*Subtract $ 0.10 to calculate premium rate.

Supplemental benefits:

Per Hour: 07/01/2018
Appr 1st term... $ 13.81
Appr 2nd term... 16.82
Appr 3rd term... 19.42
Appr 4th term... 24.56
8-NYDC9-B/S
Painter 07/01/2018

JOB DESCRIPTION Painter

ENTIRE COUNTIES
Putnam, Suffolk, Westchester

PARTIAL COUNTIES

DISTRICT 8

Nassau: All of Nassau except the areas described below: Atlantic Beach, Ceaderhurst, East Rockaway, Gibson, Hewlett, Hewlett Bay,
Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach, Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and
Woodmere. Starting on the South side of Sunrise Hwy in Valley Stream running east to Windsor and Rockaway Ave., Rockville Centre is the
boundary line up to Lawson Blvd. turn right going west all the above territory. Starting at Union Turnpike and Lakeville Rd. going north to
Northern Blvd. the west side of Lakeville road to Northern blvd. At Northern blvd. going east the district north of Northern blvd. to Port
Washington Blvd. West of Port Washington blvd.to St.Francis Hospital then north of first traffic light to Port Washington and Sands Point,

Manor HAven, Harbour Acres.

WAGES
Per hour: 07/01/2018
Drywall Taper $ 46.85*

*Subtract $ 0.10 to calculate premium rate.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2018
Journeyman $26.72

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE

Page 64



Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor

Last Published on Jul 01 2018 PRC Number 2018008760 Westchester County
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

Wages - Per Hour: 07/01/2018

1500 hour terms at the following wage rate:

1st term $ 17.85*
2nd term $ 23.26*
3rd term $ 28.14*
4th term $ 37.52*

*Subtract $ 0.10 to calculate premium rate.

Suppemental Benefits - Per hour:
One year term (1500 hours) at the following dollar amount.

1st year $13.81
2nd year $16.82
3rd year $19.42
4th year $ 24.56

8-NYDCT9-DWT
Painter - Bridge & Structural Steel 07/01/2018
JOB DESCRIPTION Painter - Bridge & Structural Steel DISTRICT 8

ENTIRE COUNTIES

Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES

Per Hour Worked:

STEEL:

Bridge Painting: 07/01/2018 10/01/2018
$49.50 $ 49.50
+6.38* +6.38*

ADDITIONAL $6.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.
NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter"s Rate; the
contract must be ONLY for Bridge Painting.

SUPPLEMENTAL BENEFITS

Per Hour Worked:
Journeyworker: 07/01/2018 10/01/2018
$8.25 $9.50
+24.35* + 26.05*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (A, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour worked:

Apprentices: (1) year terms
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07/01/2018 10/01/2018
1st year $ 2265 $23.13
2nd year 33.98 34.73
3rd year 45.30 46.30
Supplemental Benefits - Per hour worked:
1st year $12.76 $13.44
2nd year 19.14 20.16
3rd year 25.52 26.88
8-DC-9/806/155-BrSS
Painter - Line Striping 07/01/2018
JOB DESCRIPTION Painter - Line Striping DISTRICT 8

ENTIRE COUNTIES

Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,

Westchester

WAGES

Per hour:

Painter (Striping-Highway): 07/01/2018
Striping-Machine Operator* $29.93
Linerman Thermoplastic $ 36.06

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of

equipment used in the maintenance and protection of traffic safety.
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work Schedule,’ as your normal schedule, you must submit an 'Employer Registration for Use of

4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS

Per hour paid: 07/01/2018
Journeyworker:

Striping-Machine operator $7.44
Linerman Thermoplastic $7.44
OVERTIME PAY

See (B, B2, E2, F, S) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 20) on HOLIDAY PAGE
REGISTERED APPRENTICES

One (1) year terms at the following wage rates:

07/01/2018
1st term $11.97
2nd term 17.96
3rd term 23.94
Supplemental Benefits per hour:
1st term $7.44
2nd term 7.44
3rd term 7.44

8-1456-LS
Painter - Metal Polisher 07/01/2018

JOB DESCRIPTION Painter - Metal Polisher
ENTIRE COUNTIES

DISTRICT 8
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Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES

07/01/2018
Metal Polisher $30.58
Metal Polisher* 31.53
Metal Polisher** 34.08

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018
Journeyworker:
Al classification $7.72

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 1
Overtime: See (5, 6, 9, 11

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

5, 16, 25, 26) on HOLIDAY PAGE
, 15, 16, 25, 26) on HOLIDAY PAGE

07/01/2018 01/01/2019
1st year $13.00 $ 15.00
2nd year 13.00 15.00
3rd year 15.75 15.75
1st year* $15.39 $17.39
2nd year* 15.44 17.44
3rd year* 16.29 18.29
1st year** $17.50 19.50
2nd year** 17.50 19.50
3rd year** 18.25 20.25
*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.
Supplentals benefits:
Per hour:
1st year $5.52 $5.52
2nd year 5.52 5.52
3rd year 5.52 5.52
8-8A/28A-MP
Plumber 07/01/2018

JOB DESCRIPTION Plumber

ENTIRE COUNTIES
Putnam, Westchester

WAGES
Per hour:

07/01/2018
Plumber and
Steamfitter $ 55.66
SHIFT WORK:

Page 67

DISTRICT 8



Prevailing Wage Rates for 07/01/2018 - 06/30/2019
Last Published on Jul 01 2018

Published by the New York State Department of Labor
PRC Number 2018008760 Westchester County

When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of
five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $34.11

OVERTIME PAY
See (B, E, E2, Q, V) on OVERTIME PAGE

OVERTIME:... See on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1)year terms at the following wages:

1st Term $ 20.59
2nd Term 23.65
3rd Term 27.29
4th Term 39.05
5th Term 41.91

Supplemental Benefits per hour:

1st term $14.24
2nd term 15.85
3rd term 18.90
4th term 24.74
5th term 26.20
8-21.1-ST
Plumber - HVAC / Service 07/01/2018

JOB DESCRIPTION Plumber - HVAC / Service

ENTIRE COUNTIES
Dutchess, Putnam, Westchester

PARTIAL COUNTIES
Delaware: Only the townships of Middletown and Roxbury

DISTRICT 8

Ulster: Entire County(including Wallkill and Shawangunk Prisons) except for remainder of Town of Shawangunk and Towns of Plattekill,

Marlboro, and Wawarsing.

WAGES

Per hour: 07/01/2018
HVAC Service $42.50
SUPPLEMENTAL BENEFITS

Per hour:

07/01/2018

Journeyworker HVAC Service
$2244

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES

HVAC SERVICE

(1)year terms at the following wages:
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1styr. 2nd yr. 3rd yr. 4th yr.
07/01/2018 $19.74 $ 23.17 $28.91 $ 35.40
Supplemental Benefits per hour:
Apprentices 07/01/2018
1st term $17.82
2nd term 18.61
3rd term 19.54
4th term 20.74
5th term 21.63

5th yr.
$38.18

8-21.1&2-SF/Re/AC

Plumber - Jobbing & Alterations

07/01/2018

JOB DESCRIPTION Plumber - Jobbing & Alterations

ENTIRE COUNTIES
Dutchess, Putnam, Ulster, Westchester

WAGES
Per hour: 07/01/2018
Journeyworker: $43.15

DISTRICT 8

Repairs, replacements and alteration work is any repair or replacement of a present plumbing system that does not change existing roughing

or water supply lines.

SHIFT WORK:

When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of

five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker
$ 28.84

OVERTIME PAY
See (B, *E, E2, Q, V) on OVERTIME PAGE

*When used as a make-up day, hours after 8 on Saturday shall be paid at time and one half.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wages:

1st year $18.84
2nd year 20.88
3rd year 22.51
4th year 31.68
5th year 33.42

Supplemental Benefits per hour:

1st year $9.13
2nd year 10.82
3rd year 14.45
4th year 19.45
5th year 21.20
8-21.3-J&A
Roofer 07/01/2018

JOB DESCRIPTION Roofer
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ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2018
Roofer/Waterproofer $49.50

Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.

SUPPLEMENTAL BENEFITS

Per Hour: $26.37

OVERTIME PAY

See (B, H) on OVERTIME PAGE

Note: An observed holiday that falls on a Sunday will be observed the following Monday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1)yearterm
1st 2nd 3rd 4th
$14.87 $24.75 $29.70 $37.13

Supplements:

1st 2nd 3rd 4th
$3.30 $16.97 $20.30 $25.31
9-8R
Sheetmetal Worker 07/01/2018
JOB DESCRIPTION Sheetmetal Worker DISTRICT 8
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester
WAGES
07/01/2018
SheetMetal Worker $43.70
SHIFT WORK
For all NYS D.O.T. and other Governmental mandated off-shift work:
10% increase for additional shifts for a minimum of five (5) days
SUPPLEMENTAL BENEFITS
Journeyworker $41.42
OVERTIME PAY
OVERTIME... See ( B, E, Q, ) on OVERTIME PAGE.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 23) on HOLIDAY PAGE
REGISTERED APPRENTICES
1st 2nd 3rd 4th 5th 6th 7th 8th
$16.18 $18.20 $20.23 $22.25 $24.27 $26.30 $28.80 $31.29

Supplemental Benefits per hour:
Apprentices

1st term $17.86

2nd term 20.09

3rd term 22.31

4th term 24.58

5th term 26.79

6th term 29.02

7th term 30.77

8th term 32.55

8-38

Sheetmetal Worker 07/01/2018
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JOB DESCRIPTION Sheetmetal Worker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2018 08/01/2018
Sign Erector $ 47.67 Additional

$1.95/hr.

NOTE: Structurally Supported Overhead Highway Signs(See STRUCTURAL IRON WORKER CLASS)
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2018 08/01/2018
Sign Erector $44.44 Additional
$1.64/hr

OVERTIME PAY
See (A, F, S) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES

Per Hour:

6 month Terms at the following percentage of Sign Erectors wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

35% 40% 45% 50% 55% 60% 65% 70% 75% 80%

SUPPLEMENTAL BENEFITS

Per Hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$13.11 $14.85 $16.59 $18.34 $25.56 $27.80 $30.76 $33.07 $35.36 $37.65

4-137-SE

Sprinkler Fitter 07/01/2018

JOB DESCRIPTION Sprinkler Fitter DISTRICT 1

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES
Per hour
07/01/2018 01/01/2019
Sprinkler $ 4542 4542
Fitter
SUPPLEMENTAL BENEFITS
Per hour
Journeyman $23.42 23.97

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

For Apprentices HIRED ON OR AFTER 04/01/2010:
One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
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45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$9.05 $9.11 $17.24 $17.30 $17.86 $17.92 $17.98 $ 18.03 $18.09 $18.15

For Apprentices HIRED ON OR AFTER 04/01/2013:
One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$8.27 $8.27 $17.24 $17.24 $17.49 $17.49 $17.49 $17.49 $17.49 $17.49
1-669.2
Teamster - Building / Heavy&Highway 07/01/2018
JOB DESCRIPTION Teamster - Building / Heavy&Highway DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

WAGES
GROUP A: Straight Trucks (6-wheeler and 10-wheeler), A-frame, Winch, Dynamite Seeding, Mulching, Agitator, Water, Attenuator, Light
Towers, Cement (all types), Suburban, Station Wagons, Cars, Pick Ups, any vehicle carrying materials of any kind.

GROUP B: Tractor & Trailers (all types).

GROUP BB: Tri-Axle,14 Wheeler

GROUP C: Low Boy (carrying equipment).

GROUP D: Fuel Trucks, Tire Trucks.

GROUP E: Off-road Equipment (over 40 tons): Athey Wagons, Belly Dumps, Articulated Dumps, Trailer Wagons.
GROUP F: Off-road Equipment (over 40 tons) Euclid, DJB.

GROUP G: Off-road Equipment (under 40 tons) Athey Wagons, Belly Articulated Dumps, Trailer Wagons.
GROUP H: Off-road Equipment(under 40 tons), Euclid.

GROUP HH: Off-road Equipment(under 40 tons) D.J.B.

GROUP I: Off-road Equipment(under 40 tons) Darts.

GROUP lI: Off-road Equipment(under 40 tons) RXS.

WAGES:(per hour)

07/01/2018
GROUP A $ 40.92*
GROUP B 41.54*
GROUP BB 41.04*
GROUP C 43.67*
GROUP D 41.37*
GROUP E 41.92*
GROUP F 42.92*
GROUP G 41.67*
GROUP H 42.29*
GROUP HH 42.67*
GROUP | 42.42*
GROUP II 42.79*

* To calculate premium wage, subtract $ .20 from the hourly wage.

Note: Fuel truck operators on construction sites addit. $5.00 per day.
For work on hazardous/toxic waste site addit. 20% of hourly rate.

Shift Differential:NYS DOT or other Governmental Agency contracts shall receive a shift differential of Fifteen(15%)percent above the wage
rate

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Fridays and Saturdays may be used as
make-up days at straight time when a day during the work week has been lost due to inclement weather.
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NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker

First 40 hours $29.42
41st-45th hours 13.38
Over 45 hours 0.25

NOTE: Employees entitled to 1 week of paid vacation based on group classification after 90 days of employment.

OVERTIME PAY
See (B, E, P, R) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE

8-456
Welder 07/01/2018
JOB DESCRIPTION Welder DISTRICT 1

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2018
Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.
OVERTIME PAY

HOLIDAY
1-As Per Trade
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Overtime Codes

Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

(AA)
(A)
(B)
(B1)

(B2)

(C1)
(D)
(D1)

(E)
(E1)
(E2)

(E3)

(E4)

(ES)

Time and one half of the hourly rate after 7 and one half hours per day
Time and one half of the hourly rate after 7 hours per day
Time and one half of the hourly rate after 8 hours per day

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

Time and one half of the hourly rate after 40 hours per week

Double the hourly rate after 7 hours per day

Double the hourly rate after 7 and one half hours per day

Double the hourly rate after 8 hours per day

Double the hourly rate after 9 hours per day

Time and one half of the hourly rate on Saturday

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

Double time after 8 hours on Saturdays

Time and one half of the hourly rate on Saturday and Sunday
Time and one half of the hourly rate on Saturday and Holidays
Time and one half of the hourly rate on Saturday, Sunday, and Holidays
Time and one half of the hourly rate on Sunday

Time and one half of the hourly rate on Sunday and Holidays
Time and one half of the hourly rate on Holidays

Double the hourly rate on Saturday

Double the hourly rate on Saturday and Sunday

Double the hourly rate on Saturday and Holidays

Double the hourly rate on Saturday, Sunday, and Holidays
Double the hourly rate on Sunday

Double the hourly rate on Sunday and Holidays

Double the hourly rate on Holidays

Two and one half times the hourly rate for Holidays, if worked
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(S1) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the
hourly rate all additional hours.

(T) Triple the hourly rate for Holidays, if worked

(U) Four times the hourly rate for Holidays, if worked

(V) Including benefits at SAME PREMIUM as shown for overtime

(W) Time and one half for benefits on all overtime hours.

(X)) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for

worked hours. (Refer to other codes listed.)
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Holiday Codes

PAID Holidays:

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worrfks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

OVERTIME Holiday Pay:

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The alaé)lglicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.

Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1) None

(2) Labor Day

(3) Memorial Day and Labor Day

(4) Memorial Day and July 4th

(5) Memorial Day, July 4th, and Labor Day
(6) New Year's, Thanksgiving, and Christmas
(7) Lincoln's Birthday, Washington's Birthday, and Veterans Day
(8) Good Friday

(9) Lincoln's Birthday

(10) Washington's Birthday

(11) Columbus Day

(12) Election Day

(13) Presidential Election Day

(14) 1/2 Day on Presidential Election Day
(15) Veterans Day

(16) Day after Thanksgiving

(17) July 4th

(18) 1/2 Day before Christmas

(19) 1/2 Day before New Years

(20) Thanksgiving

(21) New Year's Day

(22) Christmas

(23) Day before Christmas

(24) Day before New Year's

(25) Presidents' Day

(26) Martin Luther King, Jr. Day

(27) Memorial Day

(28) Easter Sunday
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New York State Department of Labor - Bureau of Public Work
State Office Building Campus
Building 12 - Room 130
Albany, New York 12240

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION

As Required by Articles 8 and 9 of the NYS Labor Law
Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.

| This Form Must Be Typed |

Submitted By:
(Check Only One)

|:| Contracting Agency D Architect or Engineering Firm |:| Public Work District Office  Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address [~ (Check if new or change)

Telephone: () Fax: ()
E-Mail:

2. NY State Units (see ltem 5)

[ 07 City
O 01 DOT [0 08 Local School District
O 02 oGs 109 Special Local District, i.e.,

[ 03 Dormitory Authority Fire, Sewer, Water District

[ 04 State University L110 Village

Construction Fund 011 Town
[0 05 Mental Hygiene O 12 County

Facilities Corp. [J 13 Other Non-N.Y. State
O 06 OTHER N.Y. STATE UNIT (Describe)

3. SEND REPLY TO [ check if new or change)
Name and complete address:

Telephone;(
E-Mail:

) Fax: ( )

4. SERVICE REQUIRED. Check appropriate box and provide project
information.

[d New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

O Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLY

B. PROJECT PARTICULARS

5. Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

6. Location of Project:
Location on Site

Route No/Street Address
Village or City

Town

County

7. Nature of Project - Check One:

1. New Building

2. Addition to Existing Structure

3. Heavy and Highway Construction (New and Repair)

4. New Sewer or Waterline

5. Other New Construction (Explain)

6. Other Reconstruction, Maintenance, Repair or Alteration
7. Demolition

8. Building Service Contract

Ooogoooooao

8. OCCUPATION FOR PROJECT :

O Construction (Building, Heavy O Guards, Watchmen
Highway/Sewer/Water) O Janitors, Porters, Cleaners,

O Tunnel Elevator Operators

[0 Residential O Moving furniture and

[0 Landscape Maintenance equipment

O Elevator maintenance O Trash and refuse removal

O Exterminators, Fumigators O Window cleaners

O Fire Safety Director, NYC Only O Other (Describe)

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding?

10.Name and Title of Requester

| Signature

PW-39 (04.11)

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS






NEW YORK STATE DEPARTMENT OF LABOR
Bureau of Public Work - Debarment List

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE
AWARDED ANY PUBLIC WORK CONTRACT

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or
its successor shall be debarred and ineligible to submit a bid on or be awarded any
public work or public building service contract/sub-contract with the state, any municipal
corporation or public body for a period of five (5) years from the date of debarment when:

* Two (2) final determinations have been rendered within any consecutive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements;

* One (1) final determination involves falsification of payroll records or the kickback of
wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the
heading ‘Fiscal Officer’. DOL = New York State Department of Labor; NYC = New York City
Comptroller's Office; AG = New York State Attorney General’s Office; DA = County District
Attorney’s Office.

Debarment Database: To search for contractors, sub-contractors and/or their successors
debarred from bidding or being awarded any public work contract or subcontract under NYS
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b,
access the database at this link: https://applications.labor.ny.gov/EDList/searchPage.do

For inquiries where WCB is listed as the "Agency", please call 1-866-546-9322






NYSDOL Bureau of Public Work Debarment List 05/24/2018
Article 8
AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER ADDRESS DEBARMENT | DEBARMENT
DBA NAME START DATE END DATE
DOL DOL **x*%0996 A-1 CONSTRUCTION & 1973 81ST ST - SUITE A-5 01/08/2015 01/08/2020
RENOVATION INC BROOKLYN NY 11214
DOL NYC ABDUL KARIM C/O NORTH AMERICAN IRON 05/15/2015 05/15/2020
"
1560 DECATUR
STREETRIDGEWOOD NY
11385
DOL DOL **x+*8488 ABELCRAFT OF NEW YORK 640 ASHFORD AVENUE 08/27/2013 08/27/2018
CORP ARDSLEY NY 10502
DOL DOL %1539 ACCOMPLISHED WALL 112 OSCAWANA HEIGHTS 08/27/2013 08/27/2018
SYSTEMS INC ROAD
PUTNAM VALLEY NY 10542
DOL DOL ***%%8018 ACCURATE MECHANICAL LLC 9547 BUSTLETON AVENUE 02/05/2014 02/05/2019
PHILADELPHIA PA 19115
DOL DOL ACCURATE MECHANICAL OF 9547 BUSTLETON AVENUE 02/05/2014 02/05/2019
PHILADELPHIA LLC PHILADELPHIA PA 19115
DOL DOL %3344 ACT INC 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL NYC ADRIANA SELA C/O COLONIAL 247 48TH STREET 02/05/2014 02/05/2019
ROOFING BROOKLYN NY 11220
COMPANY INC
DOL DOL *xkk]1687 ADVANCED SAFETY 261 MILL ROAD 07/29/2015 07/29/2020
SPRINKLER INC P O BOX 296EAST AURORA
NY 14052
DOL NYC *HRXXKRGTTS ADVENTURE MASONRY 1535 RICHMOND AVENUE 12/13/2017 12/13/2022
CORP. STATEN ISLAND NY 10314
DOL DOL AJ TORCHIA 10153 ROBERTS RD 08/09/2016 08/09/2021
SAUQUOIT NY 13456
DOL DOL **xx%3344 ALL CATASTROPHE ACT INC 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
CONSTRUCTION TEAM INC LAND O LAKES FL 34638
DOL DOL **xxk8740 ALLSTATE ENVIRONMENTAL C/O JOSE MONTAS 03/18/2011 03/19/2020
CORP 27 BUTLER PLACEYONKERS
NY 10710
DOL DOL AMADEO J TORCHIA TORCHIA'S 10153 ROBERTS RD 08/09/2016 08/09/2021
HOME SAUQUOIT NY 13456
IMPROVEMEN
T
DOL NYC ANISUL ISLAM C/O RELIANCE GENERAL 09/02/2015 09/02/2020
CONS
644 OCEAN
PARKWAYBROOKLYN NY
11230
DOL DOL *xxkT7004 ANNEX CONTRACTING LTD 3005 WYNSUM AVENUE 08/18/2014 08/18/2019
MERRICK NY 11566
DOL DOL *HxxXT7004 ANNEX GENERAL 3005 WYNSUM AVENUE 08/18/2014 08/18/2019
CONTRACTING INC MERRICK NY 11566
DOL DA ANTHONY CARDINALE 58-48 59TH STREET 05/16/2012 05/08/2020
MASPETH NY 11378
DOL DOL ANTHONY J MINGARELLI JR C/OT & T CONCRETE INC 07/08/2015 07/08/2020
2560 HAMBURG
TURNPIKELACKAWANNA NY
14218
DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
ELMSFORD NY 10323
DOL DOL *x+%3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND 09/24/2012 09/02/2020
AVENUE
PORT WASHINGTON NY
11050
DOL DOL *HFF%3219 APOLLO CONSTRUCTION APOLLO 157 TIBBETTS ROAD 03/12/2014 03/12/2019
SERVICES CORP PAINTING CO YONKERS NY 10705
DOL DOL APOLLO PAINTING CO 157 TIBBETTS ROAD 03/12/2014 03/12/2019
YONKERS NY 10705
DOL DOL *HF¥%3295 APOLLO PAINTING CORP 3 ALAN B SHEPART PLACE 03/12/2014 03/12/2019
YONKERS NY 10705
DOL AG **+%0194 APPLIED CONSTRUCTION INC 46 RUGBY ROAD 11/20/2013 11/20/2018
WESTBURY NY 11590
DOL NYC *+¥%8403 AQUA JET PAINTING CORP 10 VIKING DRIVE 04/16/2014 04/16/2019
WEST ISLIP NY 11795
DOL NYC *HF¥%Q232 ARKAY CONSTRUCTION INC 102-104 GREYLOCK AVENUE 07/15/2015 07/15/2020
BELLEVILLE NJ 07109
DOL DOL errr3953 ASCAPE LANDSCAPE & 634 ROUTE 303 07/26/2012 11/19/2018
CONSTRUCTION CORP BLAUVELT NY 10913
DOL NYC FHIFFATTI ASTORIA GENERAL 35-34 31ST STREET 09/02/2015 09/02/2020
CONTRACTING CORP LONG ISLAND CITY NY 11106
DOL NYC wHRFRTD1T ASTRO COMMUNICATIONS OF 79 ALEXANDER AVE- STE 36A 10/30/2015 10/30/2020
NY CORP BRONX NY 10454
DOL NYC *+%6046 ATLANTIC SUN 58-46 59TH AVENUE 05/08/2015 05/08/2020

CONTRUCTION CORP

MASPETH NY 11378
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DOL NYC *Hx**6683 ATLAS RESTORATION CORP. 35-12 19TH AVENUE 08/02/2017 08/02/2022
ASTORIA NY 11105
DOL NYC AUDLEY O'BRIEN 1273 NORTH AVENUE/#1 CP 04/07/2015 04/07/2020
NEW ROCHELLE NY 10804
DOL DOL AVIS R HILL 3510 HICKORY WALK LANE 01/22/2015 01/22/2020
ELLENWOOD GA 32094
DOL AG AVTAR SINGH 116-24 127TH STREET 12/22/2015 12/22/2020
SOUTH OZONE PARK NY
11420
DOL AG BALDEV SINGH 116-24 127TH STREET 12/22/2015 12/22/2020
SOUTH OZONE PARK NY
11420
DOL DOL BARBARA CASSIDY 7 BLENIS PLACE 04/02/2015 04/02/2020
VALHALLA NY 10595
DOL DOL BARRY KINNEY 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL NYC %3015 BEACON RESTORATION INC SUITE B-8 04/21/2016 04/21/2021
782 PELHAM PARKWAY
SOUTHBRONX NY 10462
DOL DOL BEVERLY F WILLIAMS 1238 PRESIDENT STREET 11/18/2013 11/18/2018
BROOKLYN NY 11225
DOL DOL *HFFRA512 BOB BRUNO EXCAVATING, 5 MORNINGSIDE DRIVE 11/15/2016 11/15/2021
INC. AUBURN NY 13021
DOL DOL *HFFRA512 BOB BRUNO EXCAVATING, 5 MORNINGSIDE DRIVE 11/15/2016 11/15/2021
INC. AUBURN NY 13021
DOL DOL *HxF*8551 BRANDY'S MASONRY 216 WESTBROOK STREET 08/09/2016 08/09/2021
P O BOX 304SAYRE PA 18840
DOL NYC *HFF*G555 BROOKLYN WELDING CORP 1273 NORTH AVENUE/ #1 CP 04/07/2015 04/07/2020
NEW ROCHELLE NY 10804
DOL DOL wHR*1 449 BRRESTORATION NY INC 140 ARCADIA AVENUE 09/12/2016 09/12/2021
OSWEGO NY 13126
DOL DOL BRUCE MORSEY C/O KENT HOLLOW SIDING LL 01/15/2016 01/15/2021
29A BRIDGE STREETNEW
MILFORD CT 06776
DOL DOL **+%6156 C & J LANDSCAPING & 520 PINE HILL ROAD 06/23/2014 06/23/2019
MAINTENANCE INC CHESTER NY 10940
DOL DOL **+*8809 C.B.E. CONTRACTING 310 MCGUINESS BLVD 03/07/2017 03/07/2022
CORPORATION GREENPOINT NY 11222
DOL DOL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY 02/04/2016 02/04/2021
64 VICTORIA
DRIVEBINGHAMTON NY 13904
DOL NYC *X*kQ172 CASSIDY EXCAVATING INC 14 RAILROAD AVENUE 05/15/2014 04/02/2020
VALHALLA NY 10595
DOL DOL *XIRGTA5 CATSKILL FENCE 5445 ROUTE 32 08/22/2014 08/22/2019
INSTALLATIONS INC CATSKILL NY 12414
DOL DOL **xxx8530 CAZ CONTRACTING CORP 37-11 35TH AVENUE 08/26/2013 08/26/2018
LONG ISLAND CITY NY 11101
DOL DOL *xxk8809 CBE CONTRACTING CORP 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE 02/07/2018 02/07/2023
APT. 6EJACKSON HEIGHTS NY
11372
DOL DOL *HFXXAT 655 CHAMPION CONSTRUCTION 2131 SCHENECTADY AVENUE 11/18/2015 11/18/2020
SERVICES CORP BROOKLYN NY 11234
DOL NYC CHARLES CASSIDY JR 14 RAILROAD AVENUE 05/15/2014 04/02/2020
VALHALLA NY 10595
DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET 08/09/2016 08/09/2021
P O BOX 304SAYRE PA 18840
DOL DOL CHRISTINE J HEARNE C/O CJ-HEARNE 12/01/2015 12/01/2020
CONSTRUCTIO
131 PONCE DE LEON AVE
NEATLANTA GA 30308
DOL DOL *x¥%3360 CITY LIMITS GROUP INC 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL *FFF0671 CJ-HEARNE CONSTRUCTION SUITE 204 12/01/2015 12/01/2020
Cco 131 PONCE DE LEON
AVENUEATLANTA GA 30308
DOL NYC *¥¥%2905 COLONIAL ROOFING 247 48TH STREET 02/05/2014 02/05/2019
COMPANY INC BROOKLYN NY 11220
DOL NYC *Hx¥%3182 COLORTECH INC 5990 58TH AVENUE 11/18/2013 11/18/2018
MASPETH NY 11378
DOL DOL *HFF*2703 CONKLIN'S TECH- 5 PARKER AVENUE 03/25/2014 03/25/2019
MECHANICAL INC POUGHKEEPSIE NY 12601
DOL DOL CONSTANTINOS ZERVAS 37-11 35TH AVENUE 08/26/2013 08/26/2018
LONG ISLAND CITY NY 11101
DOL NYC *HIFFAA68 CRAFT CONTRACTING 3256 BRUNER AVENUE 07/29/2014 07/29/2019

GROUP INC

BRONX NY 10469
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DOL NYC **xxx8507 CRAFT FENCE INC 3256 BRUNER AVENUE 07/29/2014 07/29/2019
BRONX NY 10469
DOL NYC *xx%k2164 CREATIVE TRUCKING INC 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL DOL FHRXXXTTOL D L MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTION BINGHAMTON NY 13904
DOL DOL *HxxAT7888 D L MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTION INC BINGHAMTON NY 13904
DOL DOL **xxk5629 DAKA PLUMBING AND 2561 ROUTE 55 02/19/2016 02/19/2021
HEATING LLC POUGHQUAG NY 12570
DOL DOL DANICA IVANOSKI 61 WILLETT ST. 10/26/2016 10/26/2021
PASSAIC NJ 07503
DOL DOL DARYL T RIEKS C/O RIEKS CONTRACTING LLC 05/01/2015 05/01/2020
4804 GAHWILER
ROADAUBURN NY 13021
DOL NYC *HRXXXTTOT DASSLE CONTRACTING INC 213-37 39TH AVE/SUITE 120 05/08/2015 05/08/2020
BAYSIDE NY 11360
DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC 03/08/2016 03/08/2021
6 TREMONT
COURTHUNTINGTON STATION
NY 11746
DOL NYC DAWN AVILA AKA DAWN 1ST FLOOR STORE FRONT 06/24/2014 06/24/2019
BECHTOLD 88-10 LITTLE NECK
PARKWAYFLORAL PARK NY
11001
DOL NYC DAWN BECHTOLD AKA DAWN 1ST FLOOR STORE FRONT 06/24/2014 06/24/2019
AVILA 88-10 LITTLE NECK
PARKWAYFLORAL PARK NY
11001
DOL DOL DEAN ROBBINS Il 212 OXFORD WAY 12/11/2012 09/16/2018
SCHENECTADY NY 12309
DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL AG DEBRA MARTINEZ 31 BAY ST 03/28/2018 03/28/2023
BROOKLYN NY 11231
DOL NYC **xx%3865 DECOMA BUILDING 134 EVERGREEN PL/STE 101 12/30/2013 12/30/2018
CORPORATION EAST ORANGE NJ 07018
DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H 02/19/2016 02/19/2021
2561 ROUTE 55POUGHQUAG
NY 12570
DOL DOL whRRx] 446 DELTA CONTRACTING 437 SUNRISE HIGHWAY 08/12/2013 08/12/2018
PAINTING AND DECORATING WEST BABYLON NY 11707
INC
DOL DOL %3538 DELTA CONTRACTING 75 MCCULLOCH DRIVE 10/19/2010 08/12/2018
PAINTING AND DESIGN INC DIX HILLS NY 11746
DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI 08/09/2016 08/09/2021
145 LODGE AVEHUNTINGTON
STATION NY 11476
DOL DOL *****0868 DESANTIS ENTERPRISES 161 OSWEGO RIVER ROAD 09/24/2013 11/18/2018
PHOENIX NY 13135
DOL DOL DF CONTRACTORS OF 1835 DAANSEN RD. 05/16/2017 05/16/2022
ROCHESTER, INC. PALMYRA NY 14522
DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD. 05/16/2017 05/16/2022
PALMYRA NY 14522
DOL DOL *HFF*Q252 DI BERNARDO TILE AND 15 WALKER WAY 03/21/2014 03/21/2019
MARBLE CO INC ALBANY NY 12205
DOL NYC DIMITRIOS KOUTSOUKOS C/O ASTORIA GENERAL 09/02/2015 09/02/2020
CONTR
35-34 31ST STREETLONG
ISLAND CITY NY 11106
DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE 08/02/2017 08/02/2022
ASTORIA NY 11105
DOL DOL **xxk3242 DONALD R. FORSAY DF LAWN 1835 DAANSEN RD. 05/16/2017 05/16/2022
SERVICE PALMYRA NY 14522
DOL DOL DONALD R. FORSAY 1835 DAANSEN RD. 05/16/2017 05/16/2022
PALMYRA NY 14522
DOL DOL DORIS SKODA C/O APCO CONTRACTING 09/24/2012 09/02/2020
CORP
24 SOUTH MARYLAND
AVENUEPORT WASHINGTON
NY 11050
DOL NYC *HFFFTA04 DOSANJH CONSTRUCTION 9439 212TH STREET 02/25/2016 02/25/2021
CORP QUEENS VILLAGE NY 11428
DOL DOL DOUGLAS L MALARKEY MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTI B INGHAMTON NY 13904
ON
DOL DOL *HFF*60982 DUFOUR GROUP INC DUFOUR 353 WEST 56TH STREET #7M 06/10/2014 06/10/2019
MASONRY NEW YORK NY 10019
DOL DOL DUFOUR MASONRY 353 WEST 56TH ST #7M 06/10/2014 06/10/2019

NEW YORK NY 10019
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DOL DOL DUFOUR MASONRY & 353 WEST 56TH STREET #7M 06/10/2014 06/10/2019
RESTORATION INC NEW YORK NY 10019
DOL DOL **xxx5840 DYNA CONTRACTING INC 363 88TH STREET 11/18/2013 11/18/2018
BROOKLYN NY 11209
DOL DOL E C WEBB 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL DOL EARL GALBREATH 640 ASHFORD AVENUE 08/27/2013 08/27/2018
ARDSLEY NY 10502
DOL DOL EARL L WILSON WILSON 36 ABERSOLD STREET 08/31/2015 08/31/2020
BROTHER ROCHESTER NY 14621
DRYWALL
CONTRACTOR
S
DOL DOL *Hi%1496 EAST COAST DRYWALL INC 1238 PRESIDENT STREET 11/18/2013 11/18/2018
BROOKLYN NY 11225
DOL NYC EDWARD MENKEN C/O AQUA JET PAINTING 04/16/2014 04/16/2019
10 VIKING DRIVEWEST ISLIP
NY 11795
DOL NYC **%*0900 EF PRO CONTRACTING INC 147 BROOME AVENUE 03/03/2014 03/03/2019
ATLANTIC BEACH NY 11509
DOL NYC EFSTRATIOS BERNARDIS 23-73 48TH STREET 04/24/2014 04/24/2019
LONG ISLAND CITY NY 11103
DOL DOL ELIZABETH RAMADANI C/O RAMADA CONSTRUCTION 01/07/2014 01/07/2019
80 SAVO LOOPSTATEN
ISLAND NY 10309
DOL DOL ELLEN DESANTIS DESANTIS 161 OSWEGO RIVER ROAD 09/24/2013 11/18/2018
ENTERPRISES PHOENIX NY 13135
DOL DOL **xx%0780 EMES HEATING & PLUMBING 5 EMES LANE 01/20/2002 01/20/3002
CONTR MONSEY NY 10952
DOL AG EMILIO FRANZA 90 JUNIUS STREET 01/23/2014 01/23/2019
BROOKLYN NY 11212
DOL DOL EMPIRE CONCRETE 101 SULLYS TRAIL/SUITE 20 11/18/2013 01/07/2019
SERVICES LLC PITTSFORD NY 14534
DOL DOL *Fxk0511 EMPIRE CONCRETE SYSTEMS 101 SULLYS TRAIL/ SUITE 2 11/18/2013 01/07/2019
LLC PITTSFORD NY 14534
DOL DOL **xxk2353 EMPIRE CONSTRUCTORS LLC 101 SULLYS TRAIL/SUITE 20 11/18/2013 01/07/2019
PITTSFORD NY 14534
DOL DOL EMPIRE PRECAST LLC 101 SULLYS TRAIL/SUITE 20 11/18/2013 01/07/2019
PITTSFORD NY 14534
DOL DOL **xx%k3270 EMPIRE TILE INC 6 TREMONT COURT 03/08/2016 03/08/2021
HUNTINGTON STATION NY
11746
DOL NYC EVERTON CARLESS 134 EVERGREEN PL/STE 101 12/30/2013 12/30/2018
EAST ORANGE NJ 07018
DOL DOL *HxxAT7403 F & B PAINTING 2 PARKVIEW AVENUE 09/26/2016 09/26/2021
CONTRACTING INC HARRISON NY 10604
DOL DOL F KALAFATIS 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL FANTASTIC PAINTING 493 LANSING ROAD 11/18/2013 11/18/2018
FULTONVILLE NY 12072
DOL DOL FAY MATTHEW C/O CHAMPION 11/18/2015 11/18/2020
CONSTRUCTION
2131 SCHENECTADY
AVENUEBROOKLYN NY 11234
DOL DOL FAZIA GINA ALI-MOHAMMED C/O 2131 SCHENECTADY AVENUE 11/18/2015 11/18/2020
CHAMPION BROOKLYN NY 11234
CONSTRUCTI
ON
DOL DOL wHRx]1311 FLOZ-ON PAINTING & 12 DUNDERBERG ROAD 10/16/2013 10/16/2018
DECORATING INC TOMKINS NY 10986
DOL DOL %8061 FLOZ-ON PAINTING INC 12 DUNDERBERG ROAD 10/16/2013 10/16/2018
TOMKINS NY 10986
DOL DOL FRAN MICELI 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL FRANCES KALAFATIS 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL FRANCES KALAFATIS-MICELI 2279 HOLLERS AVENUE 01/07/2014 06/23/2019
BRONX NY 10475
DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA 09/26/2016 09/26/2021
2 PARKVIEW
AVENUEHARRISON NY 10604
DOL DOL FRANK DEMARTINO 101-61 99TH STREET 02/15/2017 02/15/2022
OZONE PARK NY 11416
DOL DOL FRANK DEMARTINO 101-61 99TH STREET 02/15/2017 02/15/2022
OZONE PARK NY 11416
DOL DOL FRANK J MERCANDO 134 MURRAY AVENUE 12/11/2009 02/03/2019

YONKERS NY 10704
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DOL DOL FRANK MICELI JR C/O FRANK 19 CLIFF STREET 10/16/2013 10/16/2018
MICELI JR NEW ROCHELLE NY 10801
CONTRACTIN
G INC
DOL DOL whxRx]321 FRANK MICELI JR 19 CLIFF STREET 10/16/2013 10/16/2018
CONTRACTING INC NEW ROCHELLE NY 10801
DOL DOL RFFRDT24 FRESH START PAINTING 157 TIBBETS ROAD 03/12/2014 03/12/2019
CORP YONKERS NY 10705
DOL DOL G FUCCI CONSTRUCTION 3 ALAN B SHEPARD PLACE 03/12/2014 03/12/2019
SERVICES YONKERS NY 10705
DOL DOL FRIFFGTET G FUCCI PAINTING INC C/O SPIEGEL & UTRERA 03/12/2014 03/12/2019
1 MAIDEN LANE - 5TH FLNEW
YORK NY 10038
DOL DOL *HFFFA546 GAF PAINTING LLC 157 TIBBETS ROAD 03/12/2014 03/12/2019
YONKERS NY 10705
DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC 06/24/2016 06/24/2021
67-48 182ND STREETFRESH
MEADOWS NY 11365
DOL DOL GARDEN STATE PAINTING 157 TIBBETTS ROAD 03/12/2014 03/12/2019
YONKERS NY 10705
DOL DOL GARY MCDOWELL GM 76 PLEASANT STREET 06/11/2013 06/11/2018
CONSTRUCTI WELLSVILLE NY 14895
ON & LAWN
CARE
SERVICE
DOL DOL GEORGE DI BERNARDO C/O DI BERNARDO TILE 03/21/2014 03/21/2019
15 WALKER WAYALBANY NY
12205
DOL DA GEORGE LUCEY 150 KINGS STREET 01/19/1998 01/19/2998
BROOKLYN NY 11231
DOL DOL *FF*0878 GM CONSTRUCTION & LAWN 76 PLEASANT STREET 06/11/2013 06/11/2018
CARE SERVICE WELLSVILLE NY 14895
DOL DOL *FFFG674 GMDV TRANS INC 67-48 182ND STREET 06/24/2016 06/24/2021
FRESH MEADOWS NY 11365
DOL DOL *#*++0090 GOLDS FLOORING 25 HAMILTON ROAD 10/16/2013 10/16/2018
INSTALLATIONS INC MONTICELLO NY 12701
DOL DOL GREGORY A FUCCI C/O PAF PAINTING SERVICES 03/12/2014 03/12/2019
157 TIBBETTS ROADYONKERS
NY 10705
DOL DOL GREGORY FUCCI JR C/O APOLLO CONSTRUCTION 03/12/2014 03/12/2019
157 TIBBETTS ROADYONKERS
NY 10705
DOL DOL GREGORY S. OLSON P.O BOX 100 03/08/2018 03/08/2023
200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL DOL ****%Q456 GUILLO CONTRACTING CORP P O BOX 229 07/08/2013 07/08/2018
CALVERTON NY 11933
DOL NYC **x**%0346 H N H CONTRACTORS CORP 4558 BROADWAY # 6 08/04/2014 08/04/2019
NEW YORK NY 10040
DOL DOL HALSSAM FOSTOK 5 HANSEN PLACE 09/18/2013 09/18/2018
WAYNE NJ 07470
DOL NYC HAMEEDUL HASAN 240 HOME STREET 08/04/2014 08/04/2019
TEANECK NJ 07666
DOL AG ****%0918 HARA ELECTRIC CORP 2461 47TH STREET 09/26/2013 09/26/2018
ASTORIA NY 11103
DOL NYC HARMEL SINGH 15 CLINTON LANE 02/25/2016 02/25/2021
HICKSVILLE NY 11801
DOL NYC HAROLD KUEMMEL 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL AG HARVINDER SINGH PAUL 90 JUNIUS STREET 01/23/2014 01/23/2019
BROOKLYN NY 11212
DOL DOL HENRY VAN DALRYMPLE 2663 LANTERN LANE 12/01/2015 12/01/2020
ATLANTA GA 30349
DOL DOL *xxk6370 HILLIANO CONSTRUCTION & 354 MAGNOLIA STREET 01/22/2015 01/22/2020
ELECTRICAL INC ROCHESTER NY 14611
DOL DOL *Fxxk8282 IDEMA DEVELOPMENT INC 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL *Fxxk8282 IDEMA GENERAL 91 COLLEGE AVENUE 12/04/2015 12/04/2020
CONTRACTORS INC POUGHKEEPSIE NY 12603
DOL DOL *FxAT001 INTEGRATED CONSTRUCTION SUITE 100 01/06/2016 01/06/2021
& POWER SYSTEMS INC 2105 W GENESEE
STREETSYRACUSE NY 13219
DOL AG **x*x%0000 J A M CONSTRUCTION CORP SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL *FHFF*THO8 JMRICHLLC P O BOX 268 09/16/2013 03/21/2019

STILLWATER NY 12170
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DOL DOL **xx%3478 JN P CONSTRUCTION CORP 50 LOUIS COURT 03/21/2014 03/21/2019
P O BOX 1907SOUTH
HACKENSACK NY 07606
DOL DOL JNRICHLLC P O BOX 268 09/16/2013 03/21/2019
STILLWATER NY 12170
DOL DOL **xx%4910 JV MAGIC TOUCH 94-25 57TH AVENUE, APT 5G 01/12/2015 01/12/2020
CORPORATION ELMHURST NY 11373
DOL DOL J.A. HIRES CADWALLADER P.O BOX 100 03/08/2018 03/08/2023
200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL DOL JACQUELINE HOWE C/O FLOZ-ON PAINTING INC 10/16/2013 10/16/2018
12 DUNDERBERG
ROADTOMKINS NY 10986
DOL DOL *HFF*B627 JAG I LLC 635 LUZERNE ROAD 09/16/2013 09/16/2018
QUEENSBURY NY 12804
DOL DOL *F+%2868 JAG INDUSTRIES INC 175 BROAD ST - SUITE 320 09/16/2013 09/16/2018
GLENS FALLS NY 12801
DOL DOL JAMES B RHYNDERS 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL JAMES BOYCE C/O EMPIRE CONCRETE SYST 11/18/2013 01/07/2019
101 SULLYS TRAIL/SUITE
20PITTSFORD NY 14534
DOL DOL JAMES E RHYNDERS 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL AG JAMES FALCONE SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL JAMES RHYNDERS SR 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD 04/19/2011 07/08/2020
NORTH COLLINS NY 14111
DOL DOL JASON M RICH P O BOX 268 09/16/2013 03/21/2019
STILLWATER NY 12170
DOL DOL JASON W MILLIMAN C/O ROCHESTER 02/19/2016 02/19/2021
ACOUSTICAL
P O BOX 799HILTON NY 14468
DOL DOL JEFF P BRADLEY 520 PINE HILL ROAD 06/23/2014 06/23/2019
CHESTER NY 10940
DOL NYC JEFFREY CASSIDY 14 RAILROAD AVENUE 05/15/2014 04/02/2020
VALHALLA NY 10595
DOL DOL JERALD HOWE C/O FLOZ-ON PAINTING INC 10/16/2013 10/16/2018
12 DUNDERBERG
ROADTOMKINS NY 10986
DOL DOL JEROME LACITIGNOLA C/O CATSKILL FENCE INSTAL 08/22/2014 08/22/2019
5445 ROUTE 32 CATSKILL NY
12414
DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC 09/12/2016 09/12/2021
140 ARCADIA
AVENUEOSWEGO NY 13126
DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET 02/07/2018 02/07/2023
BAYSIDE NY 11372
DOL DOL JOHN DESCUL 437 SUNRISE HIGHWAYA 08/12/2013 08/12/2018
WEST BABYLON NY 11704
DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK 03/08/2018 03/08/2023
HORSEHEADS NY 14845
DOL DOL HIFRAG12 JOHN F. CADWALLADER, INC. THE GLASS P.O BOX 100 03/08/2018 03/08/2023
COMPANY 200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL AG **x%0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET 02/07/2018 02/07/2023
BAYSIDE NY 11372
DOL DOL JON E DEYOUNG 261 MILL ROAD 07/29/2015 07/29/2020
P O BOX 296EAST AURORA
NY 14052
DOL DOL JORGE VILLALOBOS 94-25 57TH AVENUE - APT 5 01/12/2015 01/12/2020
ELMHURST NY 11373
DOL DOL JOSE MONTAS 27 BUTLER PLACE 03/18/2011 03/19/2020
YONKERS NY 10710
DOL AG JOSEPH FALCONE SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL FFFXQ273 JOSEPH M LOVETRO P O BOX 812 08/09/2016 08/09/2021
BUFFALO NY 14220
DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE 12/13/2017 12/13/2022
STATEN ISLAND NY 10314
DOL DOL JOSEPH MARTONE 08/27/2013 08/27/2018

112 OSCAWANA HEIGHTS
ROAD
PUTNAM VALLEY NY 10542
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DOL DOL JOSHUA DEBOWSKY 9547 BUSTLETON AVENUE 02/05/2014 02/05/2019
PHILADELPHIA PA 19115
DOL DOL JOYA MUSCOLINO 10 ST CHARLES STREET 09/03/2013 09/03/2018
THORNWOOD NY 10594
DOL DOL JUANA MARTINEZ C/O LEAD CONSTRUCTION 03/19/2015 03/19/2020
27 BUTLER PLACEYONKERS
NY 10710
DOL DOL **xx%4340 JUBCO SITE DEVELOPMENT 462 LAKEVIEW AVENUE 12/16/2013 12/16/2018
LLC VALHALLA NY 10595
DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE 11/20/2002 11/20/3002
MONSEY NY 10952
DOL DOL *xxx5062 K R F SITE DEVELOPMENT 375 LAKE SHORE DRIVE 01/23/2017 01/23/2022
INC PUTNAM VALLEY NY 10579
DOL DOL KAREN HARTMAN C/O GUILLO CONTRACTING 07/08/2013 07/08/2018
P O BOX 229CALVERTON NY
11933
DOL NYC KATHLEEN SELA C/O COLONIAL 247 48TH STREET 02/05/2014 02/05/2019
ROOFING BROOKLYN NY 11220
COMPANY INC
DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE 01/23/2017 01/23/2022
PUTNAM VALLEY NY 10579
DOL DOL *HFXERQT32 KENT HOLLOW SIDING LLC 29A BRIDGE STREET 01/15/2016 01/15/2021
NEW MILFORD CT 06776
DOL DOL KEVIN BABCOCK JR P O BOX 46 08/22/2014 08/22/2019
THOMPSON RIDGE NY 10985
DOL DOL KEVIN M BABCOCK P O BOX 46 08/22/2014 08/22/2019
THOMPSON RIDGE NY 10985
DOL DOL KIM SOROCENSKI C/O SOLUTION MATTERS INC 11/19/2015 11/19/2020
198 NORWOOD ROADPORT
JEFFERSON NY 11776
DOL AG KOSTAS "GUS" 2461 47TH STREET 09/26/2013 09/26/2018
ANDRIKOPOULOS ASTORIA NY 11103
DOL DA ****%8816 LAKE CONSTRUCTION AND 150 KINGS STREET 08/19/1998 08/19/2998
DEVELOPMENT BROOKLYN NY 11231
CORPORATION
DOL DOL FrkI*G224 LAKESIDE FIRE SPRINKLERS 125 CHAUTAUQUA AVENUE 06/24/2015 06/24/2020
LLC LAKEWOOD NY 14750
DOL AG FrEF*A643 LALO DRYWALL, INC. 221 OLD FORD ROAD 05/20/2016 05/20/2021
NEW PLATZ NY 12561
DOL DOL *xx*x 4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL DOL LAURI MARTONE 112 OSCAWANA HEIGHTS 08/27/2013 08/27/2018
ROAD
PUTNAM VALLEY NY 10542
DOL DOL LAVERN GLAVE 161 ROBYN RD 09/15/2014 09/15/2019
MONROE NY 10950
DOL DOL LAVERN GLAVE 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL DOL LAWRENCE J RUGGLES P O BOX 371 05/12/2014 05/12/2019
ROUND LAKE NY 12151
DOL DOL *xxk] 364 LEAD CONSTRUCTION 3 ALAN B SHEPARD PLACE 03/19/2015 03/19/2020
SERVICES INC YONKERS NY 10705
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 06/24/2016 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 06/24/2016 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 01/17/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL **xx%4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 08/14/2017 09/19/2022
ALBANY NY 12201
DOL AG LEONID FRIDMAN APT5 01/23/2014 01/23/2019
200 BRIGHTON, 15TH
STBROOKLYN NY 11235
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022

ALBANY NY 12201
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DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 08/14/2017 08/14/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 01/17/2017 09/19/2022
ALBANY NY 12201
DOL DOL LINDSEY R CRILL 143 FILLMORE AVENUE 01/08/2015 01/08/2020
BUFFALO NY 14210
DOL AG **xx%4216 LOTUS-C CORP. 81-06 34TH AVENUE 02/07/2018 02/07/2023
APT. 6EJACKSON HEIGHTS NY
11372
DOL AG LUIS MARTINEZ LALO 211 MAIN ST. 05/20/2016 05/20/2021
DRYWALL NEW PALTZ NY 12561
DOL NYC *xx%2850 M A 2 FLAGS CONTRACTING 25-18 100TH STREET 08/21/2013 08/21/2018
CORP EAST ELMHURST NY 11369
DOL DOL M ANVER BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL AG *HFX*%G957 M B DIN CONSTRUCTION INC 8831 20TH AVENUE/SUITE 6E 11/17/2015 11/17/2020
BROOKLYN NY 11214
DOL NYC *Hxx%G317 M S QUALITY CONSTRUCTION 27 MAPLEWOOD AVENUE 02/04/2015 02/04/2020
LLC COLONIA NJ 07067
DOL DOL M. ANVER BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL NYC MACIEJ SONTOWSKI 27 MAPLEWOOD AVENUE 02/04/2015 02/04/2020
COLONIA NJ 07067
DOL NYC ****%Q590 MACK GLASSNAUTH IRON 137 LIBERTY AVENUE 12/21/2015 12/21/2020
WORKS INC BROOKLYN NY 11212
DOL NYC *xxk3141 MACKEY REED ELECTRIC INC 1ST FLOOR STORE FRONT 06/24/2014 06/24/2019
88-10 LITTLE NECK
PARKWAYFLORAL PARK NY
11001
DOL DOL *HRR*1784 MADISON AVE 39 PENNY STREET 11/02/2016 11/02/2021
CONSTRUCTION CORP WEST ISLIP NY 11795
DOL DOL MALARKEY'S BAR & GRILL 64 VICTORIA DRIVE 02/04/2016 02/04/2021
LLC BINGHAMTON NY 13904
DOL DOL *#x+*(0705 MALARKEY'S PUB & GRUB 64 VICTORIA DRIVE 02/04/2016 02/04/2021
LLC BINGHAMTON NY 13904
DOL DA MANUEL P TOBIO 150 KINGS STREET 08/19/1998 08/19/2998
BROOKLYN NY 14444
DOL DA MANUEL TOBIO 150 KINGS STREET 08/19/1998 08/19/2998
BROOKLYN NY 11231
DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY 02/04/2016 02/04/2021
64 VICTORIA
DRIVEBINGHAMTON NY 13904
DOL DOL MARK MIONIS 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL DOL ****5533 MARQUISE CONSTRUCTION & 10 ST CHARLES STREET 09/03/2013 09/03/2018
DEVELOPMENT CORP THORNWOOD NY 10594
DOL DOL *+%%8810 MARQUISE CONSTRUCTION 20 BOSWELL ROAD 09/03/2013 09/03/2018
ASSOCIATES INC PUTNAM VALLEY NY 10579
DOL DOL wHkx1134 MARQUISE CONSTRUCTION 10 ST CHARLES STREET 09/03/2013 09/03/2018
CORP THORNWOOD NY 10594
DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL DOL MATTHEW IDEMA GENERAL 91 COLLEGE AVENUE 12/04/2015 12/04/2020
CONTRACTORS INC POUGHKEEPSIE NY 12603
DOL DOL *HFF%6416 MCCALL MASONRY P O BOX 304 08/09/2016 08/09/2021
SAYRE PA 18840
DOL DOL *HFF*A259 MERCANDO CONTRACTING 134 MURRAY AVENUE 12/11/2009 02/03/2019
CO INC YONKERS NY 10704
DOL DOL *F*0327 MERCANDO INDUSTRIES LLC 134 MURRAY AVENUE 12/11/2009 02/03/2019
YONKERS NY 10704
DOL NYC *++*5330 METRO DUCT SYSTEMS INC 1219 ASTORIA BOULEVARD 04/16/2014 11/19/2020
LONG ISLAND CITY NY 11102
DOL DOL **¥%3368 MICEK CONSTRUCTION CO 20 CROSS STREET 12/02/2014 12/02/2019
INC FALCONER NY 14733
DOL DOL MICHAEL A PASCARELLA SUITE 100 01/06/2016 01/06/2021
2105 WEST GENESEE STREET
SYRACUSE NY 13219
DOL DOL MICHAEL F LEARY JR 06/19/2013 06/19/2018
3813 SNOWDEN HILL
ROADNEW HARTFORD NY
13413
DOL DOL MICHAEL F LEARY JR METAL 3813 SNOWDEN HILL ROAD 06/19/2013 06/19/2018
STUD & DRYWALL NEW HARTFORD NY 13413
DOL NYC MICHAEL HIRSCH C/O MZM CORP 01/28/2016 01/28/2021

163 S MAIN STREETNEW CITY
NY 10956
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DOL DOL MICHAEL KTISTAKIS 363 88TH STREET 11/18/2013 11/18/2018
BROOKLYN NY 11209
DOL AG MICHAEL RIGLIETTI 31 BAY ST 03/28/2018 03/28/2023
BROOKLYN NY 11231
DOL DOL MICHAEL WILSON WILSON 36 ABERSOLD STREET 08/31/2015 08/31/2020
BROTHER ROCHESTER NY 14621
DRYWALL
CONTRACTOR
S
DOL DOL MICHELLE L BARBER 635 LUZERNE ROAD 09/16/2013 09/16/2018
QUEENSBURY NY 12804
DOL NYC MIGUEL ACOSTA 25-18 100TH STREET 08/21/2013 08/21/2018
EAST ELMHURST NY 11369
DOL NYC MILANCE HADZIC 22 CALIFORNIA AVE - STE 1 03/11/2015 03/11/2020
PATERSON NJ 07503
DOL AG MOHAMMAD RIAZ 46 RUGBY ROAD 11/20/2013 11/20/2018
WESTBURY NY 11590
DOL AG MOHAMMED N CHATHA 8831 20TH AVENUE/SUITE 6E 11/17/2015 11/17/2020
BROOKLYN NY 11214
DOL DOL *HFFRDT37 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A 09/24/2012 09/18/2020
BROOKLYN NY 11229
DOL AG MSR ELECTRICAL 31 BAY ST 03/28/2018 03/28/2023
CONSTRUCTION CORP. BROOKLYN NY 11231
DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL DOL MUHAMMAD PERVAIZ C/O CHAMPION 11/18/2015 11/18/2020
CONSTRUCTION
2131 SCHENECTADY
AVENUEBROOKLYN NY 11234
DOL NYC *xk3613 MZM CORP 163 S MAIN STREET 01/28/2016 01/28/2021
NEW CITY NY 10956
DOL NYC *kxxk]284 NEW AMERICAN 22 CALIFORNIA AVE - STE 1 03/11/2015 03/11/2020
RESTORATION INC PATERSON NJ 07503
DOL DA *r%6088 NEW YORK INSULATION INC 58-48 59TH STREET 05/16/2012 05/08/2020
MASPETH NY 11378
DOL NYC *x*k4839 NEW YORK RIGGING CORP 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE 03/03/2014 03/03/2019
ATLANTIC BEACH NY 11509
DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE 03/03/2014 03/03/2019
ATLANTIC BEACH NY 11509
DOL NYC *xx%1968 NORTH AMERICAN IRON 1560 DECATUR STREET 05/15/2015 05/15/2020
WORKS INC RIDGEWOOD NY 11385
DOL DOL ****6966 NORTH COUNTRY DRYWALL 23167 COUNTY ROUTE 59 10/24/2016 10/24/2021
AND PAINT DEXTER NY 13634
DOL DOL **x*%0065 NORTHEAST LANDSCAPE 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
AND MASONRY ASSOC ELMSFORD NY 10523
DOL DOL *xxk]1845 OC ERECTERS, LLC A/K/A OC 1207 SW 48TH TERRACE 01/16/2018 01/16/2023
ERECTERS OF NY INC. DEERFIELD BEACH FL 33442
DOL NYC **xxx8337 OPTIMUM CONSTRUCTION 23-73 48TH STREET 04/24/2014 04/24/2019
INC LONG ISLAND CITY NY 11103
DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS 04/16/2014 11/19/2020
12-19 ASTORIA
BOULEVARDLONG ISLAND
CITY NY 11102
DOL DOL *xx*A546 PAF PAINTING CORP 161 TIBBETTS ROAD 03/12/2014 03/12/2019
YONKERS NY 10705
DOL DOL *Fx*A5242 PAF PAINTING SERVICES INC GARDEN 157 TIBBETTS ROAD 03/12/2014 03/12/2019
STATE YONKERS NY 10103
PAINTING
DOL DOL PAF PAINTING SERVICES OF C/O SPIEGEL & UTRERA 03/12/2014 03/12/2019
WESTCHESTER INC 1 MAIDEN LANE - 5TH FLNEW
YORK NY 10038
DOL DOL **x+%8802 PAT'S HEATING AND AIR P OBOX 371 05/12/2014 05/12/2019
CONDITIONING LTD ROUND LAKE NY 12151
DOL DOL PATRICIA M RUGGLES P OBOX 371 05/12/2014 05/12/2019
ROUND LAKE NY 12151
DOL NYC k9422 | PELIUM CONSTRUCTION, INC. 22-33 35TH ST. 12/30/2016 12/30/2021
ASTORIA NY 11105
DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
ELMSFORD NY 10523
DOL NYC PETER TRITARIS 5990 58TH AVENUE 11/18/2013 11/18/2018
MASPETH NY 11378
DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138 03/07/2017 03/07/2022

BROADALBIN NY 12025
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DOL DOL *xxk]1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138 03/07/2017 03/07/2022
BROADALBIN NY 12025
DOL DOL *Hxx%2089 PROFESSIONAL ESTIMATING 157 TIBBETS ROAD 03/12/2014 03/12/2019
& BUSINESS CORP YONKERS NY 10705
DOL DOL *H*xx%6895 PROLINE CONCRETE OF WNY 3090 SHIRLEY ROAD 04/19/2011 07/08/2020
INC NORTH COLLINS NY 14111
DOL DA *Hx**G817 QUADRANT METAL 2740 SW MARTIN DOWNS 08/25/2016 08/25/2021
BUILDINGS LLC BLVD
PALM CITY FL 34990
DOL DOL ***%0015 RAMADA CONSTRUCTION 80 SAVO LOOP 01/07/2014 01/07/2019
CORP STATEN ISLAND NY 10309
DOL NYC RAMESHWAR ASU 137 LIBERTY AVENUE 12/21/2015 12/21/2020
BROOKLYN NY 11212
DOL DOL RANA A KAHN 1973 81ST ST - SUITE A-5 01/08/2015 01/08/2020
BROOKLYN NY 11214
DOL NYC RANTIK PARIKH 13 LORIANN ROAD 07/15/2015 07/15/2020
WARREN NJ 07059
DOL DOL *HFX*%D633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE 09/16/2013 09/15/2019
MIDDLETOWN NY 10940
DOL DOL *HFX*%D633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE 01/30/2018 01/30/2023
MIDDLETOWN NY 10940
DOL NYC RAYMOND PEARSON P O BOX 957 03/12/2014 03/12/2019
PORT JEFFERSON STA NY
11776
DOL AG *FF*T015 RCM PAINTING INC. 69-06 GRAND AVENUE 02/07/2018 02/07/2023
2ND FLOORMASPETH NY
11378
DOL DOL REGINALD WARREN 161 ROBYN RD 09/15/2014 09/15/2019
MONROE NY 10950
DOL DOL REGINALD WARREN 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL NYC *HFF*3461 RELIANCE GENERAL 644 OCEAN PARKWAY 09/02/2015 09/02/2020
CONSTRUCTION INC BROOKLYN NY 11230
DOL DOL REVOLUTIONARY FLOORS P O BOX 268 09/16/2013 03/21/2019
LLC STILLWATER NY 12170
DOL DOL RHINO CONCRETE LLC 101 SULLYS TRAIL/SUITE 20 11/18/2013 01/07/2019
PITTSFORD NY 14534
DOL DA RIANN MULLER 2740 SW MARTIN DOWNS 08/25/2016 08/25/2021
BLVD
PALM CITY FL 34990
DOL DOL RICHARD WILSON C/O DUFOUR GROUP INC 06/10/2014 06/10/2019
353 WEST 56TH STREET
#7MNEW YORK NY 10019
DOL DOL *x%8618 RIEKS CONTRACTING LLC 4804 GAHWILER ROAD 05/01/2015 05/01/2020
AUBURN NY 13021
DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD 01/11/2003 01/11/3003
QUEENS VILLAGE NY 11427
DOL DOL ROBERT BRUNO 3 GAYLORD ST 11/15/2016 11/15/2021
AUBURN NY 13021
DOL DOL *xxk]1855 ROBERT D BISHOP JR ROBERT D P OBOX 112 07/15/2014 07/15/2019
BISHOP JR MORRISSONVILLE NY 12962
DOL DOL ROBERT D BISHOP JR P OBOX 112 07/15/2014 07/15/2019
MORRISONVILLE NY 12962
DOL NYC ROBERT GUIDO 3256 BRUNER AVENUE 07/29/2014 07/29/2019
BRONX NY 10469
DOL DOL ROBERT TORDELLA 125 CHAUTAUQUA AVENUE 06/24/2015 06/24/2020
LAKEWOOD NY 14750
DOL DOL *xxk3859 ROCHESTER ACOUSTICAL P O BOX 799 02/19/2016 02/19/2021
CORP HILTON NY 14468
DOL NYC RODNEY SCOTT 201 HEMPSTEAD AVENUE 10/30/2015 10/30/2020
WEST HEMPSTEAD NY 11552
DOL DOL ROMEO WARREN 161 ROBYN RD 09/16/2013 09/15/2019
MONROE NY 10950
DOL DOL ROMEO WARREN 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL DOL ROSS J MUSCOLINO 10 ST CHARLES STREET 09/03/2013 09/03/2018
THORNWOOD NY 10594
DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD 02/21/2017 02/21/2022
BELLPORT NY 11713
DOL DOL **xx%3347 RYAN ALBIE CONTRACTING 21 S HOWELLS POINT ROAD 02/21/2017 02/21/2022
| BELLPORT NY 11713
DOL DOL S & SELECTRIC 235 BROADWAY 06/19/2013 06/19/2018
SCHENECTADY NY 12306
DOL NYC SABIR MUHAMMED SUITE B-8 04/21/2016 04/21/2021

782 PELHAM PARKWAY
SOUTHBRONX NY 10462
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DOL NYC SAEED HASAN 4558 BROADWAY #6 08/04/2014 08/04/2019
NEW YORK NY 10040
DOL NYC XXk 117 SCOTT ELECTRICAL LLC 201 HEMPSTEAD AVENUE 10/30/2015 10/30/2020
WEST HEMPSTEAD NY 11552
DOL DOL *Hx*XQT751 SCW CONSTRUCTION 544 OLD ROUTE 23 02/14/2017 02/14/2022
ACRE NY 12405
DOL DOL SEAN BURBAGE C/O SEAN 445 ROOSA GAP ROAD 04/14/2014 04/14/2019
BURBAGE BLOOMINGBURG NY 12721
CORP
DOL DOL *x*%6586 SEAN BURBAGE CORP 445 ROOSA GAP ROAD 04/14/2014 04/14/2019
BLOOMINGBURG NY 12721
DOL AG SERGIO RAYMUNDO 109 DUBOIS RD. 05/20/2016 05/20/2021
NEW PALTZ NY 12561
DOL DOL *xx%6904 SIGNING STAR LIMITED 5 HANSEN PLACE 09/18/2013 09/18/2018
LIABILITY COMPANY WAYNE NJ 07470
DOL DOL *xx%4025 SOLUTION MATTERS INC 198 NORWOOD ROAD 11/19/2015 11/19/2020
PORT JEFFERSON NY 11776
DOL NYC *xx%4934 SPHINX CONTRACTING CORP 240 HOME STREET 08/04/2014 08/04/2019
TEANECK NJ 07666
DOL DOL **x*%3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD 08/11/2003 08/11/3003
QUEENS VILLAGE NY 11427
DOL DOL STEPHEN BIANCHI 462 LAKEVIEW AVENUE 12/16/2013 12/16/2018
VALHALLA NY 10595
DOL DOL *FHFXXXQT751 STEPHEN C WAGAR 544 OLD ROUTE 23 02/14/2017 02/14/2022
ACRE NY 12405
DOL DOL STEPHEON SHELDON FANTASTIC 493 LANSING ROAD 11/18/2013 11/18/2018
PAINTING FULTONVILLE NY 12072
DOL DOL STEVEN P SUCATO 15-68 208TH STREET 06/23/2016 06/23/2021
BAYSIDE NY 11360
DOL DOL STEVEN SAGGESE 3005 WYNSUM AVENUE 08/18/2014 08/18/2019
MERRICK NY 11566
DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B 01/23/2017 01/23/2022
LYNNFIELD MA 01940
DOL DOL STUART CHAITIN 634 ROUTE 303 07/26/2012 11/19/2018
BLAUVET NY 10913
DOL NYC *Fx*%Q432 SUBLINK LTD 346 THIRD AVENUE 11/19/2015 11/19/2020
PELHAM NY 10803
DOL DOL SUZANNE G GOLD C/O GOLDS 25 HAMILTON ROAD 10/16/2013 10/16/2018
FLOORING MONTICELLO NY 12701
INSTALLATION
SINC
DOL DOL FRIRTA41 T & T CONCRETE INC 2560 HAMBURG TURNPIKE 07/08/2015 07/08/2020
P O BOX 367LACKAWANNA NY
14218
DOL DOL FRRKRTALT TADCO CONSTRUCTION 101-61 99TH STREET 02/15/2017 02/15/2022
OZONE PARK NY 11416
DOL DOL TADCO CONSTRUCTION 101-61 99TH STREET 02/15/2017 02/15/2022
OZONE PARK NY 11416
DOL DOL TRRKRTALT TADCO CONSTRUCTION 101-61 99TH STREET 02/15/2017 02/15/2022
CORP OZONE PARK NY 11416
DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE 01/16/2018 01/16/2023
DEERFIELD BEACH FL 33442
DOL DOL TAMMY LACITIGNOLA C/O CATSKILL FENCE INSTAL 08/22/2014 08/22/2019
5445 ROUTE 32CATSKILL NY
12414
DOL DOL *xrkQ852 TAP STEEL INC ROUTE 26 3101 01/28/2016 01/28/2021
P O BOX 457CONSTABLEVILLE
NY 13325
DOL DOL TECH-MECHANICAL FAB DC 5 PARKER AVENUE 03/25/2014 03/25/2019
INC POUGHKEEPSIE NY 12601
DOL DOL **xxx5570 TESTA CORP 50 SALEM STREET - BLDG B 01/23/2017 01/23/2022
LYNNFIELD MA 01940
DOL DOL **xx%0887 THE BRINSON PAINTING 72 TAUNTON PLACE 04/14/2015 04/14/2020
CORPORATION BUFFALO NY 14216
DOL DOL *Hxxk8174 THE DALRYMPLE UNIT 278 12/01/2015 12/01/2020
CORPORATION 541 10TH STREET
NWATLANTA GA 30318
DOL DOL *Hxx%8174 THE DALRYMPLE GROUP LLC 289 JONESBORO RD/ STE 216 12/01/2015 12/01/2020
MCDONOUGH GA 30253
DOL DOL *xx%2070 THE UNIVERSAL GROUP OF 212 OXFORD WAY 12/11/2012 09/16/2018
NEW YORK INC SCHENECTADY NY 12309
DOL DOL *FX*%Q243 THE WELCOME MAT P O BOX 268 09/16/2013 03/21/2019
PROPERTY MANAGEMENT STILLWATER NY 12170
LLC
DOL DOL THOMAS DESANTIS DESANTIS 161 OSWEGO RIVER ROAD 09/24/2013 11/18/2018
ENTERPRISES PHOENIX NY 13135
DOL NYC THOMAS SCARINCI 130-43 92ND AVENUE 11/27/2013 11/27/2018

RICHMOND HILLS NY 11418
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DOL DOL TIMOTHY A PALUCK C/O TAP STEEL INC 01/28/2016 01/28/2021
RTE 26 3101/ P O BOX
457CONSTABLEVILLE NY
13325
DOL DOL TIMOTHY F BARBER 635 LUZERNE ROAD 09/16/2013 09/16/2018
QUEENSBURY NY 12804
DOL NYC *HxRx]1523 TM MECHANICAL CORP 130-43 92ND AVENUE 11/27/2013 11/27/2018
RICHMOND HILLS NY 11418
DOL DOL *¥++0600 TOMSON ALLOYS RECYCLING 143 FILLMORE AVENUE 01/08/2015 01/08/2020
INC BUFFALO NY 14210
DOL DOL *HFF*3453 TORCHIA'S HOME 10153 ROBERTS RD 08/09/2016 08/09/2021
IMPROVEMENT SAUQUOIT NY 13456
DOL DOL *FF*G914 TRI-COUNTY RESTORATIONS 13 SUMMERSET DRIVE 08/22/2014 08/22/2019
& CONSTRUCTION INC WALLKILL NY 12589
DOL DOL TRI-COUNTY RESTORATIONS 392 ROCK CUT ROAD 08/22/2014 08/22/2019
INC WALDEN NY 12586
DOL DOL FHFF*8311 TRIPLE B FABRICATING, INC. 61 WILLETT ST. 10/26/2016 10/26/2021
PASSAIC NJ 07503
DOL DOL *FF*Q407 TURBO GROUP INC 15-68 208TH STREET 06/23/2016 06/23/2021
BAYSIDE NY 11360
DOL AG *HFF*G490 UNIVERSAL STEEL 90 JUNIUS STREET 01/23/2014 01/23/2019
FABRICATORS INC BROOKLYN NY 11212
DOL NYC wRIFXTLT4 V&R CONTRACTING P O BOX 957 03/12/2014 03/12/2019
PORT JEFFERSON STA NY
11776
DOL NYC VALERIE VISCONTI 346 THIRD AVENUE 11/19/2015 11/19/2020
PELHAM NY 10803
DOL NYC VEAP SELA C/O COLONIAL 247 48TH STREET 02/05/2014 02/05/2019
ROOFING BROOKLYN NY 11220
COMPANY INC
DOL NYC VICK CONSTRUCTION 21 DAREWOOD LANE 12/31/2013 12/31/2018
VALLEY STREAM NY 11581
DOL NYC VICKRAM MANGRU VICK 21 DAREWOOD LANE 12/31/2013 12/31/2018
CONSTRUCTI VALLEY STREAM NY 11581
ON
DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC 06/24/2016 06/24/2021
67048 182ND STREETFRESH
MEADOWS NY 11365
DOL NYC VINCENT PIZZITOLA P O BOX 957 03/12/2014 03/12/2019
PORT JEFFERSON STA NY
11776
DOL NYC VITO GARGANO 1535 RICHMOND AVE 12/13/2017 12/13/2022
STATEN ISLAND NY 10314
DOL DOL WAYNE LIVINGSTON JR NORTH 23167 COUNTY ROUTE 59 10/24/2016 10/24/2021
COUNTRY DEXTER NY 13634
DRYWALL
AND PAINT
DOL DOL WESLEY J STAROBA 206 TALLY HO COURT 06/19/2013 06/19/2018
SCHENECTADY NY 12303
DOL DOL *++*0078 WESLEY J STAROBA INC S&S 235 BROADWAY 06/19/2013 06/19/2018
ELECTRIC SCHENECTADY NY 12306
DOL DOL WILLIAM CONKLIN 5 PARKER AVENUE 03/25/2014 03/25/2019
POUGHKEEPSIE NY 12601
DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR 11/02/2016 11/02/2021
Cco
39 PENNY STREETWEST ISLIP
NY 11795
DOL DOL WILLIAM MAZZELLA 134 MURRAY AVENUE 02/03/2014 02/03/2019
YONKERS NY 10704
DOL DOL WILLIE BRINSON 72 TAUNTON PLACE 04/14/2015 04/14/2020
BUFFALO NY 14216
DOL DOL **ri%6195 WILSON BROTHER DRYWALL 36 ABERSOLD STREET 08/31/2015 08/31/2020
CONTRACTORS ROCHESTER NY 14621
DOL DOL *xk4043 WINDSHIELD INSTALLATION 200 LATTA BROOK PARK 03/08/2018 03/08/2023
NETWORK, INC. HORSEHEADS NY 14845
DOL DOL *xAAT345 YES SERVICE AND REPAIRS 145 LODGE AVE 08/09/2016 08/09/2021
CORPORATION HUNTINGTON STATION NY
11476
DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC 09/24/2012 09/18/2020

2471 OCEAN AVENUE-STE
7ABROOKLYN NY 11229
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SECTION 011000 - SPECIFIC REQUIREMENTS
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A.  Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and other Division 1 Specifications sections, apply to this Section.

B.  The Work of this Contract shall be completed in accordance with the "Building Code of
New York State", latest edition, as supplemented by the Town of Yorktown, authorities having
jurisdiction and best trade practices.

1.2 PROJECT IDENTIFICATION

A.  Project Title:
Restoration of Yorktown Heights Railroad Station

B. Location:
Railroad Station Park
Commerce Street
Yorktown Heights, New York 10598.

C.  Allreferences to the term Owner throughout these Specifications shall mean:
The Town of Yorktown

1.3 ABBREVIATED WRITTEN SUMMARY

A.  The Drawings and Specifications are intended to provide sufficient information regarding
scope and quality of work required. The Contractor shall provide all materials and labor that
may reasonably be assumed necessary to provide a complete and finished project, whether or
not these items are specifically indicated in the Contract Documents.

B. Briefly, and without force and effect on the Contract Documents, the general scope of
work may be summarized as follows:

SCOPE OF WORK IS SUMMARIZED IN THE NOTES ON DRAWING A-1
1.4 ESTIMATED QUANTITIES

A.  Drawings and some sections of these Specifications may include estimated quantities for
the work described. Their inclusion herein DOES NOT RELIEVE THE CONTRACTOR OF
THE RESPONSIBILTY TO VERIFY ALL QUANTITIES PRIOR TO BIDDING. Contractor
shall use these quantities along with their site visit and own calculations to bid on the project. It
is understood that there are a variety of methods for producing quantity take-offs, and the
Contractor shall develop a bid based upon their own method of calculating quantity take-offs.

1.5 HISTORIC PRESERVATION

A.  The Yorktown Heights Railroad Station is listed on the National Register of Historic
Places and comprises important architectural and historical attributes. Accordingly, the
Contractor shall take all measures required, and as herein specified, to protect and preserve the
site throughout the course of this work. This requirement pertains to the specified work itself
and to related aspects of the work, such as access, temporary facilities, fire safety, security,
protection of adjacent materials and construction, and salvage.
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B. All care must be also taken to protect and preserve the original materials and historic
fabric of this building. Any historical or archaeological artifacts discovered in the course of the
work will remain property of the Owner.

C. The Contractor shall recognize that all aspects and elements of the property may
potentially contribute to the historic significance of the building, and the Contractor shall not be
judge of relative significance of any feature, nor the impact of any or all proposed alterations.
This judgement is entirely the responsibility of the Owner and Architect. All care shall be taken
to perform all the work of this project following the best practice and to the highest standards of
historical restoration.

1.6 TAXES

A.  The project Owner is a government entity and is exempt from sales and compensating use
taxes of the State of New York and of any city or county in the State of New York for materials
which will become an integral component part of the Project. The Contractor acknowledges
that the Contract amount stated herein has been based upon the appropriate rules and
regulations pertaining to the Sales Tax requirements. No reimbursements will be made for
the sales tax payment in connection with the construction of the project.

1.7 ACCESS FOR INSPECTION OF ONGOING WORK

A.  Contractor shall provide, as a part of the Base Bid, access to site, including ladders and
scaffolding, to allow the Architect and Owner to conduct the following specific inspection:
1. Inspection of ongoing work:
a. A minimum of three inspections per type of work will be required - one prior to
commencement, one during work, and one at the conclusion of work - for inspection,
adjustments (if any), and approval of work.

1.8 SUBMITTALS
A. Make all submittals in accordance with Section 01 3300 - Submittals.

B. Schedule of Values and Construction Schedule at least seven (7) days prior to the
Contractor's anticipated start date. This information shall form the basis of all Contractor
payment requisitions.

C. Coordinate submittals with proper sequence of the work to avoid delaying progress of
work.
D.  Check submittals for accuracy, completeness, dimensions, compliance with the

requirements and intent of the Specifications, and other similar pertinent information.

E. For samples, provide units identical with final condition of proposed materials or
products for the work. Include an appropriate range of samples (generally not less than three (3
units) where unavoidable variations must be expected. Provide full set of of optional samples
where Architect's selection is required.

F. For product data, include manufacturer's standard printed recommendations for
application and use.

G.  Refer to Section 01 3300 for additional specific requirements for submittals.

1.9 CONTRACTOR'S PERSONNEL
A.  Qualification of personnel:
1. Use adequate numbers of skilled workers who are thoroughly trained and
experienced in the necessary trades and familiar with the specialized requirements and
04.02.18 SPECIFIC REQUIREMENTS 011000-2
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methods needed for the proper performance of the work of this Contract. Project Foreman
shall be on site daily during the course of the work, shall speak the English language
fluently, and shall have a minimum of five (5) years experience working on similar
structures or performing similar work. All workers directly involved in this project shall
have a minimum of three (3) years experience performing similar work.

2. Additional specific qualifications for certain work, if any, are defined in
individual sections.
3. In acceptance or rejection of the work, no allowance will be made for lack of

skill on the part of the workers.

1.10 SPECIFICATION FORMATS AND CONVENTIONS

1.11

A. Specification Format: The Specifications are organized into Divisions and Sections using
the 2004 48-division format and CSI/CSC's "MasterFormat" numbering system.

CONTRACTOR'S SUBCONTRACTORS

A.  Proposed subcontractors must be identified on the Bid Form. The Owner reserves the
right to review and approve/disapprove any subcontractors.

1.12 CONTRACTOR'S USE OF PREMISES

A. Contractor shall not have exclusive possession of the site.

B. The park in which the project is located will be in full-time normal use during the period
of construction. All work shall be performed in such a manner as not to interfere with the
functions and business of the Owner insofar as possible.
1. The Owner has the right to temporarily stop or suspend work at any time
throughout the duration of this project, with or without advance notice, when the work of
this project specifically interferes with the operations of the Owner's or the Owner's
tenants' business. Such temporary stoppages or suspensions shall be provided for by the
Contractor at no additional cost to the Owner.

C. Contractor shall at all times conduct operations in a manner that ensures the safety of the
building and its occupants. Contractor shall not obstruct passage to or from any part of the
existing building in operation except by permission of the Owner. Contractor shall pay
particular attention to maintaining clear access to all required exits.

D.  Personnel in the employ of the Contractor, or any of his Subcontractors, are not permitted
to use the building or its facilities unless specifically directed by the Architect or the Owner.

E. Workers creating nuisances directed towards occupants or visitors to the building shall be
subject to dismissal by the Contractor at the order of the Architect or Owner.

F. Keep all areas clean and unobstructed. All areas are to be kept broom clean daily.
Maintain and store all tools and equipment in a neat and orderly manner.

G. A time schedule of work shall be submitted to and approved by the Owner and the
Architect before the work commences.

1.13 ACCESS TO BUILDING AND SITE

A.  Access to site for delivery of materials and equipment shall be made only from approved
locations. Contractor shall maintain public access streets and sidewalks free of dirt and debris
resulting from deliveries, and shall obtain all required permits for use of public thoroughfares.

B.  Contractor shall provide and maintain all scaffolding, ladders, ramps, stairs, hoists, chutes,
derricks, etc. as required for proper access and execution of the work. All such equipment and
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apparatus, and their construction and arrangement, shall conform to the requirements of
applicable regulations.

1.14 MAINTENANCE OF SITE AND ADJOINING PROPERTY
A. Maintain the site after order to start work, through Final Acceptance.

B. Contractor shall be responsible for the safety and well-being of the project site and
adjoining property including structures; sidewalks, paving, curbs, and roadways; landscaping
and fences; waste lines, water, gas, electric, telephone, cable, and other utilities and their related
mains, pipes, conduits etc. Contractor shall at his own expense, except as otherwise specified,
protect same and maintain them in as good a condition as that existing at the start of the work.
Contractor shall be responsible for any necessary repairs, replacements, or cleaning arising from
the work and related operations.

C. All pavements, sidewalks, roads, and approaches to fire hydrants shall be kept clear at all
times.

D.  Upon completion of the work, Contractor shall thoroughly clean up all areas affected by
the work, directly and indirectly, as required to restore these areas to the state of cleanliness
existing at the start of this project. In general, cleaning shall include the removal of rubbish and
construction debris, stains, smears, foot tracks, dust, and the like.

1.15 SITE SECURITY

A. Contractor shall be responsible for maintaining security during working hours to prevent
loss of property, illegal entry or any other activity that may affect the building and its contents.
Contractor shall take every reasonable precaution to prevent any such occurrence during non-
working hours.

1.16 FIRE SAFETY PRECAUTIONS
A. Smoking is not allowed in or on the building.

B. Open flames and heat-generating equipment will not be allowed on the building. Such
equipment shall be used only in locations approved by the Architect, at ground level, and, as
required, within enclosures designated specifically for fire safety and containment.

C. The Contractor shall provide and maintain, in good working order, at least two (2) class
A fire extinguishers, in locations providing ready access to the work force. Other Class type
extinguishers shall be provided in like number, as required by the work being performed.

D.  All tarpaulins used on this project shall be flameproof type as defined and approved by
the New York Board of Standards and Appeals.

E. Contractor shall take all necessary precautions to prevent fire, or the spread of fire, that
may result from this work.

1.17 CONSTRUCTION DURING INCLEMENT WEATHER OR RAIN

A. Protect all materials and work from damage due to rainy, cold or freezing weather, as
well as severe weather conditions.

B. Contractor shall be responsible for maintaining the building weathertight through Final
Acceptance of the work.

1.18 TEMPORARY FACILITIES
A. General:
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1. Provide and maintain facilities, services, and utilities required for the most
efficient execution of the work, including but not limited to, those listed below. Contract
amount shall include all costs of obtaining required permits, approvals and meters. Remove
temporary facilities when no longer required, and restore affected areas to their prior
condition.

B. Power and Water:
1. Contractor may use the site's existing electrical service for power, provided that
such use is in compliance with all requirements specified herein, and that the system is
restored to its prior condition upon completion of the work.

2. All costs for installation and maintenance of temporary power shall be paid for
by the Contractor; however, the cost of electrical current consumed shall be paid for by the
Owner.

3. Contractor may use the building's existing water supply, provided the only

connection made is at existing valve locations, and that such use is in compliance with all
requirements specified herein.

a. Provide an Owner-approved vacuum breaker at all connections to existing water

supply.
4. All costs for pumps, hoses, fittings, and other equipment required for the
temporary connection of water to complete the work shall be paid for by the Contractor;
however, the cost of water shall be paid for by the Owner.
5. Contractor shall ascertain prior to the installation of temporary power and water
that the existing systems are able to safely sustain the additional applied loads. No
guarantee is made of their adequacy, and should the Contractor determine that the existing
systems will not be adequate for the intended uses, the Contractor shall bear all costs for
providing and maintaining independent temporary service of electricity, water, or both.

a.  Electricity and water shall be strictly preserved.

C. Drinking water:
1. Drinking water for workers shall be provided by the Contractor.

D. Sanitary Facilities:
1. Temporary sanitary facilities for workers shall be provided by the Contractor.
Contractor shall be responsible for the daily cleaning of these facilities.

1.19 STORAGE FACILITIES

A. Contractor shall provide temporary storage facilities as required for the storage of
equipment and materials. Storage facilities shall be in compliance with all governing regulations
and placed only in location approved by the Architect and Owner.

B. Security of storage facilities is fully the responsibility of the Contractor; the Architect and
Owner shall not be held liable for claims arising from theft, damage or other incidents related to
their installation, use or maintenance.

1.20 MATERIALS AND EQUIPMENT

A.  Deliver, handle and store products in accordance with manufacturer's recommendations
and by methods and means that will prevent damage, deterioration, and loss including theft.
Control delivery schedules to minimize long-term storage products at site and overcrowding of
construction spaces.

1. Neatly pile, store, and protect materials in approved storage areas.
B. Factory packaged products shall be delivered in manufacturer's original and unopened
containers.
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C. Contractor's workers shall be available to receive and unload materials and equipment
delivered to site. No materials or equipment shall be delivered to side unless workers are
available.

1.21 OCCUPATIONAL SAFETY AND HEALTH

A. Contractor shall take all measures necessary to protect all persons and property from
damage and harm that may result from this work.
1. Incident reports and accident reports shall be completed by the Contractor for
EVERY incident and accident, regardless of outcome, and a copy shall be filed with the
Owner and the Architect. File copies shall be received not later than three (3) working
days from the date of the incident or accident.

B. The Contractor shall observe and comply with all applicable safety and health standards
promulgated by the Secretary of Labor under Section 107 of the Contractor Work Hours and
Standards Act, published in 29 CFR Part 1513 and adopted by the Secretary of Labor as the
"Occupational Safety and Health Act of 1970", as amended. Such safety and health standards
shall apply to Contractor and Contractor's employees as well as to all subcontractors and their
employees.

1.22 ENVIRONMENTAL SAFETY AND PROTECTION

A. Contractor shall designate one person, the project foreman or other, to enforce strict
discipline on activities related to the generation of wastes, pollution of air, water, or soil,
generation of noise, and similar harmful or deleterious effects that violate regulations or
reasonably may irritate persons at, or in the vicinity of, the project site.

1.23 PROJECT MEETINGS

A. The Contractor, the Architect, and the Owner, shall attend on-site meetings as required
for the purpose of discussing the progress and execution of the work. Meetings shall be of two

types:
1. Initial job meeting prior to the onset of work; and
2. Subsequent regular meetings held once every two weeks and additionally as
required.

B. The proceedings of job meetings shall be recorded by the Architect.

C.  Additional requirements for project meetings are included in Section 01 3100 - Project
Management and Coordination.

1.24 PROGRESS PHOTOGRAPHS

A.  Provide photographs of site and construction throughout progress of Work produced by
an experienced photographer, acceptable to Architect.

1.25 PAYMENT

A.  Coordinate a Schedule of Values and Applications for Payment with the Contractor's
Construction Schedule. Schedule of Values and Construction Schedule shall be provided to the
Architect within seven (7) working days after the initial Project Meeting.

1. Provide a breakdown of the Contract Sum in sufficient detail to facilitate
continued evaluation of Applications for Payment and progress reports.
2. Update and resubmit the Schedule of Values when Change Orders or

Construction Change Directives result in a change in the Contract Sum.
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B.  Payment Application Forms: Use AIA Document G 702 "Application and Certificate for
Payment", and G 703 "Continuation Sheet", as the form for Application for Payment. Complete
every entry on the form, including notarization and execution by person authorized to sign legal
documents on behalf of the Owner. Incomplete applications will be returned without action.
1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule, as revised to reflect Change Orders and Construction Change Directives.

C.  Submit three (3) executed copies of each Application for Payment to the Architect by
means ensuring receipt within 24 hours, one copy shall be complete, including waivers of lien
and similar attachment, when required.
1. Transmit each copy with a transmittal form listing attachments, and recording
appropriate information related to the application in a manner acceptable to the Architect.

D.  Initial Application for Payment: Administrative actions and submittals that must precede
or coincide with submittal of the first Application for Payment include the following:
L. Schedule of Values;
Contractor's Construction Schedule (preliminary if not final);
Submittal Schedule;
Copies of Building Permits;
Copies of authorizations and licenses from governing authorities for performance
f the work;
Initial progress report; and
Certificates of insurance and insured policies.

NoNg VAL

E. Application for Payment at Substantial Completion: Following issuance of the
Certificate of Substantial Completion, administrative actions and submittals that shall proceed
or coincide with this application include:

Warranties (guarantees) and maintenance agreements;

Maintenance instructions;

Final cleaning;

Application for reduction of retainage, and consent of surety; and

. List of incomplete work (Punch List) recognized as exceptions to Architect's
ertificate of Substantial Completion.

QNb =

F. Final Payment Application: Administrative actions and submittals that shall precede or
coincide with submittal of final Application for Payment include:
L. Completion of Project Closeout requirements;
Completion of items specified for completion after Substantial Completion;
Assurance that any unsettled claims will be settled;
Transmittal of required Project construction records to Owner;
Proof that taxes, fees and similar obligations have been paid;
Removal of temporary facilities and services; and
Removal of surplus materials, rubbish, and similar elements.

1.26 PROJECT CLOSEOUT

Nk W

A. Contractor shall submit to the Architect written certification that work is substantially
complete and request, in writing, a final inspection. Architect will inspect work within (10)
calendar days of receipt of request.

B. Should Architect determine that work is substantially complete, the Architect will prepare
a Punch List of deficiencies that need to be corrected before final acceptance and issue of Notice
of Substantial Completion, with deficiencies noted.
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C. After the Punch List deficiencies have been corrected, a Letter of Final Acceptance will
be issued by the Architect.

D. Contractor shall be responsible for the work of the Contract until the date of the Letter of
Final Acceptance.

1.27 AS-BUILTS

A. Contractor shall record, in a manner acceptable to the Architect, any deviation in the
completed work from the Specifications. This Submittal shall be in accordance with Section 01
3300, and is a specific requirement for Project Closeout.

PART 2 PRODUCTS - NOT USED.
PART 3 EXECUTION - NOT USED.

END OF SECTION 011000
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SECTION 012200 - UNIT PRICES
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary Conditions
and other Division 1 Specification sections, apply to this Section.

1.2 SUMMARY

A. This section specifies administrative and procedural requirements for unit prices.
1. A unit price is an amount proposed by Bidders and stated on the Bid Form as a price per
unit of measurement for materials or services that will be added to or deducted from the
Contract Sum by Change Order in the event the estimated quantities of Work required by
the Contract Documents are increased or decreased.

Unit prices include all necessary equipment, materials, overhead, profit and applicable taxes.

C. A Unit Price Schedule, including units of measurement, is included at the end of this Section.
Specification Sections referenced in the Schedule contain requirements for materials and
methods described under each unit price.

D. The Owner reserves the right to reject the Contractor's measurement of work-in-place that
involves use of established unit prices, and to have this Work measured by an independent
surveyor acceptable to the Contractor at the Owner's expense.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.1 SCHEDULE OF UNIT PRICES
UNIT PRICES ARE DESCRIBED IN SECTION 000410 - BID FORM

END OF SECTION 012200
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SECTION 012300 - ALTERNATES
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specification sections apply to the work of this Section.

1.2 SUMMARY

A.
B.

This Section specifies administrative and procedural requirements for Alternates.

Definition: an alternate is an amount proposed by Bidders and stated on the Bid Form for certain
construction activities defined in the Bidding Requirements that may be added to or deducted
from the Base Bid amount if the Owner decides to accept a corresponding change in either the
amount of construction to be completed, or in the products, materials, equipment, systems, or
methods described in Contract Documents.

Coordination: Coordinate related Work and modify or adjust adjacent Work as necessary to
ensure that Work affected by each accepted Alternate is complete and fully integrated into the
project.

Notification: Immediately following the award of the Contract, prepare and distribute to each
party involved, notification of the status of each Alternate. Indicate whether alternates have
been accepted, rejected or deferred for consideration at a later date. Include a complete
description of negotiated modifications to Alternates.

A Schedule of Alternates is included at the end of this Section. Specification Sections

referenced in the Schedule contain requirements for materials and methods necessary to achieve

the Work described under each Alternate.

1. Include as a part of each Alternate, miscellaneous devices, accessory objects and similar
items incidental to or required for a complete installation whether or not mentioned as part
of the Alternate.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.1 DESCRIPTION OF ALTERNATES

ALTERNATES ARE DESCRIBED ON THE DRAWINGS AND SECTION 000410 - BID FORM

END OF SECTION 012300
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specification sections apply to the work of this Section.

1.2 SUMMARY

A. This Section includes administrative provisions for coordinating construction operations on
Project including, but not limited to, the following:
1. General project coordination procedures.
2. Administrative and supervisory personnel.
3. Project meetings.

1.3 PROJECT MEETINGS

A. Contractor shall attend and participate in two types of project meetings:
1. Pre-construction Conference: to be held once, subsequent to issuance of Notice to Proceed
and prior to commencement of Work, at a time established by the Owner and Architect.
2. Project Observation and Review: to be held regularly, generally once every two weeks, and
additionally as required at the request of the Owner, Architect, or Contractor.

B. Location
1. Meetings shall be held at the Town of Yorktown Community Center, Department of
Planning, or as otherwise designated by the Owner.

C. Attendees:

1. AT LEAST the following people shall attend each meeting:

a. The Owner or the Owner's authorized representative;

b. The Architect or the Architect's authorized representative;

c. The Contractor or the Contractor's authorized representative.

d. Representatives of the New York State Department of Parks, Recreation and Historic
Preservation may attend the initial project meeting, the Inspections for Substantial
Completion and/or Final Acceptance, and such other project meetings from time to
time.

2. Each Contractor, subcontractor, supplier, and other entity concerned with current progress
or involved in planning, coordination, or performance of future activities shall be
represented at these meetings. All participants at the conference shall be familiar with
Project and authorized to conclude matters relating to the Work

D. Agenda
1. Pre-construction Conference: Agenda shall include, but shall not be limited to, the
following:
a. Claim procedures
b. Correspondence procedures
c. Designation of responsible personnel
d. Labor standards provisions
e. Payroll reports
f.  Procedures for processing field decisions and Change Orders
g. Procedures for applications for Payment
h. Preparation of Record Documents
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Subcontractors

Accident prevention program (including name of responsible supervisor)

Documents required under the Contract

Work hours

Tentative construction schedule

Critical work sequencing

Submittal of shop drawings, project data and samples

Parking availability

Office, work and storage areas

Equipment deliveries and priorities

Use of premises

Responsibility for temporary facilities and controls

Security

. Progress cleaning

2. Project Observation and Review Meetings: Conduct progress meetings at bi-weekly
intervals. Coordinate dates of meetings with preparation of payment requests. Agenda shall
include the review and correction or approval of minutes of previous progress meeting and
review of items of significance that could affect progress. Include topics for discussion as
appropriate to status of Project.

3. The Architect will record and distribute the proceedings of job meetings.

1.4 COORDINATION

<fErm®noavopg o RET

A. Coordination: Each contractor shall coordinate its construction operations with those of other
contractors and entities to ensure efficient and orderly installation of each part of the Work.
Each contractor shall coordinate its operations with operations, included in different Sections
that depend on each other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before or
after its own installation.

a. Coordinate construction activities with bat-proofing operations by pest control
contractor contracted separately by Owner.

2. Coordinate installation of different components with other contractors or entities to ensure
maximum accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

B. [If necessary, prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices, reports, and list of
attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their
Work if required.

C. Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other contractors to avoid conflicts
and to ensure orderly progress of the Work. Such administrative activities include, but are not
limited to, the following:

1. Preparation of Contractor's Construction Schedule.

2. Preparation of the Schedule of Values.
3. Installation and removal of temporary facilities and controls.
4. Delivery and processing of submittals.
5. Progress meetings.
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6. Pre-installation conferences.
7. Project closeout activities.

1.5 SUBMITTALS

A. Staff Names: Within 15 days of starting construction operations, submit a list of principal staff
assignments, including superintendent and other personnel in attendance at Project site. Identify
individuals and their duties and responsibilities; list addresses and telephone numbers, including
home and office telephone numbers. Provide names, addresses, and telephone numbers of
individuals assigned as standbys in the absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone.

PART 2 PRODUCTS- NOT USED.
PART 3 EXECUTION
3.1 ACCESS TO WORK

A. Contractor shall provide and have ready at scheduled time of meeting access for attendees to
observe portions of work for which access has been requested by Owner or Architect at least 24
hours before meeting.

END OF SECTION 013100
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SECTION 013300 - SUBMITTALS
PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section inlcudes administrative and procedural requirements for submitting shop drawings,
product data, samples, project photographs, and other submittals

B. Number of copies of submittals.
C. Submittal procedures.
1.3 RELATED SECTIONS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Specific Requirements, and other Division 1 Specification sections, apply to the
work of this Section.

B. Section 011000 — Specific Requirements.

C. Section 013100 - Project Management and Coordination, for submitting Coordination
Drawings.

1.4 DESCRIPTION OF SUBMITTALS

A. The types of submittals required in this Section include product data, samples, mock-ups, and
miscellaneous work-related submittals. Individual submittal requirements are specified in
applicable sections for each unit of work.

B. Definitions: Work-related submittals of this Section are categorized for convenience as
follows:

1. PRODUCT DATA include standard printed information on materials, products and
systems; not specially-prepared for this project, other than the designation of selections
from among available choices printed therein.

2. SHOP DRAWINGS include specially-prepared graphics illustrating technical
information specific to this project; they shall not be in standard printed form that is
intended for general distribution and application to a number of projects. Shop drawings
may include drawings, field sketches, diagrams, measurements, calculations, data sheets,
performance curves, schedules, patterns, templates, instructions and similar forms of
information.

3. SAMPLES include both fabricated and unfabricated physical examples of materials,
products and units of work; both as complete units and as smaller portions of units or work;
either for limited visual inspection or (where indicated) for more detailed testing and
analysis.

4. MOCK-UPS are a special form of samples, which are too large or otherwise inconvenient
for handling in specified manner for transmittal of sample submittals. A mock-up is a
special installation that demonstrates the materials, tools and techniques to be used in the
finished work. Approved mock-ups shall be the quality control standard by which all
additional work is approved or rejected.
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5. MISCELLANEOUS SUBMITTALS related directly to the work (non-administrative)
include warranties, maintenance agreements, workmanship bonds, project photographs,
survey data and reports, physical work records, quality testing and certifying reports, copies
of industry standards, record drawings, field measurements data, operating and
maintenance manuals, overrun stock, and similar information, devices and materials
applicable to the work and not processed as shop drawings, product data, or samples.

6. PROJECT PHOTOGRAPHS showing conditions before, during, and after repair shall be
taken by Contractor and submitted to Architect. Photographs may be transmitted in digital
format.

1.5 CONTRACTOR'S RESPONSIBILITY

A.

B.

Architect's review and approval shall not relieve the Contractor from responsibly for error or
for proper coordination and assembly of materials and equipment with other work; nor from
responsibility for furnishing materials and labor not indicated on approved submittals, but
required by the contract documents for completion of the work.

Submittals are for information and record.

1.6 GENERAL SUBMITTAL PROCEDURES

A.
B.

Transmit each submittal with AIA Form G810.

Sequentially number the transmittal form. Revise submittals with original number and a
sequential alphabetic suffix.

Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number,
and specification section number, as appropriate on each copy.

Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

Submittals shall be submitted by Contractor. Submittals which are received from sources other
than through Contractor's office will be returned "without action".

Do not transmit submittals until compliance with requirements of contract documents has been
confirmed by Contractor.

Deliver submittals to Architect at business address or at regularly scheduled progress meetings.

Coordinate preparation and processing of submittals with performance of the work so that work
will not be delayed by submittals. Coordinate and sequence different categories of submittals
for same work, and for interfacing units of work, so that one will not be delayed for
coordination with another.

For each submittal for review, allow 10 business days excluding delivery time to and from the
Contractor. Where submittal must be held for coordination, Contractor will be so advised
without delay.

Identify variations from Contract Documents and Product or system limitations which may be
detrimental to successful performance of the completed Work.

K. Provide space for Contractor and Architect review stamps.

L.

When revised for resubmission, identify all changes made since previous submission.

04.02.18

SUBMITTALS 013300-2

©2018 Walter Sedovic Architects ISSUED FOR BID



TOWN OF YORKTOWN RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION

M. Distribute copies of reviewed submittals as appropriate to subcontractors, suppliers, governing

authorities and others as necessary for proper performance of the work. Show such distributions
on transmittal forms. Instruct parties to promptly report any inability to comply with
requirements.

N. Submittals not requested will not be recognized or processed.

1.7 SPECIFIC-CATEGORY SUBMITTAL PROCEDURES

A. General: Except as otherwise indicated in individual work sections, comply with requirements

specified herein for each indicated category of submittal. Provide and process intermediate
submittals, where required between initial and final, similar to initial submittals.

B. Product Data: Collect required data into one submittal for each unit of work or system, and
mark each copy to show which choices and options are applicable to project. Include
manufacturer's standard printed recommendations for application and use, compliance with
standards, application of labels and seals, notation of field measurements which have been
checked, and special coordination requirements. Maintain one set of product data (for each
submittal) at project site, available for reference by Architect/Engineer and others.

1. Submittals: Do not submit product data, or allow its use in the project, until compliance
with requirements of contract documents has been confirmed by Contractor. Submittal is
for information and record, unless otherwise indicated. Initial submittal is final submittal
unless returned promptly by Architect marked with an "Action" which indicates an
observed non-compliance.

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation: Include the following information, as applicable:

a. Dimensions.

b. Identification of products.

c. Fabrication and installation drawings.

d. Roughing-in and setting diagrams.

e. Wiring diagrams showing field-installed wiring, including power, signal, and
control wiring.

f. Shopwork manufacturing instructions.

g. Templates and patterns.

h. Schedules.

. Design calculations.

J- Compliance with specified standards.

k. Notation of coordination requirements.

L. Notation of dimensions established by field measurement.

2.  Wiring Diagrams: Differentiate between manufacturer-installed and field-installed wiring.

3.  Number of Copies: Submit one correctable, translucent, reproducible print and one blue-
or black-line print of each submittal. Architect will return the reproducible print.

D. Samples: Provide units identical with final condition of specified materials or products for the
work. Provide full set of optional samples where Architect's selection is required. Include
information with each sample to show general description, source or product name and
manufacturer, limitations, and compliance with standards. Samples are submitted for review
and confirmation of color, pattern, texture, and "kind" by Architect/Engineer.
Architect/Engineer will not "test" samples (except as otherwise indicated) for compliance with
other requirements, which are therefore the exclusive responsibility of the Contractor.
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E. Mock-ups: Where mock-ups and similar samples are indicated in individual work sections
recognized as a special type of sample, comply with requirements for "samples" to greatest
extent possible, and process transmittal forms to provide a record of activity.

1. Maintain approved mock-ups in a protected area throughout the course of the work.
2. Locations of mock-ups shall be selected jointly by the Contractor and the Architect.
3. Approved mock-ups may be incorporated into the finished work.

F. Standards: Where copy submittal is indicated, and except where specified integrally with
"Product Data" submittal, submit a single copy for Architect's use. Where workmanship at
project site and elsewhere is governed by standards, furnish additional copies to fabricators,
installers and others involved in performance of the work.

1. Other Action: Where submittal is returned for other reasons, with Architect's explanation
included, it will be returned with the marking - "No Action."

G. General Distribution: Provide additional distribution of submittals (not included in foregoing
copy submittal requirements) to subcontractors, suppliers, governing authorities and others as
necessary for proper performance of the work. Include such additional copies in transmittal to
Architect where required to receive "Action" marking before final distribution. Show such
distributions on transmittal forms.

1.8 ACTION OF SUBMITTALS

A. Architect's Action: Whereas action and return is required or requested, Architect will review
each submittal, mark with "Action", and where possible return within two (2) weeks of receipt.
Where submittal must be held for coordination, Contractor will be so advised without delay.

1. Final Unrestricted Release: Work may proceed, provided it complies with contract
documents, when submittal is returned with the marking - "Approved."

2. Final-But-Restricted Release: Work may proceed, provided it complies with notations and
corrections on submittal and with contract documents, when submittal is returned with the
following marking - "Approved as Noted."

3. Returned for Resubmittal: Do not proceed with work. Revise submittal in accordance
with notations thereon, and resubmit without delay to obtain a different action marking.
Do not allow submittals (or unmarked submittals where a marking is required) to be used
in connection with performance of the work when returned with the following marking -
"Disapproved, Resubmit."

4. Other Action: Where submittal is returned for other reasons, with Architect's explanation
included, it will be returned with the following marking- "No Action."

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF SECTION 013300
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SECTION 017329 - CUTTING AND PATCHING
PART 1 GENERAL
1.1 SECTION INCLUDES
A. Cutting and patching necessary to the performance of the work of this Contract.
1.2 RELATED SECTIONS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Specific Requirements, and other Division 1 Specification sections, apply to the
work of this Section.

B. Section 024200 - Selective Removals: Selective removal of existing site elements.
1.3 SUBMITTALS
A. See Section 013300 - Submittals: for submittal procedures.

B. Cutting and Patching: Submit written request in advance of cutting or alteration which affects:

1. Structural integrity of any element of Project.

2. Integrity of weather exposed or moisture resistant element.

3. Efficiency, maintenance, or safety of any operational element.
4.  Visual qualities of elements exposed to sight.

C. Cutting and Patching Proposal: Where approval of procedures for cutting and patching is
required before proceeding, submit a proposal describing procedures well in advance of the
time cutting and patching will be performed and request approval to proceed.

1. Include in request:

a. Describe the extent of cutting and patching required and how it is to be performed:
indicate why it cannot be avoided.

b. Describe anticipated results in terms of changes to existing construction: include
changes to structural elements and operating components as well as changes in the
building's appearance and other significant visual elements.

c.  List products to be used and firms or entities that will perform work.

d. Indicate dates when cutting and patching is to be performed.

2. Approval by the Architect to proceed with cutting and patching does not waive the

Architect's right to later require complete removal and replacement of a part of the work

found to be unsatisfactory.

D. Project Record Documents: Accurately record actual locations of cutting and patching that are
at variance with the construction documents.

1.4 QUALITY ASSURANCE

A. Requirements for Structural Work: Do not cut and patch structural elements in a manner that
would reduce their load-carrying capacity or load-deflection ratio.

B. Obtain approval of the cutting and patching proposal before cutting and patching the following
structural elements:

1. Structural timbers
2. Structural steel
3. Lintels
4. Structural decking
5. Miscellaneous structural metals
6.  Equipment support
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C. Operational and safety limitations: Do not cut and patch operating elements in a manner that
would result in reducing their capacity to perform as intended, or result in increased
maintenance, or decreased operational life or safety.

D. Obtain approval of the cutting and patching proposal before cutting and patching the following

elements:
1. Membranes and flashings.
2. Water, moisture and vapor barriers.

3. Shoring, bracing and sheeting.

E. Visual requirements: Do not cut and patch construction exposed on the exterior or in occupied
spaces, in a manner that would, in the Architect/Engineer's opinion, reduce the building's
aesthetic qualities or result in visual evidence of cutting and patching.

F. Patches shall be as identical as possible to the existing adjacent fabric in:
Material

Color

Texture

Weathering

Rate of absorption

Expansion coefficient

Compressive strength

8. Bond Strength

1.5 PROJECT CONDITIONS

Nk W~

A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.

B. Dust Control: Execute work by methods to minimize raising dust from construction operations.
Provide positive means to prevent air-borne dust from dispersing into atmosphere.

C. Erosion and Sediment Control: Plan and execute work by methods to control surface drainage
from cuts and fills, from borrow and waste disposal areas. Prevent erosion and sedimentation.

D. Noise Control: Provide methods, means, and facilities to minimize noise produced by
construction operations.

E. Pollution Control: Provide methods, means, and facilities to prevent contamination of soil,
water, and atmosphere from discharge of noxious, toxic substances, and pollutants produced by
construction operations.

1.6 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements.

B. Notify affected utility companies and comply with their requirements.

In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

Coordinate completion and clean-up of work of separate sections.

E. After Owner occupancy of premises, coordinate access to site for correction of defective work
and work not in accordance with Contract Documents, to minimize disruption of Owner's
activities.
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PART 2 PRODUCTS
2.1 PATCHING MATERIALS

A. Use materials that are identical to existing materials. If identical materials are not available or
cannot be used where exposed surfaces are involved, use materials that match existing adjacent
surfaces to the fullest extent possible, as required above.

B. New Materials: As specified in product sections; match existing products and work for
patching and extending work.

C. Type and Quality of Existing Products: Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

PART 3 EXECUTION
3.1 EXAMINATION

A. Prior to Cutting: Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Verify that conditions under which cutting
and patching will be performed are appropriate for the operation. Beginning of cutting or
patching means acceptance of existing conditions.

B. Recheck measurements and dimensions of the work, as an integral step of starting each cut.
3.2 CUTTING AND PATCHING

A. General: Proceed with cutting and patching at the earliest feasible time and complete without
delay.
1. Cut existing construction to provide for the installation of other components or
performance of other construction, and subsequently patch as required to restore surfaces
to their original condition.

B. Cutting: Cut existing construction using methods least likely to damage adjoining elements or
assemblies scheduled to be retained.

1. Cutting: Cut existing construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage elements
retained or adjoining construction. If possible, review proposed procedures with original
Installer; comply with original Installer's written recommendations.

a. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to size
required, and with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.

b.  Existing Finished Surfaces: Cut or drill from the exposed or finished side into
concealed surfaces.

c. Concrete or Masonry: Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.

d.  Excavating and Backfilling: Comply with requirements in applicable Division 2
Sections where required by cutting and patching operations.

e. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to
be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to
prevent entrance of moisture or other foreign matter after cutting.

f.  Proceed with patching after construction operations requiring cutting are complete.

2. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other Work. Patch with durable seams that are as
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invisible as possible. Provide materials and comply with installation requirements

specified in other Sections of these Specifications.

a. Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate integrity of installation.

b. Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will eliminate
evidence of patching and refinishing.

c. Floors and Walls: Where walls or partitions that are removed extend one finished
area into another, patch and repair floor and wall surfaces in the new space. Provide
an even surface of uniform finish, color, texture, and appearance. Remove existing
floor and wall coverings and replace with new materials, if necessary, to achieve
uniform color and appearance.

1)  Where patching occurs in a painted surface, apply primer and intermediate paint
coats over the patch and apply final paint coat over entire unbroken surface
containing the patch. Provide additional coats until patch blends with adjacent
surfaces.

d. Ceilings: Patch, repair, or rehang existing ceilings as necessary to provide an even-
plane surface of uniform appearance.

e. Exterior Building Enclosure: Patch components in a manner that restores enclosure
to a weathertight condition.

C. Execute work by methods to avoid damage to other work, and which will provide appropriate
surfaces to receive patching and finishing.

D. Refinish surfaces to match adjacent finish. For continuous surfaces, refinish to nearest
intersection or natural break. For an assembly, refinish entire unit.

E. Make neat transitions. Patch work to match adjacent work in texture and appearance. Where
new work abuts or aligns with existing, perform a smooth and even transition.

3.3 PROTECTION OF INSTALLED WORK

A. Limiting Exposures of Work: To the extent possible through reasonable control and protection
methods, supervise performance of the work in such a manner and by such means that will
ensure that none of the work, whether completed or in progress, will be subjected to harmful,
dangerous, damaging or otherwise deleterious exposure during the construction period. Such
exposures include, where applicable but not by way of limitation, the following:

Abrasion.

Air contamination or pollution.

Bacteria.

Chemicals.

Combustion.

Destructive testing.

Electrical current.

Excessive internal or external pressures.

. Excessive static or dynamic loading.

10. Excessive weathering.

11. Excessively high or low humidity.

12. Excessively high or low temperatures.

13. Heavy Traffic.

14. High speed operation, improper lubrication, unusual wear or other misuse.

15. Improper shipping or handling.

16. Incompatible interface.
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17. Insect infestation.
18. Light.

19. Misalignment.
20. Puncture.

21. Radiation.

22. Soiling.
23. Solvents.
24. Theft.

25. Thermal shock.

26. Unprotected storage.
27. Vandalism.

28. Water or ice.

B. Protect installed work from damage by construction operations.
C. Provide special protection where specified in individual specification sections.

D. Provide temporary and removable protection for installed products. Control activity in
immediate work area to prevent damage.

E. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is
necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

G. Remove protective coverings when no longer needed; reuse or recycle any coverings if possible.
3.4 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered operation.
3.5 FINAL CLEANING

A. Use cleaning materials that are nonhazardous.

B. Clean debris from roofs, gutters, downspouts, and drainage systems as necessary.

C. Clean site; sweep paved areas, rake clean landscaped surfaces.

D. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;

dispose of in legal manner; do not burn or bury.

END OF SECTION 017329
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SECTION 024200 - SELECTIVE REMOVALS
PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Specific Requirements and other Division 1 Specification sections, apply to the
work of this Section.

1.2 DESCRIPTION OF THE WORK

A. "Remove" shall be defined as the orderly extraction and disposition of all items specified herein
from the premises, stored for reuse or as otherwise assigned without damage to work to remain
and without hindering public safety and flow of traffic.

1.3 SCOPE OF WORK

A. General:
1. Work under this Section includes furnishing all labor and materials, equipment, and
services necessary to complete scheduled removals as shown on the Drawings, as specified
herein, and as may become necessary due to field conditions.

1.4 RELATED WORK DESCRIBED ELSEWHERE
1. Section 011000 - Specific Requirements for restrictions on use of the premises due to
Owner or public use.
2. Section 017329 - Cutting and Patching, for cutting and patching procedures for selective
demolition operations.

1.5 DEFINITIONS

A. Remove: Detach items from existing construction and legally dispose of them off-site, unless
indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Salvage: Detach items from existing construction and deliver them to Owner.

C. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and
reinstall them where indicated.

D. Existing to Remain: Existing items of construction that are not to be removed and that are not
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

1.6 MATERIALS OWNERSHIP

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated
to remain Owner's property, demolished materials shall become Contractor's property and shall
be removed from Project site.

B. Historic elements and building materials, relics and similar objects including, but not limited to,
commemorative plaques and tablets, antiques, and other items of interest or value to Owner that
may be encountered during selective removals remain Owner's property. Carefully remove and
salvage each item or object in a manner to prevent damage and deliver promptly to Owner.

1.7 SUBMITTALS

A. Inaccordance with Section 013300, submit the following:
1.  Construction schedule indicating proposed sequence and methods of operations. Include
details regarding:
a. Measures to ensure the safety of workers and the building.
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b.  Method(s) of distinguishing in the field elements defined as "non-historic" from
adjacent historic elements, to ensure that historic materials are not removed
inadvertently.

c.  Protection of areas and surfaces not scheduled for demolition.

d. Control of dust and noise.

2. Photographs of existing conditions of building surfaces, equipment, or other features that
might later be misconstrued as damage related to demolition operations. File with the

Architect prior to the start of work.

1.8 JOB CONDITIONS

A. Protect workers and the public from injury. Provide all required temporary partitions, closures,
guards, warnings and similar means to ensure the safety of all personnel at the site.

B. Take all measures required to ensure that the interior of the building and its contents remain
completely protected from the weather and work during and after selective removals operations.

C. Repair all damage to the building caused by penetration of water or wind or by other factors
resulting from failure to properly protect the building during work of this Section.

D. Maintain security of the building throughout the course of this work.

E. During the demolition and removal process, no storage or accumulation of debris or materials to
be salvaged shall take place on the building premises except as identified by the Architect to
remain.

F. Disruption of the operations of the building shall be kept to a minimum. Where such disruption
is necessary, the Owner shall be notified 72 hours in advance for approval and coordination.

1.9 DISPOSAL OF MATERIALS

A. Contractor shall properly dispose of excess materials and all other items scheduled for selective
removal from the building. Disposal shall comply with City, State, and Federal regulations.

PART 2 PRODUCTS - NOT USED.
PART 3 EXECUTION
3.1 PREPARATION

A. Prior to removal of any element not specified to be removed on the Drawings, where such
removal might be required for the proper performance of the work, Contractor shall notify the
Architect, who shall approve the elements removal and storage.

3.2 PROTECTION

A. Provide interior and exterior shoring, bracing, or other approved temporary support to prevent
movement, settlement, or collapse of adjacent structure and elements scheduled to remain.
1. Cease operations and notify the Architect immediately if safety of the structure appears to
be endangered. Take precautions to support structure until determination is made for
continuing operations.

B. Provide temporary barricades and other forms of protection to protect from injury all workers
and visitors to the job site, including the Owner and Architect, their personnel and the general
public.

1. Provide and maintain dust-proof partitions and enclosures as required to prevent spread of
dust or fumes to occupied portions of the building.
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C.

2. Remove dust-proofing material from windows at the end of each work day and reinstall at
the beginning of each work day as required.

Provide and maintain weatherproof enclosures for exterior openings resulting from selective
removals work.

3.3 REMOVALS

A.

General:

1. Perform selective removals work in a systematic manner. Use such methods as required to
complete work indicated on Drawings in a sequence that generally reverses the sequence in
which the elements to be removed were originally installed, and that eliminates, or at least
limits, the potential for damage to adjacent elements and structure.

Stabilize work as required.

Locate crews and equipment throughout structure in a manner that ensures that excessive loads
are not imposed on supporting walls, floors or framing.

If unanticipated mechanical, electrical, or structural elements are encountered that conflict with
the intended function of design of this project, investigate and measure both the nature and
extent of the conflict, and notify the Architect immediately. Pending receipt of directive from
the Architect, rearrange selective removals schedule as necessary to continue overall job
progress without undue delay.

Perform work in accordance with the highest standards and established practices in the trade and
conform to all rules and regulations of all city, state, and Federal authorities having jurisdiction
over this work.

Use of noise-producing equipment shall be subject at all times to acceptance of the procedure by
the Owner.

Contractor shall have no right or title to any of the materials or other items to be removed from
the existing improvements unless and until said materials and other items have been removed
from the premises. The Contractor shall not sell or assign, or attempt to sell or assign, any
interest in said materials or items until the materials or items have been removed, without
consent of the Owner.

3.4 CLEANUP AND REPAIR

A.

B.

E.

Upon completion of selective removals work, remove tools, equipment, temporary enclosures,
and all other materials specific to this work from the site.

Broom clean affected interior areas daily.

Repair all damage resulting from removals that was performed in excess of that required.
Return damaged elements and surfaces to their condition existing prior to start of operations.

Contractor may salvage removed items scheduled for disposal. Contractor shall remove such
items from the job site.

Contractor is encouraged to recycle removed materials as possible.

END OF SECTION 024200
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SECTION 040510 — MORTARS AND GROUTS
PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Specific Requirements and other Division 1 Specification sections, apply to the
work of this Section.

1.2 SCOPE OF WORK

A. Mortars and grouts are related to the restoration and installation of brick masonry, as indicated
on the Drawings and specified herein, and includes, but are not necessarily limited to:
1. Install new, salvaged, and repaired brick and related back-up.
2. Restoration and repointing of unit masonry.

1.3 RELATED WORK DESCRIBED ELSEWHERE
A. Section 042000 - Unit Masonry.
1.4 REFERENCE STANDARDS
A. Comply with ASTM standards indicated in this Section.
B. Comply with manufacturers' instructions and product literature.

C. Comply with "The Secretary of the Interior's Standards for the Treatment of Historic
Properties".

1.5 SUBMITTALS

A. Inaccordance with Section 013300, submit the following:
1. Product Data: Including manufacturer's written description, and Material Safety Data
Sheets (MSDS) as applicable for:
a. Cement.

b. Lime.
c.  Sand, for each type used.
d.  Grout.

2. Samples:

a.  Mortar: Three 2" X 2" X 6" bars, fully cured, of each type and color of mortar
required. Lightly etch one-half of each bar, at time of initial setup, to remove surface
paste and expose color and texture of mortar.

1) Samples shall be at least seven (7) days old at the time of approval; THERE ARE
NO EXCEPTIONS TO THIS REQUIREMENT, including accelerated drying.

b. Reformulate and submit each sample that does not match existing adjacent mortar in
character, performance, color or other leading characteristic, until such sample is
approved.

3. Miscellaneous:

a.  Certificate: For grout, provide certificate from the manufacturer or and approved
independent testing laboratory, attesting that non-shrink grout proposed for use meets
the requirements specified.

1.6 DELIVERY, STORAGE, AND HANDLING

04.02.18 MORTARS AND GROUTS 040510-1
©2018 Walter Sedovic Architects ISSUED FOR BID



TOWN OF YORKTOWN RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION

A. Deliver materials to site in unopened containers/packaging, with labels intact clearly
identifying manufacturer, brand, type, and other related pertinent information.

B. Store materials in a manner that prevents any damage, deterioration or contamination. Store all
cementitious materials off the ground and under cover, protected from the elements. Comply
with manufacturer's recommendations for minimum and maximum temperature requirements
for storage.

C. Remove any damaged, contaminated, hardened, or partially-set material from site immediately
and replace with new acceptable material.

1.7 JOB CONDITIONS

A. Hot Weather Protection:
1. When ambient temperature is above 100°F, or above 90°F with wind 8 mph or greater,
maintain temperature of mortar and grout between 70°F and 120°F.
2. Cold water may be used when mixing mortar and grout. Ice must be completely melted
before adding water to other ingredients.
Wet masonry units before use.
Use mortar with high water retention.
Limit spread of mortar beds to 4 feet.
Fog spray completed work to control evaporation until mortar has cured a minimum of 72
hours.

SNk W

B. Cold Weather Protection:
1. Do not mix or use mortars when temperature is below 40°F or when it is forecast or
expected do drop below 40°F within 12 hours of the installation of the mortar.
DO NOT USE antifreeze admixtures or calcium chloride.

PART 2 PRODUCTS
2.1 MATERIALS, GENERAL

A. GENERAL
1. Mortar for Unit Masonry:

a. Comply with ASTM C 270, Property Specification for Job-Mixed Mortar, for type
indicated below:

1) For exterior, above-grade, loadbearing and non-loadbearing construction, use
Type N.
2. Admixtures:

a. Do not include in any mortar admixtures including coloring pigments, air-entraining
agents, accelerators, retarders, water repellent agents, antifreeze compounds
(including calcium chloride), or other admixtures, unless specifically indicated.

3. Source Limitations: Obtain each type of material for repointing historic masonry (cement,
sand, etc.) from single source with resources to provide materials of consistent quality in
appearance and physical properties.

2.2 MORTAR MATERIALS

A. Portland Cement: Standard American brand of Portland cement conforming to ASTM C 150,
Type I white, gray or both for color matching of exposed mortar. Only one brand and the
product of one plant shall be approved for each mortar type required.

B. Lime: Hydrated lime for masonry, ASTM C 207, Type S.
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2.3

C. Sand, for each type of application: Clean, graded sand, ASTM C 144, free of organic or
deleterious matter.

1. Match size, texture, and gradation of existing mortar sand as closely as possible. Blend
several sands if necessary to achieve suitable match.

2. Color: Provide natural sand of color necessary to produce required mortar color.
3. Provide sand with rounded edges.

D. Water: Clean water, free from acids, alkalis, oils, salts, and organic matter, suitable for
drinking.

E. Pigment: If approved for use, Centurion Colorbond Custom Pigment or Cement, as
manufactured by Lehigh Portland Cement Company, Hamburg, Pennsylvania.

GROUT

A. For leveling and providing bearing, and for setting anchors or other like fixed items:
1. Provide high performance, non-metallic, non-shrink cementitious grout containing no
chlorides.

2.4 OTHER MATERIALS

3.1

3.2

33

A. All other materials not specifically described but required for the proper completion of the
work shall be as selected by the Contractor subject to the approval of the Architect.

B. No admixtures shall be used.
PART 3 EXECUTION
MORTAR MIXES

A. Measuring and Mixing Mortar:

1. Measure ingredients carefully so that specified proportions are controlled and maintained
through all work periods.

2. Dry mix cementitious materials and aggregate for at least five (5) minutes in a clean, dry
drum type mixer. Afterwards, mix a minimum amount of water consistent with proper
workability.

3. Empty and clean mixer and tools after each use.

4. Flow of mortar after suction shall be greater than 80 percent of initial flow: ASTM C 91.

B. Proportioning of Mortar:
1. Upon approval of the mix design, Contractor shall prepare samples in accordance with the
Submittal requirements described herein. Samples shall accurately match the color and
texture of the original building mortar.

GROUTING

A. Perform all grouting mixing and installation in accordance with manufacturer's printed
instructions.

MASONRY POINTING

A. Perform all masonry pointing in accordance with Section 04 2000 - Unit Masonry.

3.4 INSTALLATION
A. Tool profile to match adjacent historic joints.
04.02.18 MORTARS AND GROUTS 040510-3

©2018 Walter Sedovic Architects ISSUED FOR BID



TOWN OF YORKTOWN RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION

B. Place mortar within 1 1/2 hour of initial mixing at 80°F and above, or within 2 hours at
temperatures below 80° F.

C. Mortar may be retempered to replace water lost to evaporation if within above time
requirements for placing after mixing.

Do not retemper mortar that has begun to set.

E. Do not use mortar that has begun to set.

END OF SECTION 040510

04.02.18 MORTARS AND GROUTS 040510-4
©2018 Walter Sedovic Architects ISSUED FOR BID



TOWN OF YORKTOWN RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION

SECTION 042000 - UNIT MASONRY
PART 1 GENERAL
1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specification sections apply to the work of this Section.

1.2 SCOPE OF WORK

A. Unit masonry work is as indicated on the Drawings and specified herein, and includes, but is not
limited to, the following:
1. Reconstruct historic chimney on existing footing.

1.3 SUMMARY

A. This Section includes unit masonry assemblies consisting of the following:
1. Brick.
2. Mortar and grout.
3. Ties and anchors.
4. Miscellaneous masonry accessories.

1.4 RELATED SECTIONS
A. Section 040510 - Masonry Mortar and Grout.
B. Section 076000 — Flashing and Sheet Metal.
1.5 SUBMITTALS
A. See Section 013300 - Submittals, for submittal procedures.

B. Product Data: For each different masonry unit, accessory, and other manufactured product
specified.
1. Product Data: Including manufacturer's written description, and Material Safety Data Sheets
(MSDS), as applicable, for:

a. Brick
2. Samples:
a. Brick
b. Wall ties

c. Anchors and pins
C. Mock-Up: Construct base of chimney as a mockup to 3 feet above floor level.

1.6 QUALITY ASSURANCE

A. Only skilled master or journeymen masons who are familiar and experienced in laying masonry
to match existing work shall be used for the work of this Section. In acceptance or rejection of
unit masonry work, no allowance will be made for lack of skill on the part of the workers.

1.7 JOB CONDITIONS

A. Do not perform any unit masonry work when temperature is below 40° Fahrenheit or is forcast to
fall below 40° Fahrenheit within 48 hours.

B. Weather Requirements. When ambient temperature is above 100° Fahrenheit, or above 90°
Fahrenheit with wind 8mph or above:
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1. Maintain temperature of mortar and grout between 70° Fahrenheit and 120° Fahrenheit.
2. Cold water may be used when mixing mortar and grout. Ice must be completely melted
before adding water to other ingredients.

C. Provide protection to property, persons, and vehicles from dust, mortar daubs, and other elements
incidental to the performance of the work of this Section.

D. Dust: Contractor shall take measures to minimize the generation of dust and to contain and
control dust that is generated by the work of this Section.

E. Prevent mortar(s) from staining masonry that is left exposed.
1.8 DELIVERY, STORAGE, AND HANDLING

A. Store masonry units on elevated platforms in a dry location. If units are not stored in an enclosed
location, cover tops and sides of stacks with waterproof sheeting, securely tied. If units become
wet, do not install until they are dry.

B. Store cementitious materials on elevated platforms, under cover, and in a dry location. Do not
use cementitious materials that have become damp.

C. Store aggregates where grading and other required characteristics can be maintained and
contamination avoided.

D. Store masonry accessories, including metal items, to prevent corrosion and accumulation of dirt
and oil.

PART 2 PRODUCTS
2.1  MORTARS AND GROUT

A. See Section 04 0510 - Masonry Mortar and Grout, for requirements for masonry mortar and
grout materials.

2.2 BRICK

A. Salvaged brick, as available from Chief’s Used Brick, Inc, Bronx, NY 10469, (718) 379-1232,
www.chiefsusedbrickinc.com; Morris Brick & Stone, Morristown, NJ 07960, (973) 539-1880;
www.morrisbrick.com; Gavin Historical Bricks, lowa City, lowa 52245, (319) 354-5251,
www.historicalbricks.com; or by submittal.

2.3 CHIMNEY LINING UNITS
A. Clay Flue Lining Units: ASTM C 315.
2.4 TIES AND ANCHORS

A. General: Provide ties and anchors specified in subsequent articles, made from materials that
comply with this Article, unless otherwise indicated.

B. #260-Premium Stainless Steel corrugated Wall Tie

C. Unless otherwise indicated, size wire ties to extend at least halfway through veneer but with at
least 5/8” cover on outside face. Outer ends of wires are bent 90 degrees and extend 1-1/2”
inches parallel to face of veneer.

PART 3 EXECUTION
3.1 EXAMINATION
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A. Examine conditions, with Installer present, for compliance with requirements for installation
tolerances and other conditions affecting performance.

3.2 PREPARATION

A. General:
1. See Section 02 4200 - Selective Removals.

B. Clean all surfaces where unit masonry is to be installed.
3.3 INSTALLATION, GENERAL
A. Thickness: Build masonry construction to the full thickness shown.

B. Build chases and recesses to accommodate items specified in this Section and in other Sections
of the Specifications.

C. Leave openings for equipment to be installed before completing masonry. After installing
equipment, complete masonry to match the construction immediately adjacent to the opening.

D. Cut units as required to provide a continuous pattern and to fit adjoining construction. Where
possible, use full-size units without cutting. Allow units cut with water-cooled saws to dry before
placing, unless wetting of units is specified. Install cut units with cut surfaces and, where
possible, cut edges concealed.

3.4 BRICK INSTALLATION

A. Rinse existing and new brick thoroughly. Allow masonry to absorb water, and allow excess
water to evaporate. At time of installation, existing masonry and new brick shall be damp but
free of standing water.

Lay bricks with full bed and head joints, true and level. Pack mortar tightly.
Install mechanical wall ties in accordance with manufacturer's written instructions.

Use full header courses in lieu of mechanical anchors and wall ties wherever possible.

m o 0w

Intermingle new brick with salvaged brick in a random pattern to allow for the closest match of
repaired sections with existing adjacent sections.

3.5 INSTALLATION OF MORTAR

A. Slightly dampen joints immediately prior to installation of pointing mortar.
1. Joints shall be damp, but with no standing water.

B. Install pointing mortar in succeeding layers, each layer not to exceed 1/2" in depth, until joint is
packed full.

C. Tool and finish joint to provide a profile that exactly matches the existing adjacent mortar.
D. Where height of mortar joint is greater than 1", lay mortar in maximum 3/4" lifts.
3.6 LAYING MASONRY WALLS

A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform joint
thicknesses and for accurate location of openings, movement-type joints, returns, and offsets.
Avoid using less-than-half-size units, particularly at corners and jambs.

B. Stopping and Resuming Work: In each course, rack back one-half-unit length for one-half
running bond or one-third-unit length for one-third running bond; do not tooth. Clean exposed
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C.

surfaces of set masonry, wet clay masonry units lightly if required, and remove loose masonry
units and mortar before laying fresh masonry.

Built-in Work: As construction progresses, build in items specified under this and other Sections
of the Specifications. Fill in solidly with masonry around built-in items.

3.7 MORTAR BEDDING AND JOINTING

A.

B.

Lay solid brick-size masonry units with completely filled bed and head joints; butter ends with
sufficient mortar to fill head joints and shove into place. Do not deeply furrow bed joints or
slush head joints.

Tool exposed joints slightly concave when thumb print hard, using a jointer larger than the joint
thickness, unless otherwise indicated.

3.8 MASONRY JOINT REINFORCEMENT

A.

D.

General: Provide continuous masonry joint reinforcement as indicated. Install entire length of
longitudinal side rods in mortar with a minimum cover of 5/8 inch (16 mm) on exterior side of
walls, 1/2 inch (13 mm) elsewhere. Lap reinforcement a minimum of 6 inches (150 mm).

1. Space reinforcement not more than 16 inches (406 mm) o.c.

Cut or interrupt joint reinforcement at control and expansion joints, unless otherwise indicated.

Provide continuity at corners and wall intersections by using prefabricated "L" and "T" sections.
Cut and bend reinforcing units as directed by manufacturer for continuity at returns, offsets,
column fireproofing, pipe enclosures, and other special conditions.

Do not use truss-type joint reinforcement in cavity walls.

3.9 ANCHORING MASONRY TO STRUCTURAL MEMBERS

A.

Anchor masonry to structural members where masonry abuts or faces structural members to

comply with the following:

1. Provide an open space not less than 1 inch (25 mm) in width between masonry and
structural member, unless otherwise indicated. Keep open space free of mortar or other
rigid materials.

2. Anchor masonry to structural members with flexible anchors embedded in masonry joints
and attached to structure.

3. Space anchors as indicated, but not more than 24 inches (610 mm) o.c. vertically and 36
inches (915 mm) o.c. horizontally.

3.10 REPAIRING, POINTING, AND CLEANING NEW WORK

A. Remove and replace masonry units that are loose, chipped, broken, stained, or otherwise
damaged or that do not match adjoining units. Install new units to match adjoining units; install
in fresh mortar, pointed to eliminate evidence of replacement.

B. Pointing: During the tooling of joints, enlarge voids and holes, except weep holes, and
completely fill with mortar. Point up joints, including corners, openings, and adjacent
construction, to provide a neat, uniform appearance.

C. In-Progress Cleaning: Clean unit masonry as work progresses by dry brushing to remove mortar
fins and smears before tooling joints.

D. Final Cleaning: After mortar is thoroughly set and cured, clean exposed masonry as follows:
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1.  Remove large mortar particles by hand with wooden paddles and nonmetallic scrape hoes or
chisels.

2. Test cleaning methods on sample wall panel; leave one-half of panel uncleaned for
comparison purposes. Obtain Architect's approval of sample cleaning before proceeding
with cleaning of masonry.

3. Clean concrete masonry by cleaning method indicated in NCMA TEK 8-2 applicable to
type of stain on exposed surfaces.

3.11 TOLERANCES
A. Maximum Variation from Plane of Wall: 1/4 inch in 10 ft and 1/2 inch in 20 ft or more.

B. Maximum Variation from Plumb: 1/4 inch per story non-cumulative; 1/2 inch in two stories or
more.

C. Maximum Variation from Level Coursing: 1/8 inch in 3 ft and 1/4 inch in 10 ft; 1/2 inch in 30 ft.
D. Maximum Variation from Cross Sectional Thickness of Walls: 1/4 inch.
3.12 ADJUST AND CLEANING

A. After mortar has hardened but before it has full cured, thoroughly clean masonry surfaces of
excess mortar using stiff nylon or natural bristle brushes and clean water; do not use metal
brushes or scrapers. Use of acid cleaning agents will be permitted only upon prior approval by
the Architect.

B. Any unit masonry work that does not result in a consistent appearance with adjacent brickwork
coursing and joints will be considered defective and will not be approved.

END OF SECTION 042000
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SECTION 055000 - METAL FABRICATIONS
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specification sections apply to the work of this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Cast iron support brackets for benches.
2. Chimney clean-out door.

B. Related Sections include the following:

1. Section 040510 Mortars and Grouts.
Section 042000 Unit Masonry.
Section 061000 Rough Carpentry.
Section 064000 Architectural Woodwork.
Section 076000 Flashing & Sheet Metal.
Section 099000 Painting & Coating.

1.3 SUBMITTALS

AR

A. In accordance with Section 013300 - Submittals, submit the following:
1. Product Data: Manufacturer's technical information, including MSDS, where applicable,
for each type of product and process specified in this Section.
2. Shop Drawings: For all new components to be fabricated, including full-size details.

PART 2 PRODUCTS
2.1 METALS - GENERAL

A. Metal Surfaces, General: For metal fabrications exposed to view in the completed Work,
provide materials with smooth, flat surfaces without blemishes. Do not use materials with
exposed pitting, seam marks, roller marks, rolled trade names, or roughness.

2.2 FERROUS METALS

A. Malleable-Iron Castings: ASTM A 47, Grade 32510 (ASTM A 47M, Grade 22010).
2.3 SUPPORT BRACKETS FOR WOOD BENCHES

A. Fabricate cast iron support brackets to exactly match existing historic brackets.
2.4 CHIMNEY CLEAN OUT DOOR

A. CastIron Access Door, 8” x 12” arched top: Woodfield Item #61058; Woodsman Itrem #CDR-
12; Woodland Item #1181040; or by submittal.

2.5 FASTENERS

A. General: Provide Type 316 stainless-steel fasteners for exterior use and zinc-plated fasteners
with coating complying with ASTM B633, Class Fe/Zn 5, where built into exterior walls.
Select fasteners for type, grade, and class required.

B. Bolts and Nuts: Regular hexagon-head bolts, ASTM A307, Grade A (ASTM F568M, Property
Class 4.6); with hex nuts, ASTM A563 (ASTM A563M); and, where indicated, flat washers.
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Anchor Bolts: ASTM F1554, Grade 36.

Machine Screws: ASME B18.6.3 (ASME B18.6.7M).

Lag Bolts: ASME B18.2.1 (ASME B18.2.3.8M).

Wood Screws: Flat head, carbon steel, ASME B18.6.1.

Plain Washers: Round, carbon steel, ASME B18.22.1 (ASME B18.22M).

Lock Washers: Helical, spring type, carbon steel, ASME B18.21.1 (ASME B18.21.2M).

T o m @\ g0

I. Expansion Anchors: Anchor bolt and sleeve assembly with capability to sustain, without failure,
a load equal to six times the load imposed when installed in unit masonry and equal to four
times the load imposed when installed in concrete, as determined by testing per ASTM E 488,
conducted by a qualified independent testing agency.

J.  Toggle Bolts: FS FF-B-588, tumble-wing type, class and style as needed.
2.6 FABRICATION, GENERAL

A. Shop Assembly: Preassemble items in shop to greatest extent possible to minimize field
splicing and assembly. Disassemble units only as necessary for shipping and handling
limitations. Use connections that maintain structural value of joined pieces. Clearly mark units
for reassembly and coordinated installation.

B. Shear and punch metals cleanly and accurately. Remove burrs.

C. Ease exposed edges to a radius of approximately 1/32 inch (1 mm) unless otherwise indicated.
Form bent-metal corners to smallest radius possible without causing grain separation or
otherwise impairing work.

E. Provide for anchorage of type indicated; coordinate with supporting structure. Fabricate and
space anchoring devices to secure metal fabrications rigidly in place and to support indicated
loads.

F. Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, screws,
and similar items.

G. Fabricate joints that will be exposed to weather in a manner to exclude water, or provide weep
holes where water might otherwise accumulate.

H. Allow for thermal movement resulting from the following maximum change in ambient and
surface temperatures by preventing buckling, opening up of joints, overstressing of components,
failure of connections, and other detrimental effects. Base engineering calculation on surface
temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

I.  Form exposed work true to line and level with accurate angles and surfaces and straight sharp
edges.

J. Remove sharp or rough areas on exposed traffic surfaces.

K. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners
where possible. Use exposed fasteners of type indicated or, if not indicated, Phillips flat-head
(countersunk) screws or bolts. Locate joints where least conspicuous.

2.7 FINISHES

A. Comply with Section 09 9000, Painting and Coating.
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Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for
recommendations for applying and designating finishes.

Finish metal fabrications after assembly.

Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply with
minimum requirements indicated below for SSPC surface-preparation specifications and
environmental exposure conditions of installed metal fabrications:

Apply shop primer to uncoated surfaces of metal fabrications. Comply with SSPC-PA 1, "Paint
Application Specification No. 1," for shop painting.

PART 3 EXECUTION
3.1 INSTALLATION, GENERAL

A.

C.

Fastening to In-Place Construction: Provide anchorage devices and fasteners where necessary
for securing metal fabrications to in-place construction. Include threaded fasteners for concrete
and masonry inserts, toggle bolts, through-bolts, lag bolts, wood screws, and other connectors.

Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing
metal fabrications. Set metal fabrications accurately in location, alignment, and elevation; with
edges and surfaces level, plumb, true, and free of rack; and measured from established lines and
levels.

Provide temporary bracing or anchors in formwork for items that are to be built into concrete,
masonry, or similar construction.

3.2 INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS

A.

General: Install framing and supports to comply with requirements of items being supported,
including manufacturers' written instructions and requirements indicated on Shop Drawings.

END OF SECTION 055000
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SECTION 061000 - ROUGH CARPENTRY
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Wood blocking and nailers.
2. Roof decking.
3. Restoration of damaged framing and rough carpentry, including floor framing, wall sills at
floor level, and subflooring with salvaged wood
4. Framing at new gable (west elevation) and shed roof (east elevation).

1.3 RELATED SECTIONS
A. Section 064000 - Architectural Woodwork.
B. Section 073100 — Shingles and Shakes.

1.4 DEFINITIONS

A. Lumber grading agencies, and the abbreviations used to reference them, include the following:
1. ALSC - American Lumber Standard Committee, Incorporated.

NELMA - Northeastern Lumber Manufacturers Association.

NLGA - National Lumber Grades Authority.

SPIB - Southern Pine Inspection Bureau.

WCLIB - West Coast Lumber Inspection Bureau.

WWPA - Western Wood Products Association.

1.5 SUBMITTALS

SNk v

A. See Section 013300 - Submittals, for submittal procedures.

B. Product Data:

1. Material certificates for dimensional lumber and sheathing specified to comply with
minimum allowable unit stresses. Indicate species and grade selected for each use as well
as design values approved by the Board of Review of American Lumber Standards
Committee.

2. Wood consolidant: Include Material Safety Data Sheet (MSDS), and all application
instructions.

1.6 QUALITY ASSURANCE

A. Contractor Qualifications: Contractor shall assign for the work of this Section only skilled
workers who are thoroughly trained and experienced in framing in historic buildings, including
partial replacements to historical framing systems and using wood consolidants, and who are
familiar and experienced with the specialized materials, methods, tools, and equipment needed
for the proper performance of this Section.

B. Wood Framing Standards: NFPA House Framing Manual, Latest Edition.

04.02.18 ROUGH CARPENTRY 061000-1
©2018 Walter Sedovic Architects ISSUED FOR BID



TOWN OF YORKTOWN RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION

C. AITC Quality Standard: Comply with applicable requirements of AITC 108, Standard for
Heavy Timber Construction, published by the American Institute for Timber Construction
(AITC).

1.5 DELIVERY, STORAGE, AND HANDLING

A. Stack lumber. Place spacers between each bundle to provide air circulation. Support stacked
products to prevent deformation. Cover wood products to protect against moisture. Provide for
air circulation around stacks and under coverings.

B. Lumber indicating the presence of active infestation, or other conditions that would threaten the
stability or well-being of the original structure, shall be promptly removed from the site.

PART 2 PRODUCTS
2.1 GENERAL REQUIREMENTS

A. Dimension Lumber: Comply with PS 20 and requirements of specified grading agencies.

1. Ifno species is specified, provide any species graded by the agency specified; if no grading
agency is specified, provide lumber graded by any grading agency meeting the specified
requirements.

2. Grading Agency: Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

B. Use of lumber fabricated from old growth timber will not be allowed in this project.
2.2 WOOD PRODUCTS, GENERAL

A. Lumber: DOC PS 20 and applicable rules of lumber grading agencies certified by the ALSC

Board of Review.

1. Factory mark each piece of lumber with grade stamp of grading agency.

2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for
moisture content specified. Where actual sizes are indicated, they are minimum dressed
sizes for dry lumber.

Provide dressed lumber, S4S, unless otherwise indicated.
4. Provide dry lumber with 15 percent maximum moisture content at time of dressing for 2-
inch nominal thickness or less, unless otherwise indicated.

[98)

B. Salvaged Material can be obtained from the following, but can also be obtained from another
company, so long as product complies with project requirements as outlined in this specification:

M.Fine Lumber Company Armster Reclaimed Lumber Co. Pioneer Millworks

1301 Metropolitan Avenue 9 Old Post Rd. 1180 Commercial Drive
Brooklyn, NY 11237 Madison, CT 06443 Farmington, NY 14425
718-381-5200 203-214-9705 585-924-9970

2.3 FIRE-RETARDANT-TREATED MATERIALS

A. General: Where fire-retardant-treated materials are indicated, provide materials that comply
with performance requirements in AWPA C20 (lumber). Identify fire-retardant-treated wood
with appropriate classification marking of UL, U.S. Testing, Timber Products Inspection, or
other testing and inspecting agency acceptable to authorities having jurisdiction.
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1. Use treatment for which chemical manufacturer publishes physical properties of treated
wood after exposure to elevated temperatures, when tested by a qualified independent
testing agency according to ASTM D 5664 for lumber.

2. Use treatment that does not promote corrosion of metal fasteners.

3. Use Exterior Type for exterior locations and where indicated.

4. Use Interior Type A High Temperature (HT), unless otherwise indicated.

2.4 DIMENSION LUMBER

A.

B.

General: Provide dimension lumber of grades indicated according to the ALSC National
Grading Rule provisions of the grading agency indicated.

Framing: Construction, Stud, or No. 2 grade and any of the following species:

1. Hem-fir or Hem-fir (North): NLGA, WCLIB, or WWPA.

2. Spruce-pine-fir (South) or Spruce-pine-fir: NELMA, NLGA, WCLIB, or WWPA.
Sheathing:

1. Salvaged Douglas Fir or Spruce

2. Size to match existing or as otherwise indicated on drawings.

2.5 MISCELLANEOUS LUMBER

A.

B.

General: Provide lumber for support or attachment of other construction, including the

following:

1. Blocking.
2. Nailers.
3. Furring.
4. Grounds.

For items of dimension lumber with a nominal thickness greater than 2 inches provide Standard,
Stud, or No. 3 grade lumber with 19 percent maximum moisture content and any of the
following species:

1. Hem-fir or Hem-fir (North): NLGA, WCLIB, or WWPA.

2. Spruce-pine-fir (South) or Spruce-pine-fir: NELMA, NLGA, WCLIB, or WWPA.

2.6 PANEL PRODUCTS

A.

Telephone and Electrical Equipment Backing Panels: DOC PS 1, Exposure 1, C-D Plugged,
fire-retardant treated, in thickness indicated or, if not indicated, not less than 1/2 inch thick.

2.7 FASTENERS

A.

mm U 0w

General: Provide fasteners of size and type indicated that comply with requirements specified in
this Article for material and manufacture.

Nails, Wire, Brads, and Staples: FS FF-N-105.
Power-Driven Fasteners: CABO NER-272.
Wood Screws: ASME B18.6.1.

Lag Bolts: ASME B18.2.1. (ASME B18.2.3.8M).

Bolts: Steel bolts complying with ASTM A 307, Grade A (Property Class 4.6); with
ASTM A 563 hex nuts and, where indicated, flat washers.

Expansion Anchors: Anchor bolt and sleeve assembly of material indicated below with
capability to sustain, without failure, a load equal to 6 times the load imposed when installed in
unit masonry assemblies and equal to 4 times the load imposed when installed in concrete as
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determined by testing per ASTM E 488 conducted by a qualified independent testing and
inspecting agency.
1. Material: Carbon-steel components, zinc plated to comply with ASTM B 633,

Class Fe/Zn 5.

2.8 METAL FRAMING ANCHORS

A. General: Provide galvanized steel framing anchors of structural capacity, type, and size
indicated and acceptable to authorities having jurisdiction.

B. Galvanized Steel Sheet: Hot-dip, zinc-coated steel sheet complying with ASTM A 653, G60
(Z180) coating designation.

2.9 WOOD CONSOLIDANTS

A. General: Epoxy resins for consolidation of decayed wood shall be used without thickeners or
fillers (unless stated otherwise in the manufacturer's written instructions), to allow for thorough
saturation into wood.

B. Epoxy resins, hardeners, thinners and fillers must be compatible, of the same system, and
produced by the same manufacturer. Follow published instructions and recommendations of the
manufacturer.

C. Acceptable Systems:
1. West System 105 Epoxy Resin, as manufactured by Gougeon Brothers, Inc., Bay City, MI;
2. Liquid Wood, as manufactured by Abatron, Inc., Gilberts, IL.
3. Approved Equal.

PART 3 EXECUTION
3.1 PREPARATION

A. Initial Inspection: Before commencing with removals or repairs of timber framing, examine
with the Architect all elements scheduled for work and prepare a Schedule of Repairs. Submit
this Schedule for approval.

3.2 INSTALLATION - GENERAL
A. Select material sizes to minimize waste.

B. Reuse scrap to the greatest extent possible. Clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.

3.3  WOOD FRAMING

A. Discard units of material with defects that impair quality of carpentry and that are too small to
use to minimize number of joints or for optimum joint arrangement.

B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit
carpentry to other construction; scribe and cope as needed for accurate fit. Locate furring,
nailers, blocking, grounds, and similar supports to comply with requirements for attaching other
construction.

C. Do not splice structural members between supports.

D. Frame openings with multiple studs and headers. Install nailed header members of thickness
equal to width of studs. Set headers on edge and support on jamb studs.
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H.

L

Securely attach carpentry work as indicated and according to applicable codes and recognized
standards.

Sink fastener heads on exposed rough carpentry work flush with wood surface.

Use fasteners of appropriate type and length. Predrill members when necessary to avoid splitting
wood.

Provide metal flashing moisture barrier at joist and beam ends, where wood framing bears on
masonry. (See Section 07 6000 Flashing and Sheet Metal.)

Consolidate by dipping the end grain of all exterior wood framing elements, prior to installation.

3.4 WOOD GROUND, SLEEPER, BLOCKING, AND NAILER INSTALLATION

A.

B.

Install where indicated and where required for screeding or attaching other work. Form to
shapes indicated and cut as required for true line and level of attached work. Coordinate
locations with other work involved.

Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces,
unless otherwise indicated.

3.5 SCARPH (DUTCHMAN) REPAIRS

A.

D.

Where scarph repairs are scheduled, remove only enough deteriorated wood to provide a solid
section for the installation of the new scarph element. Cut scarph to fit so that original profile of
each element will be restored upon completion of the installation. Grain of Dutchman shall run
in same direction as grain of element being restored.

Joints shall be precisely fitted. Adjoining surfaces in the same plane shall be finished flush.

All scarph meeting surfaces shall be glued using specified epoxy. Surfaces shall be in close
contact throughout. Clamp tightly until set.

Shape and sand (as necessary) the finished repair along the grain of the wood, to achieve
finished profile. Take care to maintain existing radiuses of edges and corners.

3.6 EPOXY CONSOLIDATION AND FILLING

A.

Epoxy consolidant shall be applied with a brush to clean, paint free wood in sufficient quantities
to thoroughly penetrate the wood. Follow manufacturer's recommendations in all respects,
including surface preparation, mixing, and temperature range for application. Where possible,
entire element may be submersed in consolidant. Follow manufacturer's instructions.

Protect all surrounding areas against accidental spattering and spillage. Remove spills with
manufacturer's recommended solvent before epoxy sets up.

Epoxy filler shall be applied only to wood surfaces that have been pretreated with epoxy
consolidant.

For general filling of splits, cracks, or holes less than 1/2" wide, trowel on epoxy, allowing it to
set higher than the finished surface. For larger holes and voids, consult with Architect.

Feather edge sand fully hardened epoxy until flush with original adjacent surfaces. Do not sand
into or below the original surfaces.

3.4 PANEL PRODUCT INSTALLATION
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A. For equipment backing panels: Wood Structural Panels: Comply with applicable
recommendations contained in APA Form No. E30K, "APA Design/Construction Guide:
Residential & Commercial," for types of structural-use panels and applications indicated.

B. Plywood is not approved for subfloor, roof deck or exterior siding application.
3.5 ROOF-RELATED CARPENTRY

A. Do not disturb animal-control netting and blocking with the work of this section. Repair animal-
control installation if disturbed due to work of this section. Owner reserves the right to have
existing animal-control installation repaired by qualified installer at Contractor's expense.

3.6 TOLERANCES
A. Framing Members: 1/8 inch from true position, maximum.
B. Variation from Plane (Other than Floors): 1/8 inch in 10 feet maximum, and 1/4 inch in 30 feet

maximum.

END OF SECTION 061000
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SECTION 064000 - ARCHITECTURAL WOODWORK
PART 1 GENERAL
1.1  RELATED SECTIONS

A. Drawings, schedules, and general provisions of the Contract, including General and
Supplementary Conditions, and Division 1 Specification sections, apply to this Section.

1.2 DESCRIPTION OF WORK

A. "Architectural Woodwork" and "Architectural Woodwork Restoration" shall be defined as
specified herein to distinguish forms of wood construction that conform to high standards of
quality for material and workmanship.

1.3 SCOPE OF WORK

A. The work of this Section is as indicated on the Drawings, as specified herein, and as required by
authorities, standards, and conditions for satisfactory completion of the work.

B.  The work of this Section includes, but it not limited to, the following:

1. Selective restoration of existing exterior and interior wood elements, and fabrication of
new exterior and interior wood elements to exactly match existing historic elements,
including but not necessarily limited to: siding, frames, battens, brackets, moldings, door
and window casings and trim, beaded board walls and ceilings, chair rails and wall base,
wood slat benches, millwork, and finish carpentry.

1.4 RELATED WORK DESCRIBED ELSEWHERE
Section 061000 - Rough Carpentry.

Section 081400 - Wood Doors.

Section 085200 - Wood Windows.

Section 096490 - Wood Flooring Restoration.

mm o

Section 099000 — Painting and Coating.
1.5 SUBMITTALS

A. Inaccordance with Section 013300 - Submittals, submit the following:
1. Product Data: Manufacturer's technical information, including MSDS, where applicable,
for each type of product and process specified in this Section and incorporated into items
of architectural woodwork during fabrication, finishing, and installation.

B.  Shop Drawings:
1. Submit for all new components to be fabricated, including full-size details of all dutchman
repairs, joints between new and existing members.

C. Samples:
1. 11" sample wood for each new profile, species, and grade used,
2. Fasteners, each type proposed for use, and
3. Hardware, each type proposed for use.

1.6 QUALITY ASSURANCE

A. Installer Qualifications: Contractor shall assign for the work of this Section only skilled workers
who are thoroughly trained in restoring interior architectural woodwork and can demonstrate
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five (5) years successful experience in installing architectural woodwork items similar in type
and quality to those required for this project.

B. Referenced Standard: Applicable requirements of "Architectural Woodwork Quality Standards",
latest edition, published by the Architectural Woodwork Institute (AWI), except as otherwise
indicated.

1.7 DELIVERY, STORAGE, AND PROTECTION

A. Protect woodwork during transit, delivery, storage, and handling to prevent damage or
deterioration.

B. If woodwork must be stored in other than installation areas, store only in areas where
environmental conditions meet requirements specified in "Project Conditions".

1.8 PROJECT CONDITIONS

A. Environmental Conditions: Obtain and comply with Woodwork Manufacturer's and Installer's
coordinated advice for optimum temperature and humidity conditions for woodwork during its
storage and installation. Do not install woodwork until these conditions have been attained and
stabilized so that woodwork is within plus or minus 1 percent of optimum moisture content
from date of installation through remainder of construction period.

B. Field Measurements
1. Check actual dimensions of existing construction before commencing work.
2.  Mark items removed for restoration on a surface that will not be visible in finished work to
identify their original locations.

PART 2 PRODUCTS
2.1 GENERAL

A. Wood elements to be replaced are those described in the window and door schedules and the
Drawings, and as required for the successful completion of the work. Provide materials that
comply with requirements of the AWI woodworking standard for each type of woodwork and
quality grade indicated, and, where the following products are part of woodwork, with
requirements of the referenced product standards, that apply to product characteristics indicated.

22 WOOD

A. General: Salvaged wood to match existing in species and cut; American Mahogany, Northern
White Pine or White Oak, clear heartwood, quarter sawn vertical grain.

B.  Where new wood is required, it shall be of grades specified below (as defined by AWI), kiln-
dried to a moisture content of 6% to 12% at the time of fabrication, and shall be clear, free from
shakes, knots, and all other imperfections that might impair its strength, durability, or
appearance.

C. Fabrication Grade: Custom, suitable for stained finish, except as otherwise noted.

D. Plywood is not approved for subfloor, roof deck, exterior siding, or interior finished carpentry
or millwork applications.

2.3 ADHESIVE
A. For repair: Two-part, gap-filling resorcinol resin.

B.  For construction: Two-part resorcinol resin.
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2.4 WOOD FILLER & DUTCHMAN REPAIRS

A. Two-part compound for filling voids and cracks, and for minor wood restorations of 27 cubic
inches or less: WoodEpox, as manufactured by Abatron, Inc., Gilberts IL; West System as
manufactured by Gougion Brothers Inc, Bay City MI; or equal approved by submittal.

B.  Primer for wood filler must be compatible, of the same system, and produced by the same
manufacturer.

2.5 WOOD CONSOLIDANTS

A. Raw linseed oil shall be used to bind unsound wood and all open-end grain. Mix by volume:
1. Raw Linseed oil 80%
2. Turpentine 15%
3. Varnish, amounts vary for project needs and Architect’s approval.

2.6 FASTENERS

A. Screws: Countersunk. Select material, type, size, and finish required for each use. Comply with
FS-FF-S-111 for applicable requirements.

B. Nails: Countersunk and filled. Select material, type, size, and finish required for each use.
Comply with FS-FF-N-105 for applicable requirements.

C.  Anchors: Type required for secure anchorage.
2.7 FINISH

A. Comply with Section 09 9000 — Painting and Coating, for final finishing of installed
architectural woodwork, and for material and application requirements of prime coats for
woodwork not specified in this Section to receive final finish.

PART 3 EXECUTION
3.1 PREPARATION

A. Condition woodwork to average prevailing humidity conditions in installation areas before
installing.

B. Before installing architectural woodwork, examine shop-fabricated work for completion and
complete work as required.

C. Backprime all exterior architectural woodwork.
3.2 FABRICATION
A. Fabricate woodwork to dimensions, profiles, and details indicated.

B. Joints shall be properly fitted. Adjoining surfaces in the same plane shall be flush. Mitered
external and coped internal joints shall be used for all molded members. Miter all running joints.

C. Use continuous members whenever possible. Splices or joints in run of member only with
Architect's approval. Splices shall be scarphed or angle-cut. Butt joints in the run of a member
are prohibited.

D. Fasteners shall be concealed. Where surface fastening is required and approved by the Architect,
it shall be by means of countersunk screws with screw head concealed with wood plugs; or
finishing nails, well set below the surface and puttied.

E.  All nailing shall be in accordance with Commercial Standards CS190-59 and CS204-09.
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Glued surfaces shall be in close contact throughout.

Missing sections shall be replaced with new wood dutchman, precisely scarphed into place and
held with epoxy. Finish surfaces of dutchman repairs shall exactly match existing adjacent
surfaces.

Deteriorated elements shall be restored by means of epoxy consolidation applied to unfinished
wood, followed by epoxy filler, both installed in accordance with the manufacturer's printed
instructions.

3.3 INSTALLATION

A.

Construction and replacement

1. Quality Standard:

a. Install all woodwork to comply with AWI Section 1700 for same grade specified in
Part 2 of this Section for type of woodwork involved.

2. Install woodwork plumb, level, true, and straight with no distortions. Shim as required with
concealed shims. Install to a tolerance of 1/8 inch in 8'-0" for plumb and level and with no
variations in flushness of adjoining surfaces.

3. Scribe and cut woodwork to fit adjoining work. Refinish cut surfaces and repair damaged
finish at cuts.

4. Anchor woodwork to blocking built in or directly attached to substrates. Secure to grounds,
stripping and blocking with countersunk, concealed fasteners and blind nailing as required
for a complete installation. Use finishing nails for exposed nailing, countersunk and filled
flush with woodwork.

5. Preparations for finishing:

a. Wood elements in good condition shall be cleaned of dirt, scraped of loose or
deteriorated paint, filled, sanded, and prepared to receive primer or stain. Comply with
referenced quality standard for sanding, filling countersunk fasteners, sealing
concealed surfaces, and similar preparations for finishing of architectural woodwork,
as applicable to each unit of work. Elements shall be made ready for painting or
staining.

3.4 ADJUSTMENT AND CLEANING

A. Repair woodwork damaged or made defective during progress of Project, where possible to
eliminate defects functionally and visually. Where not possible to repair, replace woodwork.
Adjust joinery for uniform appearance.
Clean woodwork on exposed and semi-exposed surfaces.

C. Provide final protection and maintain conditions that ensure woodwork is without damage or
deterioration at time of Substantial Completion.

END OF SECTION 064000
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SECTION 07 2100 - THERMAL INSULATION
PART 1 GENERAL
1.1 SECTION INCLUDES
A. Natural cotton fiber insulation above wood ceiling.
1.2 SUBMITTALS
A. See Section 013300 - Submittals, for submittal procedures.

B. Product Data: Provide manufacturer's printed data on product characteristics, performance
criteria, and product limitations.

PART 2 PRODUCTS
2.1 BATT INSULATION MATERIALS

A. Batt Insulation:
1. Unfaced batts made from post-industrial natural cotton fibers that have been thermally
bonded.
2. Recycled fiber products, boric, ammonium sulfate, binder fiber. Contains no fiberglass,
asbestos or formaldehyde.
3. Recycled content 90 percent post-consumer.
4. Density ¥ pounds per cubic foot.

B. Natural cotton fiber insulation: One layer of 5-6" batts typical. Additional layers of batts as
framing for roof slope permits without compression of insulation material.

2.3 ACCESSORIES

A. Sheet Vapor Retarder as recommended by insulation manufacturer for application.
PART 3 EXECUTION
3.1 EXAMINATION

A. Verify that substrate, adjacent materials, and insulation materials are dry and that substrates are
ready to receive insulation.

3.2 BATT INSTALLATION

A. Install insulation in accordance with manufacturer's instructions.

B. Install in exterior roof spaces without gaps or voids. Do not compress insulation.
C. Trim insulation neatly to fit spaces. Insulate miscellaneous gaps and voids.
D

Fit insulation tightly in cavities and tightly to exterior side of mechanical and electrical services
within the plane of the insulation.

3.3 PROTECTION OF FINISHED WORK

A. Do not permit installed insulation to be damaged prior to its concealment.

END OF SECTION 071200
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SECTION 073100 — SHINGLES & SHAKES
PART 1 GENERAL
1.1  RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specification sections apply to the work of this Section.
1.2 RELATED SECTIONS

A. Section 024200 - Selective Removals.

B.  Section 076000 - Flashing & Sheet Metal.
1.3 SCOPE OF WORK

A. The extent of slate roofing work under this Section is as indicated on the Drawings, as specified
herein, and as required by authorities and conditions for satisfactory completion of the work.

B. The work of this Section includes, but is not necessarily limited to, the following:
Remove existing composition roofing and underlayment.

100% replacement of wood substrate with new 7/8” tongue and groove deck.
Prepare substrate to receive slate and wood shingle roofing and cladding.
Install slate roofing system.

Install wood shingles at vertical gable end walls, as indicated on Drawings.

Provide one-quarter to one-half pallet of slate for Owner's stock, for use in future repair
and maintenance.

1.4 SUBMITTALS

AN S e

A. See Section 013300 - Submittals, for submittal procedures.

B.  Submit the following:
1. Product Data: Manufacturer's technical information, including Material Safety Data Sheets

(MSDS), where applicable, and installation instructions, for the following materials:
Slate shingles.

Wood shingles.

Ice & water shield membrane.

Roofing felt.

. Elastic cement.

2. Samples:
a. Slate shingles, cut to shapes and dimensions shown, with punched nail holes.
b. Wood shingles, cut to shapes and dimensions shown.
c. Fasteners.

1.5 QUALITY STANDARDS

opo o

A. Reference standard: "Roofing & Waterproofing Manual", as published by the National Roofing

Contractors Association, latest edition; "The Slate Roof Bible", as published by Chelsea Green
Publishing, 1997.

B. CSSB 021 - Design and Application Manual for New Roof Construction; Cedar Shake and
Shingle Bureau; 1991, and Insert, 1998.

1.6 DELIVERY, STORAGE, AND PROTECTION

A. Deliver slate materials to Project Site in on quarry's pallets, with labels intact. Deliver all other
materials in unopened manufacturer's packaging, with labels intact.
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B. Handle and store materials at Project Site to prevent water damage, staining, or other physical
damage. Comply with manufacturer's recommendations for job-site storage, handling, and
protection.

1.7  PROJECT CONDITIONS

A. Coordinate the work of this Section with interfacing and adjoining work to ensure proper
sequencing of each installation.

B.  Weather Conditions: Proceed with work only when existing and forecasted weather conditions
will permit work to be installed in compliance with manufacturer's recommendations and when
substrate is completely dry.

1.8 EXTRA MATERIALS

A. Deliver extra slate to Owner. Furnish extra slate from the same shipment as that installed,
packaged with protective covering for storage and identified with label clearly describing
contents. Deliver to storage location as directed by Owner.

PART 2 PRODUCTS
2.1 SLATE

A. General Characteristics: Class "A" type roofing slate of hard, dense, sound rock, machine-
punched.
1. Evergreen Slate Company, Middle Granville, New York; New England Slate Company,
Poultney, Vermont; Vermont Structural Slate Company, Fair Haven, Vermont.
2. Approved equal.

B.  Specific Characteristics:
1. Color:
a.  Grassy green.
b.  Other unfading green, by submittal and Architect's Approval.
2. Shape: Square
Size: Length 25" x width 8-1/2".x thickness 1/8".
4. Exposure: about 10 3/8" with minimum 4" headlap, as determined by equal subdivision of
slope indicated in Drawings. Other slopes to match exposure of indicated slope.

2.2 WOOD SHINGLES

[98)

A. General Characteristics: Premium grade, 100% clear, 100% heartwood, 100% edge grain.

B.  Specific Characteristics:

1. Species:

a. Western Red Cedar.
2. Shapes:

a. Square.

b. Deep bevel.
3. Size: length 16” x width 6” x thickness 5/2” (5 butts together = 2”).
4. Exposure: 5" with 6" headlap.
5. Pattern: Layout and coursing as indicated on the Drawings.

2.3 WOOD FOR SUBSTRATE

A. General: Substrate material is wood sheathing.
1. Plywood will not be accepted as a substrate material.

B. Nailers, blocking, and furring: Construction grade, S4S, 19% maximum moisture content.
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C. Provide fire-retardant treated, ASTM E 84, Class A, where required by code or authorities
having jurisdiction.

2.4 UNDERLAYMENT

A. Roofing Felt: Un-perforated, asphalt saturated fiberglass, 30 Ibs./square, ASTM D 226. Two
layers required (60 lbs./square total).

B.  Self-Adhering Rubberized Asphalt: Polyethylene sheet waterproofing. ASTM-D-1970, 40 mils
thick minimum, hightemp non-abrasive, consisting of slip-resisting polyethylene-film
reinforcing and top surface laminate to SBS-modified asphalt adhesive, with release paper
backing; cold applied.

1. Ice & Water Shield, as manufactured by W.R. Grace.
2. Certaintee HT
3. Carlisle Dry Strata

2.5 FASTENERS

A. For Slates: Large head, smooth-shank copper slaters' nails, in sizes as follows:
1. 1-1/4" (3d) for slates 18 inches or less
2. 1-1/2" (4d) for slates greater than 18 inches
3. 2" (6d) for slates on hips and ridges

B. For Wood Shingles: Hot-dipped zinc coated or stainless steel nails, with barked or deformed
shanks, of sufficient length to penetrate through nailers or 1 inch into solid decking. Material of
nails in contact with metal flashing shall match materials selected for flashing to prevent
galvanic action.

C. For Related Carpentry: Hot-dipped galvanized, common, size appropriate to the application.
D. For Ridge Rolls: Concealed cleats.
2.6 ACCESSORIES
A. Clips: Copper slate clips.
PART 3 EXECUTION
3.1 PREPARATION
A. Remove existing roofing and underlayment to wood deck.
3.2 INSPECTION

A. Upon removal of existing roofing and substrate, report unsatisfactory conditions to Architect in
accordance with Submittal procedure outlined in Section 013300.

3.3 INSTALLATION OF UNDERLAYMENT

A. Provide felt parallel to eaves, double layer, with a minimum 3-inch horizontal overlap, and
minimum 8-inch overlap at ends. Nail to decking at minimum 6 inches on-center.

B. Provide self-adhering rubberized asphalt over eaves and at base of slopes, and at valleys, hips,
and ridges. Apply minimum 3-foot width in each location, with minimum 6-inch overlap at ends.

3.4 INSTALLATION OF SLATE

A. Install slates true and straight in both directions, with horizontal lines parallel to eaves. Neatly
fit slate around all projections through the roof. Headlap all slates at least 4 inches, and close all
voids with special shapes, fabricated using mitered seam construction.
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B. Slates overlapping sheet metal shall be nailed in a manner that avoids puncturing the sheet metal.

C.  Set all nails in a manner that does not produce a strain on the slate. Slate shall hang uniformly,
with nail head neither driven too far so as to break through the hole nor left too high so as to
strain the overlaying material.

D. All valleys shall be laid to form mitered (closed) valleys, cut accurately with tight joints. Valley
slates shall be laced with copper step flashing and fastened directly to the roof deck. Do not use
elastic slaters’ cement or other adhesives at valleys.

E.  Where two valleys of unequal size come together, or where the areas drained by the valley are
unequal, there shall be placed in the valley a “crimp” angle or tee not less than 1” high. This
“crimp” may be formed in the valley sheet before placing, or it may be made of a separate piece
soldered to the valley sheet.

F.  All hips shall be laid to form mitered hips, cut accurately with tight joints. Hip slates shall be
laced with copper step flashing, fastened directly to the roof deck.

G. Allridges shall be laid to form mitered ridges, cut accurately with tight joints. Ridge slates shall
be laced with copper flashing and fastened directly to the roof deck. Use elastic slater’s cement
only where necessary to attach smaller than usual slates that cannot be well nailed.

3.5 INSTALLATION OF WOOD SHINGLES

A. Install in accordance with manufacturer's instructions using not less than 2 fasteners each.
Fasteners shall be placed % inch to 1 inch from the side edge of the shingle, and approximately
1 inch above the exposure line.

B.  Space shingles 1/8” apart
C. Fasteners shall penetrate at least 1 inch or through the nailers or sheathing.

D. Drive fasteners flush with surface of shingle. Do not overdrive fasteners, or allow head of
fastener to crush wood fibers or crack shingles.

3.6 CLEANING AND PROTECTION

A. Atthe conclusion of the installation, restore any damaged slates or accessory components, and
clean and protect all work though Substantial Completion.

END OF SECTION 073100
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SECTION 076000 - FLASHING & SHEET METAL
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specification sections apply to the work of this Section.

1.2 RELATED SECTIONS
A. Section 024200 - Selective Removals.
B. Section 042000 - Unit Masonry.
C. Section 061000 - Rough Carpentry.
D. Section 073100 — Shingles and Shakes.
1.3 SCOPE OF WORK

A. Extent of flashing and sheet metal work is as indicated on the Drawings, as specified herein, and
as required by authorities and conditions for satisfactory completion of the work.

B. The work of this Section includes, but is not necessarily limited to:
1. Flashing at roofing, including roof penetrations, chimney, valleys, slope transitions and
vertical walls.
2. New copper gutter liners, ridges, eave cladding and metal edging.
3. Existing, repaired, and new copper downspouts.
4. Provide and connect cast-iron boots with clean-outs to downspouts at discharge pipe inlet.

1.4 SUBMITTALS

A. See Section 013300 - Administrative Requirements, for submittal procedures. Submit the
following:
1. Product Data: Manufacturer's technical information, including Material Safety Data Sheets
(MSDS), where applicable, for the following materials:
a. Copper Downspout.
b. Cast Iron downspout boot with clean-out.
c. Solder and flux.
d. Fasteners.
2. Mock-ups:
a. Provide one (1) full scale mock-up for each sheet-metal configuration shown. Each
mock-up to be one (1) foot long. Approved mock-up can be incorporated into
finished work.

1.5 QUALITY STANDARDS

A. Comply with the standards and requirements as established in:
1. "Architectural Sheet Metal Manual", published by SMACNA, latest edition; "Copper &
Common Sense", published by Revere Copper, latest edition; and each product
manufacturer's published installation instructions.

B. Should discrepancies or conflicting requirements arise between these standards, request a
clarification from the Architect prior to proceeding with the affected work.
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1.6 PROJECT CONDITIONS

A.

Coordinate the work of this Section with interfacing and adjoining work to ensure proper
sequencing of each installation.

To the extent possible, solder joints in the shop or at ground level. Where field soldering is
required, protect the building at all times, using all necessary means including providing
approved, non-flammable enclosures that fully contain the open flames of all soldering iron heat
sources.

Do not install any flashing work during: Snow, rain, fog, or mist or to damp or wet surfaces.

Sheet metal work may be installed during inclement weather, but ONLY if the areas of the
installation are enclosed and remain weathertight throughout the duration of the installation,
including all required folding, fastening and soldering.

PART 2 PRODUCTS
2.1 COPPER FABRICATIONS

A.
B.

D.

Copper gutter liner, eave cladding and ridges: Copper, 20 ounce, cold rolled, ASTM B-370.

Copper flashings at closed valleys, mitered hips, vertical walls, step and counter flashing at
chimney, vent pipe flashing: Copper, 20 ounce, cold rolled, ASTM B-370.

New downspouts: Corrugated, round, copper, ASTM B 370, 20 ounce copper downspouts, as
manufactured by B & B Sheet Metal, Long Island City, NY; Rutland Gutter Supply, Orlando
FL, CopperCraft, Inc., Dallas, TX or approved equal.

Downspout sections for repair of existing copper downspouts: match existing.

2.2 CAST IRON DOWNSPOUT BOOT

A.

Cast iron pipe and cleanout tee with threaded bronze plug, as available from J R Smith,
Montgomery, AL; Charlotte Pipe, Charlotte NC; Josam Company, Philadelphia, PA, or
approved equal.

2.3 ACCESSORIES

A. Solder: 60-40 tin/lead solder, ASTM B-32

B. Flux: Zinc killed with muriatic acid.

C. Fasteners in General: Same metal as flashing, or other non-ferrous metal as recommended by
the sheet manufacturer, and that will not develop and adverse electrogalvanic reaction with the
flashing metal.

D. Metal Accessories: Provide sheet metal clips, straps, anchoring devices and similar accessory
units for installation of work that match, or are compatible with, the material being installed.
Provide miscellaneous metal accessories in sizes and gauges as required for proper performance.

E. Sealant: Generic type recommended by sheet metal manufacturer, and compatible with
underlayment and roofing. Comply with FS TT-S-0027, TT-S-00230, or TT-S-001543.

F. Self-Adhering Rubberized Asphalt: Polyethylene sheet waterproofing. ASTM-D-1970, 40 mils
thick minimum, hightemp non-abrasive, consisting of slip-resisting polyethylene-film
reinforcing and top surface laminate to SBS-modified asphalt adhesive, with release paper
backing; cold applied.

1. Ice & Water Shield, as manufactured by W.R. Grace.
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2. Certaintee HT
3. Carlisle Dry Strata

2.4 FINISH

A. Comply with Section 099000 — Painting and Coating, for high performance coating of all
ferrous elements.

PART 3 EXECUTION
3.1 INSTALLATION

A. General: Except as otherwise indicated, comply with manufacturer's installation instructions
and recommendations, and with referenced standards.

B. Anchor units of work securely in place using methods indicated in referenced standards,
matching the original details, and in accordance with the Drawings and approved submittals.

C. Provide for thermal expansion of metal units. Where movable, non-expansion type joints are
required for proper performance of work, form metal to provide for proper installation of
elastomeric sealant.

Set units true to line and level.

E. Install work with laps, joints and seams that will be permanently watertight and weatherproof.
1. Lap all work in the direction of flow.

F. Conceal fasteners wherever possible.
3.2 CLEANING and PROTECTION

A. Clean exposed metal surfaces, using only techniques and materials approved by submittal,
Remove completely substances that might cause corrosion of metal or deterioration of finishes.
Remove all solder and flux splatters from installed work, adjacent surfaces and surrounding
areas.

END OF SECTION 076000
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SECTION 079000 - SEALANTS
PART 1 GENERAL
1.1 SECTION INCLUDES
A. Sealants and joint backing.
1.2 SUBMITTALS
A. See Section 013000 - Submittals, for submittal procedures.
B. Provide samples of Sealant, Backer rod and Bond-breaker tape.
1.3 MOCK-UP
A. Construct mock-up with specified sealant and with other components noted.
B. Location to be determined by Contractor and Architect.
C. Mock-up may remain as part of the Work.
1.4 ENVIRONMENTAL REQUIREMENTS

A.  Maintain temperature and humidity recommended by the sealant manufacturer during and
after installation.

PART 2 PRODUCTS
2.1 SEALANTS

A. Sealants and Primers - General: Provide only products having volatile organic compound
(VOC) content equal to or lower than required by NYS and EPA.

B. General:

1. Silicone Sealant: One-part formulation silicone sealant complying with ASTM C 920,
Type S, Grade NS, Class 25. Sealant shall accommodate joint movement of 100% in
extension and 50% in compression and, where applicable, be fully compatible with
installation of backer rod and bond-breaker tape.

2. Elastomeric sealant: High-performance, moisture-cured 1 component polyurethane-
based, non-sag elastomeric sealant. Meeting Federal specification TT-S-00230C, Type
II Class A ASTM ¢-920, Type S, Grade NS Class 35. Sealant shall accommodate joint
movement of 100% in extension and 50% in compression and, where applicable, be
fully compatible with installation of backer rod and bond-breaker tape.

2.2 SEALANT BACKER ROD

A. Where required, provide compressible rod stock polyethylene or polyurethane foam,
polyethylene jacketed polyurethane foam, butyl rubber foam, neoprene foam, or other flexible,
permanent, durable, non-absorptive material as recommended by sealant manufacturer for
back-up of compatibility with sealant.

2.3 SEALANT BOND-BREAKER TAPE

A.  Provide polyethylene bond-breaker tape or other plastic tape as recommended by sealant
manufacturer, to be applied where indicated on Drawings and to sealant-contact surfaces where
bond to substrate or joint filler must be avoided for proper performance of sealant. Provide self-
adhesive tape where applicable.
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PART 3 EXECUTION
3.1 EXAMINATION
A. Verify that substrate surfaces are ready to receive work.
3.2 PREPARATION
A. Remove loose materials and foreign matter which might impair adhesion of sealant.
B. Clean and prime joints in accordance with manufacturer's instructions.
C. Prepare in accordance with manufacturer's instructions and ASTM C 1193.
D. Protect elements surrounding the work of this section from damage or disfigurement.
3.3 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

B. Install in accordance with ASTM C 1193.

C. Use sealant sparingly, principally at the joint between ledges formed by exterior finish-frame
members and vertical sheathing, and around outer edges of window and door trim. Do not
seal lower edges of horizontal members to allow moisture to escape.

Seal around penetrations for utilities.
E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.

Apply sealant within recommended application temperature ranges. Consult manufacturer
when sealant cannot be applied within these temperature ranges.

3.4 CLEANING
A. Clean surfaces or excess sealant and other soiling caused by the work of this section.
3.5 PROTECTION OF FINISHED WORK

A. Protect sealants until cured.

END OF SECTION 079000
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SECTION 081400 - WOOD DOORS
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specification sections apply to the work of this Section.

1.2 SECTION INCLUDES

A.
B.

mm o Aa

Remove doors and provide temporary protection.

Repair doors and modify as indicated, casings, frames and associated elements—remove
deteriorated wood, make repairs by dutchman, lamination and consolidation matching original
profiles and wood species.

Provide one new exterior door to match historic doors in profiles and configuration.
Remove and restore hardware—salvage, repair and provide missing elements to match original.
Provide new hardware items where indicated.

Reinstall and adjust doors for proper operation.

1.3 RELATED SECTIONS

A.

B
C.
D

Section 061000 - Rough Carpentry.
Section 064000 - Architectural Woodwork.
Section 085200 — Wood Windows.

Section 099000 - Painting and Coating.

1.4 REFERENCES

A.

B.

Window and Door Manufacturers Association (formerly National Wood Window and Door
Association): ANSI/WDMA (formerly NWWDA) IS-6-A-2001 Quality Standards of the
Window and Door Manufacturers Association.

Architectural Woodwork Quality Standards as published by the Architectural Woodwork
Institute, latest edition.

1.5 SUBMITTALS

A. See Section 013300 - Submittals, for submittal procedures.

B. Product Data: Submit product data for specified products.
1.  Wood (for each profile and species proposed)
2. Hardware (for each type)
3.  Weatherstipping (for each type)
4. Epoxy Resin Glue & Consolidants

C. Shop Drawings:
1. Submit for all new components to be fabricated, including full-size details of dutchman

repair joint between new and existing members.

D. Samples:
1. Moldings and replacement wood members; provide minimum 12 inch length of each.
2. Hardware, submit for each type required.
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3.  Weatherstripping, submit for each type required.

1.6 QUALITY ASSURANCE

A.

B.

The Contractor for the work of this Section shall possess specific knowledge and experience in
the field of wood door repair and restoration, and shall have been engaged in the practice of
architectural woodwork preservation on historic structures for a minimum of five (5) years.

General: Comply with applicable requirements of the ANSI/NWMA “I.S.1 Series,” and with
AWI requirements for “Premium” grade materials and workmanship.

1.7 JOB CONDITIONS

A.

Temporary Protection: Contractor shall provide adequate temporary protection and security for
the interior of the building during door restoration work. Contractor shall protect all interior
materials and surfaces from the weather. All door openings shall be equipped with adequate
temporary protection from intrusion during the period that doors are being restored.

Temperature and Relative Humidity Requirements: Maintain temperature and relative humidity
in spaces where products will be installed for time period before, during and after installation as
recommended by manufacturer.

1.8 FIELD MEASUREMENTS: Contractor is responsible for field measuring ALL dimensions. Verify
dimensions on Drawings with dimensions at Project site. Notify Architect of conditions differing
from those indicated on the Drawings.

PART 2 PRODUCTS
2.1 GENERAL

A. Wood members to be replaced are described in the Door Schedule.

B. Where new wood is required, it shall be grade as specified below (as defined by AWI), kiln-
dried to a moisture content of 6 to 12 percent at the time of fabrication, and shall be free from
shakes, large or loose knots, and other imperfections that might impair its strength, durability, or
appearance. Slight defects such as small, sound knots that do not materially affect its strength
will be permitted, but only for application where wood is not exposed to view.

2.2 WOOD

A. General: Salvaged wood to match existing in species and cut; American Mahogany, Northern
White Pine or White Oak, clear heartwood, quarter sawn vertical grain.

B. Where new wood is required, it shall be of grades specified below (as defined by AWI), kiln-
dried to a moisture content of 6% to 12% at the time of fabrication, and shall be clear, free from
shakes, knots, and all other imperfections that might impair its strength, durability, or
appearance.

C. Fabrication Grade: Custom, suitable for stained finish, except as otherwise noted.

D. Plywood for temporary protection: A-C plywood with exterior glue.

2.3. FASTENERS

A Fasteners shall comply with the National Woodwork Manufacturer's Association, Inc.
requirements for fabrication, with manufacturer's recommendations and with standard
industry practice.

1. Only hot-dip galvanized or nonferrous nails and screws shall be used for fabrication
and installation of wood window components.
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2. Brass screws shall be used for hardware and accessory installation.

2.4. HARDWARE
A. Reuse existing historical hardware.
B. The Door Schedule describes hardware to be provided and installed by Contractor.
1. Re-use model of existing hardware identified by Architect as earliest type.
C. Hinges: to match existing.
D. Rose: to match existing.

2.5. WEATHERSTRIPPING
A. Weatherstripping for doors at frame: silicone flipper seal, rabbeted installation, face seal,
WS12, WS14, WS15 or WS16, by submittal.
B. Weatherstripping for doors at threshold: adjustable door bottom system, double sweep seal,
WS25 with WS56 plus WS93 glides.
C. Resource Conservation Technology, Inc., Baltimore, Maryland, or approved equal.

2.6 WOOD FILLER & DUTCHMAN REPAIRS

A. Two-part compound for filling voids and cracks, and for minor wood restorations of 27 cubic
inches or less: WoodEpox, as manufactured by Abatron, Inc., Gilberts IL; West System as
manufactured by Gougion Brothers Inc, Bay City MI; or equal approved by submittal.

B. Primer for wood filler must be compatible, of the same system, and produced by the same
manufacturer.

2.7  'WOOD CONSOLIDANTS

A. Raw linseed oil shall be used to bind unsound wood and all open-end grain. Mix by volume:
1. Raw Linseed oil 85%
2. Turpentine 15%
3. Varnish, amounts vary for project needs and Architect’s approval.

2.8 FINISHES

A. Comply with requirements of Section 099000 — Painting and Coating.
PART 3 EXECUTION
3.1 INSPECTION

A. Examine areas and conditions under which the work of this Section is to be completed. Notify
Architect immediately of conditions detrimental to proper and timely completion of the work of
this Section.

3.2 GENERAL

A. All wood elements in good condition shall be cleaned of dirt, scraped of loose or deteriorated
paint, filled, sanded, and primed. Clean and remove all paint from hardware.

B. Missing sections shall be replaced with new wood dutchman, precisely scarphed into place and
held with epoxy. Finish surfaces of dutchman repairs shall exactly match existing adjacent
surfaces.

C. Deteriorated elements shall be restored by means of epoxy consolidation applied to unpainted
wood, followed by epoxy filler, both installed in strict accordance with the manufacturer's
printed instructions.

3.3 SECURITY AND PROTECTION
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A.

Install temporary plywood panels over openings where sash has been removed to provide
security and protection from the elements.

3.4 FABRICATION OF NEW REPLACEMENT ELEMENTS

A.

All elements scheduled to be new shall be fabricated and installed by skilled workmen in
accordance with best trade practices.

1. Joints shall be properly fitted. Adjoining surfaces in the same plane shall be flush.
2. Use mitered or coped joints for molded members.

3. All nailing shall be in accordance with commercial standards CS190-59 and
CS204-09.

4, Glued surfaces shall be in close contact throughout.

Fasteners, unless originally exposed, shall be concealed. Where surface fastening is required
and approved by Architect, it shall be by means of countersunk screws or bolts with screw head
concealed with wood plugs. Finishing nails, where required, shall be well set and filled.

3.5 HARDWARE

A.
B.

D.

Carefully remove all hardware and restore to fully operable condition.

Painted hardware shall be carefully stripped of paint, using non-abrasive means; use of
approved chemical paint strippers is allowable.

Polish non-ferrous hardware. Avoid harsh wheel buffing that could wear away intricate
decoration. Protect polished non-ferrous hardware with two coats of clear, high gloss lacquer,
applied by spraying.

Reinstall hardware using original fasteners. Where new fasteners are required, match original.

3.6 DELIVERY AND INSTALLATION

A.

B.

Deliver new fabricated elements to site without damage. Replace any elements that are
incorrectly sized for proper reinstallation.

Install all repaired doors and related elements plumb, level, and true, to fit existing work without
warp or rack.

3.7 ADJUSTING AND CLEANING

A. Adjust doors and hardware to provide smooth, balanced and weathertight operation.
B. Upon completion of the work, clean and touch-up, as required, all painted surfaces, using
approved method. Present the restored door in fully operational condition.
END OF SECTION 081400
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SECTION 085200 - WOOD WINDOWS
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specification sections apply to the work of this Section.

1.2 RELATED SECTIONS
A. Section 064000 - Architectural Woodwork.
B. Section 079000 - Sealants.
C. Section 081400 — Wood Doors.
D. Section 088000 - Glazing.
E. Section 099000 — Painting and Coating.
1.3 REFERENCES

A. "Architectural Woodwork Quality Standards" as published by the Architectural Woodwork
Institute, latest edition.

1.4 DESCRIPTION OF WORK

A. This Section describes the methods for restoring existing wood window frames, sashes and
related historic components where remaining, and of fabricating and installing new wood
windows frames, sashes and related components, consisting of operable double-hung and fixed
sashes with true divided lights.

B. The restoration of windows consists of providing all labor, materials, equipment and services
necessary to complete all work related to the fabrication of missing sash, frames, and
components, repair and painting and glazing of all windows.

C. Preserve the inherent quality and detailing of the window units including the individual
components.

D. Enhance the self-preserving quality of each window unit in order to ensure continued smooth
operation and to enable subsequent maintenance on a scheduled basis.

E. Wood window fabrication includes providing all labor, materials, equipment, and services
necessary to complete all work related to matching the detail and profile of the original historic
windows, including the demolition of non-historic windows and the fabrication of new
windows (sashes, jambs and components), glazing, priming, and painting.

1.5 SCOPE OF WORK

A. Extent of restoration work is as indicated on the Drawings, as specified herein, and as required
by authorities and conditions for satisfactory completion of the work.

B. The work of this Section includes, but is not necessarily limited to:
1. Hand prepare (sand, scrape) surfaces of existing wood windows, including sill, sash, frame,
mullions, and stops.
2.  Remove non-historical window components.
3. Reglaze windows (Section 088000 Glazing).
4. Provide full perimeter weatherstripping for all operable windows.
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5. Provide and install new window units and components, and replace missing or severely
damaged elements, and consolidate wood components if necessary, as described in
Window Schedule.

6. Clean, adjust, and lubricate all movable parts and provide missing hardware to ensure full
operation of each window.

1.6 SUBMITTALS
A. See Section 013300 - Submittals, for submittal procedures.

B. Product Data: Provide manufacturer's technical information, including Material Safety Data
Sheets (MSDS), where applicable, for the following materials:
1. Weatherstripping
2. Resin Glue
3. Epoxy Consolidants
4. Hardware

C. Shop Drawings: Submit for all new components to be fabricated, including full-size details of
all dutchman repairs and of joints between new and existing members.

D. Samples:
1. 12" samples of profiles of all replacement wood members.
2. All repair and consolidation material.
3. Replacement hardware, submit for each type required.

E. Miscellaneous:
1. Submit written or graphic proposal verifying the specific locations where dutchman and
epoxy consolidation will be employed.

1.7 QUALITY ASSURANCE

A. The Contractor for the work of this Section shall possess specific knowledge and experience in
the field of wood window repair and restoration, and shall have been engaged in the practice of
wood restoration on historic structured for a minimum of five (5) years.

B. General: Comply with applicable requirements of the ANSI/NWMA "L.S.1 Series," and with
AWI requirements for "Premium" grade materials and workmanship.

1.8 ENVIRONMENTAL REQUIREMENTS

A. Temporary Protection: Contractor shall provide adequate temporary protection from the
weather for the interior of the building during window restoration work. Contractor shall
protect all interior materials and surfaces from the weather. All window openings on the first
level shall be equipped with adequate temporary protecting from intrusion during the period
that window sashes in those locations are being restored

1.9 FIELD MEASUREMENTS:

A. Contractor is responsible for field measuring ALL dimensions. Verify dimensions on Drawings
with dimensions at Project site. Notify Architect of conditions differing from those indicated
on the Drawings.

PART 2 PRODUCTS
2.1 GENERAL

A. Wood members to be replaced are described in the Window Schedule.
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B.

Where new wood is required, it shall be grade as specified below (as defined by AWI), kiln-
dried to a moisture content of 6 to 12 percent at the time of fabrication, and shall be free from
shakes, large or loose knots, and other imperfections that might impair its strength, durability,
or appearance. Slight defects such as small, sound knots that do not materially affect its
strength will be permitted, but only for application where wood is not exposed to view.

2.2 MATERIALS

A. Replacement Wood: Salvaged wood to match existing in species and cut; American Mahogany,
Northern White Pine or White Oak, clear heartwood, quarter sawn vertical grain.
1. Species: Match existing wood species, grain and color.
2. Grade: Custom.
3. Plywood for temporary protection: A-C plywood with exterior glue.
B. Fasteners
1. Fasteners shall comply with the National Woodwork Manufacturer's Association, Inc.
requirements for fabrication, with manufacturer's recommendations and with standard
industry practice.
a.  Only hot-dip galvanized or nonferrous nails and screws shall be used for fabrication
and installation of wood window components.
b.  Brass screws shall be used for hardware and accessory installation.
C. Sash Weights
1. Original sash weights shall be reused wherever possible.
a. Replacement sash weights, salvaged or new selected to match the original:
1) Architectural Iron Company, Milford, Pennsylvania.
2) Barry Supply Company, New York, NY
3) Hern Iron Works, Coeur d’Alene, ID
2. Sash chain: Solid bronze sash chain to match size of original pulley.
a. SRS Hardware, Providence RI
b. Wm A. Kilian Hardware Company, Philadelphia PA
c. Phelps Company, Hinsdale, NH
D. Hardware
1. Reuse existing historical hardware.
2. The Window Schedule describes sash latches to be provided and installed by Contractor.
a. Re-use model of existing sash latch identified by Architect as earliest type.
b. Replacement hardware to be salvaged hardware to match original.
E. Weatherstripping
1.  Weatherstripping for double hung windows shall be WS10 or WS11 for sashes at head and
sill, WS32, WS34, or WS36 at meeting rails, and WS86 at jambs.
2. Resource Conservation Technology, Inc., Baltimore, Maryland, or approved equal.
F. Lubricants
1. For jamb rails: Paraffin Wax or Microcrystalline Wax
2. For hardware and pulleys: white graphite.
G. Wood Filler & Dutchman Repairs
1. General: Epoxy resins for consolidation of decayed wood shall be used without thickeners
of fillers (unless otherwise in the manufacturer's written instructions), to allow for thorough
saturation into wood.
2. Two-part compound for filling voids and cracks, and for minor wood restorations of 27
cubic inches or less: Liquid wood and WoodEpox, as manufactured by Abatron, Inc.,
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H.

H.

Gilberts IL; West Systems as manufactured by Gougion Brothers Inc., Bay City MI; or

equal approved by submittal.

a. Epoxy consolidant and filler must be compatible, of the same system, and produced by
the same manufacturer.

Wood Consolidant
1. Raw linseed oil shall be used to bind unsound wood and all open-end grain. Mix by
volume:

a. Raw Linseed oil 85%
b. Turpentine 15%
c. Varnish, amounts vary for project needs and Architect’s approval

Glue for Dutchman Repairs
1. Epoxy Resin Glue: Use a less viscous version of the epoxy resin that is being used for the
consolidation of deteriorated wood.

2.3 FINISHES

A. Comply with requirements of Section 099000 — Painting and Coating.
PART 3 EXECUTION
3.1 INSPECTION

A.

Examine areas and conditions under which the work of this Section is to be completed. Notify
Architect immediately of conditions detrimental to proper and timely completion of the work of
this Section.

3.2 DISASSEMBLY, HAND PREPARATION, AND REINSTALLATION

A.

B.

L.

Carefully remove existing wood stops, moldings, and sash. Remove all sash weights, locks,
pulleys, and other hardware.

Remove existing glass and glazing compound or glazing bars from sashes.

Clean wood elements in good condition of dirt, scrape loose or deteriorated paint, fill, sand, and
prime. Clean and remove all paint from hardware. Restore pulleys to function.

Deteriorated elements scheduled for restoration shall be restored by means of epoxy
consolidation applied to unpainted wood, followed by epoxy filler, both installed in strict
accordance with the manufacturer's printed instructions.

All open end grain to be dipped in consolidant.
Joints will not be glued or repaired in any way that results in the joints being permanently fixed.

Reglaze sash with linseed oil glazing compound. Glass will be set into the glass rabbit on a bed
of glazing compound, held in place with appropriate glazing points. Glazing points will be set
so that the bead of glazing will completely cover them. The exterior will be glazed in one
continuous bead around the window.

Install weatherstripping. Reinstall all removed wood elements except those scheduled for
replacement. The sahses should fit so that they hand squarely in the opening. Meeting rails
should line up and close tight when sash lock is engaged.

Lubricate pulleys and runners. Install all refurbished or new hardware.

3.3 SECURITY AND PROTECTION
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A. Install temporary plywood panels over openings where sash has been removed to provide
security and protection from the elements.

3.4 FABRICATION OF NEW REPLACEMENT ELEMENTS

A. All elements scheduled to be new shall be fabricated and installed by skilled workmen in
accordance with best trade practices.
1. Joints shall be properly fitted. Adjoining surfaces in the same plane shall be flush.
2. Use mitered or coped joints for molded members.
3. All nailing shall be in accordance with commercial standards CS190-59 and CS204-09.
4. Dutchman shall be in close contact throughout.

B. Fasteners, unless originally exposed, shall be concealed. Where surface fastening is required
and approved by Architect, it shall be by means of countersunk screws or bolts with screw head
concealed with wood plugs. Finishing nails, where required, shall be well set and filled.

3.5 HARDWARE
A. Carefully remove all hardware and restore to fully operable condition.

B. Painted hardware shall be carefully stripped of paint, using non-abrasive means; use of
approved chemical paint strippers is allowable.

C. Polish non-ferrous hardware. Avoid harsh wheel buffing that could wear away intricate
decoration. Protect polished non-ferrous hardware with two coats of clear, high gloss lacquer,
applied by spraying.

D. Reinstall hardware using original fasteners. Where new fasteners are required, match original.
E. Sash weights shall be reinstalled with new sash chains. Check and adjust weights.
F. Lubricate hardware, pulleys, and sash runners.
3.6 GLASS AND GLAZING
A. Refer to Section 088000 - Glazing.
B. Install glazing in shop.
3.07 PAINT AND STAIN

A. General: Comply with requirements of Section 099000 — Painting and Coating.
1. Back prime all window elements, except sides of window sash that glide on sash runners,
and sash runners.
2. Paint and stain all windows, as scheduled. Do not allow paint build-up in sash runners that
might impede smooth operation of reinstalled sash.

3.8 DELIVERY AND INSTALLATION

A. Deliver new fabricated elements to site without damage. Replace any elements that are
incorrectly sized for proper reinstallation.

B. Install all repaired windows and related elements plumb, level, and true, to fit existing work
without warp or rack.

3.9 ADJUSTMENTS AND CLEANING
A. Adjust all operating sashes and hardware to provide smooth, weathertight operation.

B. Remove and replace glass that is broken, chipped, cracked, abraded, or damaged during
construction period, including natural causes, accidents, and vandalism.
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C. Wash glass on both faces not more than four (4) days prior to scheduled Inspection for
Substantial Completion. Comply with glass manufacturer's recommendations for final cleaning.

3.10 CLEAN-UP

A. Upon completion of the work, clean all glass and painted surfaces, and touch-up any marred
surfaces, using approved method. Present the windows in fully operational condition.

END OF SECTION 085200
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SECTION 088000 - GLAZING
PART 1 GENERAL
1.1 SECTION INCLUDES
A. Clear glass glazing for wood windows.
1.2 RELATED SECTIONS
A. Section 085200 - Wood Windows
1.3 SUBMITTALS
A. See Section 013300 - Submittals, for submittal procedures.

B. Product Data:
1. Glass for windows.
2. Glazing compound.

D. Samples: Submit two samples 6 x 6 inch in size of glass units.

E. Mock up:

1. Provide one (1) completed window unit of each type as a mock-up, that upon approval
shall serve as the established standard for the balance of the work. Maintain the mock-ups
in an undisturbed condition through Substantial Completion (may be employed in the
work).

F. Certify that glass and glazing products meet or exceed specified requirements.
1.4 QUALITY STANDARDS

A. Reference standard: FGMA Glazing Manual as published by the Flat Glass Manufacturers
Association, latest edition.

B. Single-Source Responsibility for Glass and glazing accessories: Obtain glass and glazing
accessories from one source.

1.5 DELIVERY, STORAGE AND HANDLING

A. Protect glazing materials in compliance with manufacturer's directions and as needed to prevent
damage to glass and glazing materials from condensation, temperature changes, direct exposure
to sun, or other causes.

1.6 JOB CONDITIONS
A. Contractor shall provide weather protection for the building during the installation of glazing.

B. Environmental Conditions: Do not proceed with glazing when ambient and substrate
temperature conditions are outside the limits permitted by glazing material manufacturer or
when glazing substrates are wet from rain, frost, condensation, or other causes.

PART 2 PRODUCTS
2.1 GLASS

A. Clear Glass: Float glass complying with Federal Specifications DD-G-451. Glass shall be Type
I, quality Q3, matching existing in thickness and visual characteristics, "Light Restoration
Glass," as manufactured by Bendheim Co., Inc., New York, NY, or approved equal.

2.2  GLAZING COMPOUND
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A. Stiff, linseed oil glazing compound. By submittal.
2.3  GLASS ACCESSORIES

A. Glazing points shall be galvanized steel.
PART 3 EXECUTION
3.1 GENERAL

A. Contractor shall take all necessary field measurements prior to the fabrication and installation of
the work and shall assume complete responsibility for accuracy of same.

B. Watertight and airtight installation of each piece of glass is required. Each installation must
withstand normal temperature changes, wind loading, impact loading (for operation outdoors)
without failure of any kind, including loss or breakage of glass, failure of sealants to remain
watertight and airtight, deterioration of glazing materials and other defects in the work.

C. Protect glass from edge damage at all times during handling and installation.

D. Comply with combined recommendations of glass manufacturer and manufacturer of other
materials used in glazing, except where more stringent requirements are shown or specified.

E. Comply with "Glazing Manual" by Flat Glass Marketing Association, except where indicated
otherwise.

F. Inspect each piece of glass immediately before installation, and eliminate any which have
observable edge damage and/or face imperfections.

3.2 GLASS INSTALLATION
A. Schedule installation of glass to follow application of primer and intermediate paint coats.
B. Back-bed all glass using approved glazing compound.

C. Install face glazing and tool to match existing profile and to provide a substantial wash away
from the glass.

D. Clean and trim excess glazing materials from the glass and stops or frames promptly after
installation, and eliminate stains and discoloration.

3.3 CURE, CLEANING AND PROTECTION

A. Cure glazing compound in compliance with manufacturer's instructions to obtain high early
bond strength, internal cohesive strength and surface durability.

B. Clean all glazing, frame and adjacent building surfaces at commencement of final installation,
using only techniques and materials approved by submittal. Touch-up all surfaces following
installation.

C. Maintain glass in a clean condition during construction so that it will not be damaged by
corrosive action and will not contribute (by wash-off) to deterioration of glazing materials and
other work.

D. Wash and polish glass on both faces not more than four (4) days prior to the Inspection for
Substantial Completion of work in each area. Comply with glass manufacturer's
recommendations.

END OF SECTION 088000
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SECTION 096490 - WOOD FLOORING RESTORATION
PART 1 GENERAL
1.1  RELATED SECTIONS

A. Drawings, schedules, and general provisions of the Contract, including General and
Supplementary Conditions, and Division 1 Specification sections, apply to this Section.

1.2 SCOPE OF WORK

A. The work of this Section is as indicated on the Drawings, as specified herein, and as required
by authorities, standards, and conditions for satisfactory completion of the work.

B. The work of this Section includes, but it not limited to, the following:
1. Replace missing or damaged wood flooring to match adjacent.
2. Strip, prepare, and refinish new and existing wood flooring.

1.3 RELATED WORK DESCRIBED ELSEWHERE
A. Section 064000 - Architectural Woodwork.
B. Section 099000 — Painting and Coating.

1.4 SUBMITTALS

A. Inaccordance with Section 013300 - Submittals, submit the following:
1. Product Data: Manufacturer's technical information, including MSDS, where applicable,
for each type of product and process specified in this Section and incorporated into items of
architectural woodwork during fabrication, finishing, and installation.

B. Samples:
1. Replacement floor board to match existing sound finish floor board, one of each type
2. Screens and/or sandpapers.
3. Stain, wood seal, finish and wax in original sealed containers.
4. Mock up of stain and finish samples for final selection, on areas of existing flooring

1.5 QUALITY ASSURANCE

A. Installer Qualifications
1. Contractor shall assign for the work of this Section only skilled workers who are
thoroughly trained in restoring interior architectural woodwork and can demonstrate five
(5) years successful experience in installing architectural woodwork items similar in type
and quality to those required for this project.

B. Referenced Standard
1. Applicable requirements of "Architectural Woodwork Quality Standards", latest edition,
published by the Architectural Woodwork Institute (AWI), except as otherwise indicated.

1.6 DELIVERY, STORAGE, AND PROTECTION
A. Deliver stain and coating to project site in original, sealed containers.
1.7 PROJECT CONDITIONS

A. Environmental Conditions
1. Obtain and comply with stain and coating manufacturer's instructions for preparation of
flooring to receive finish.
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PART 2 PRODUCTS
2.1 WOOD

A. Where new wood is required, it shall be of grade specified below (as defined by AWI), kiln-
dried to a moisture content of 6% to 12% at the time of fabrication, and shall be clear, free from
shakes, knots, and all other imperfections that might impair its strength, durability, or
appearance.

B. Grade: Custom.
2.2 SCREENS AND SANDPAPERS

A. By submittal. Provide series of sandpapers as required for successive passes from medium to
fine grits.

2.3 FINISHES
A. General: Refer to Section 099000-Painting & Coating, for stain and application requirements.

B. Oiled based spar varnish clear satin finish as manufactured by Cabot, Newburyport, MA
product #18042, Varathane, Vernon Hills, IL, product #266322 Epifanes, Thomaston, ME,
Rubbed Effect Varnish

PART 3 EXECUTION
3.1 REMOVAL OF EXISTING FINISHES AND PREPARATION OF SUBSTRATE

A. Hand sand existing flooring to retain appearance of wear and use. Remove existing finish and
prepare flooring to receive new finish.

B. Sand new flooring and repaired areas, as required to bring down flush with existing floor.
C. Screen to remove loose finish.
D. Clean and dry surface thoroughly removing all dirt ad dust.

3.2 APPLICTION OF STAIN AND FINISH

A. Provide Architect with samples of test stain and finish for approval before proceeding with
work.

B. In accordance with Section 099000 — Painting and Coating, apply two coats of approved oil-
based penetrating stain according to Manufacturer's instructions.
1. Allow sufficient drying time between stain coats and between staining and application of
finish coats.

C. Apply 3-4 coats of spar finish in accordance with Manufacturer's instructions.
3.3 PROTECTION & CLEANING

A. Provide final protection and maintain conditions that ensure refinished flooring is not damaged
through Substantial Completion. Clean prior to Inspection for Substantial Completion.

END OF SECTION 096490
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SECTION 099000 - PAINTING AND COATING
PART 1 GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specification sections apply to the work of this Section.

1.2 RELATED SECTIONS

Section 055000 — Metal Fabrications.
Section 064000 — Architectural Woodwork.
Section 073100 — Shingles and Shakes.
Section 076000 — Flashing and Sheet Metal.
Section 081400 — Wood Doors.

Section 085200 — Wood Windows.

@ =™ @m o aw >

Section 096490 — Wood Flooring Restoration.
1.3 DESCRIPTION OF WORK

A. "Paint" as used herein means all coating system materials including primers, enamels,
emulsions, varnishes, sealers and fillers, and other applied materials whether used as prime,
intermediate, or finish coats.

1.4 SCOPE OF WORK

A. Extent of painting work is as specified herein and as required by authorities and conditions for
proper completion of the work.

B. The work of this Section includes, but is not necessarily limited to:

1. Preparation and painting of interior metal items with high performance coating, including:
custom cast iron support brackets for wood benches, ticket window grate, cast iron
chimney clean-out, convector covers.

2. Preparation and painting of new and existing exterior woodwork, including: exterior faces
of wood windows and doors, wood gutter elements, new wood shingles at end gables.

3. Clean charred surfaces and blistered finishes from all interior woodwork.

4. Preparation, stain and varnish of new and existing interior woodwork, including: beaded
board walls and ceilings, doors, windows, frames, sashes, casings, benches.

5. Paint new cast iron downspout boots with high performance coating.

6. Incidental painting and finishing at areas disturbed in the course of the work, as necessary
to restore to original condition and to match adjacent surfaces.

1.5 SUBMITTALS

A. Inaccordance with Section 013300, submit the following:

1. Product Data: Provide manufacturer's technical information, including Material Safety
Data Sheets (MSDS), paint label analysis and application instructions for each material
proposed for use.

2. Samples: Submit three (3) samples, 6 x 6 inch (152 x 152 mm) in size, illustrating color
and gloss.

1.6 DELIVERY, STORAGE, AND PROTECTION
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A.

C.

D.

Deliver materials to project site in original, new and unopened containers bearing the
manufacturer's name and label, including the following information.

1. Name or title of material.

Fed. Spec. number, if applicable.

Manufacturer's stock number and date of manufacture.

Manufacturer's name.

Contents, by volume, of major pigment and vehicle constituents.

Thinning instructions.

Application instructions.

Color name and number.

NN R WD

Store paint and paint materials only in space assigned for that purpose, and appropriate for the
safe storage of combustible or flammable materials. Comply with all applicable regulations of
governmental authorities having jurisdiction.

Store used paint materials, including brushes, rollers, rags, cloths, tarps, cans and other waste in
receptacles with tight covers, designed specifically for that use.

Remove used paint materials from the site daily, and dispose of in accordance with all
applicable Environmental Safety regulations.

1.7 PROJECT CONDITIONS

A.

Apply paints only when temperature of surfaces to be painted and the ambient air temperatures
are between 50° Fahrenheit (10°C) and 90° Fahrenheit (32°C), unless otherwise specifically
permitted by paint manufacturer's printed instructions.

Do not apply paint when relative humidity exceeds 85% or to damp or wet surfaces.

Provide "Wet Paint" signs as required to protect newly-painted surfaces, and site occupants and
visitors.

PART 2 PRODUCTS
2.1 GENERAL

A.

C.

Paint content and formulation shall conform to VOC regulations, and all current codes,
requirements and standards of the DEP, DEC, EPA, OSHA, ANSI and all other local, state, and
federal authorities having jurisdiction.

Paint System: Whenever possible, provide a total coating system as specified, using the
products of one manufacturer from prime through finish coats, which are compatible with one
another and with the substrate.

Thinners: Use only thinners approved by paint manufacturer, and use only within recommended
limits.

2.2 COLORS AND FINISHES

A.

Colors and Finishes, where not otherwise specified, shall be selected by the Architect.

1. Colors selected may not be limited to those found on the manufacturer's standard color
charts.

2. Pigments shall be pure, non-fading, and appropriate for substances and services indicated.

2.3 MANUFACTURERS & PAINT SYSTEMS

A.

Manufacturers: Subject to compliance with requirements, provide products as manufactured by:
1. Paint:
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a. Regal Select Exterior High Build, Low Lustre; Regal Select Interior, Matte,
Benjamin Moore & Co., Montvale NJ
b. Fine Paints of Europe, Woodstock VT
c. Accolade Exterior, Eggshell, Accolade Interior Premium, Satin, Pratt & Lambert,
Buffalo NY
2. Stain:
a. The Thompson-Minwax Co., Upper Saddle River NJ.
b. Fine Paints of Europe, Woodstock VT
c. Cabot, Newburyport MA
3.  Varnish: Oil based spar varnish clear satin finish
a. Cabot, Newburyport MA
b. Varathan, Vernon Hills IL
c. Epifanes, Thomaston ME
4. High performance coating for galvanized and cast iron elements:
a. Tnemec Series 66 HI Build Epoxoline., Kansas City MO
b. Ultra Spec HP DTM, Semi Gloss, Benjamin Moore & Co, Montvale NJ
c.  Pro Industrial DTM, Sherwin Williams, Cleveland OH

B. Subject to compliance with requirements, provide the following paint systems or equal by listed
manufacturer:
1. Exterior painted wood surfaces:
a. Primer: 1 coat (2 coats for bare wood)
b. Intermediate: 1 coat
c. Finish: 1 coat
2. Interior stained and varnished woodwork:
a.  Stain, color to match existing woodwork.
b. Varnish undercoat: Varnish, High Gloss
c. Varnish intermediate coat: Varnish, High Gloss
d. Varnish finish coat: Varnish, Silk
3. Exterior and interior painted metal:
a. Primer: 1 coat
b. Intermediate: 1 coat
c. Finish: 1 coat
4. Exterior and interior painted metal:
a. Primer: 1 coat
b. Intermediate: 1 coat
c. Finish: 1 coat

2.4 TOOLS, BRUSHES AND ACCESSORIES

A. Provide quality tools, brushes, rollers, and other accessory products that are comparable to the
quality of the surfaces treated and material being applied, and in accordance with the
manufacturer's written recommendations. Inferior grade or inappropriate tools, brushes, rollers
and accessory products will not be allowed for use in the completion of the work of this
Contract.

PART 3 EXECUTION
3.1 INSPECTION

A. Contractor shall examine areas and conditions under which painting work is to be completed.
Notify the Architect immediately of conditions detrimental to proper and timely completion of
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work. Do not proceed with the work of this Section until unsatisfactory conditions have been
corrected.

3.2 SURFACE PREPARATION

A.

B.

General: Perform all preparation, cleaning and paint removal procedures in strict accordance
with each respective manufacturer's instructions, and as herein specified.

Clean surfaces to be painted before applying paint or surface treatments. Remove oil and grease
prior to mechanical cleaning. Schedule cleaning and paint operations in such a way to ensure
that one process is not contaminated by the other due to conflicts of proximity, sequencing, or
the like.

Remove all dirt, rust, scale, grease, moisture, scuffed surfaces, and other conditions detrimental
to the formulation of a durable paint film.

Preparation of pre-painted Wooden Elements Scheduled to be Repainted:

1. Hand scrape surfaces to remove loose paint, using approved scrapers. Note: It is not
necessary, or desirable, to remove existing paint that is still well-adhered to the substrate.

2. Feather, by sanding, all edges and uneven surfaces resulting from scraping.

3. Spot prime bare wood.

3.3 PAINT PREPARATION

A.
B.

Mix and prepare painting materials in accordance with manufacturer's directions.

Store materials not in actual use in tightly covered containers. Maintain containers used in
storage, mixing, and application of paint in a clean condition, free of foreign materials and
residue.

Stir materials before application to produce a mixture of uniform density, and stir as required
during application. Do not stir surface film into material. Remove film and, if necessary, strain
material before using.

3.4 APPLICATION

A.

General: Apply paint in strict accordance with manufacturer's written instructions. Use

applicators and techniques best suited for substrate and type of materials being applied.

1. Immediately following the application of any one coat, Contractor shall notify the
Architect that such coat is ready for inspection.

Minimum Coating Thickness: Apply materials at not less than manufacturer's recommended
spreading rate, to establish a total dry film thickness as indicated or, if not indicated, as
recommended by the paint manufacturer.

Scheduling Painting: Apply scheduled first coat to surfaces that have been cleaned, pretreated or
otherwise prepared for painting as soon as practicable after preparation.

Allow sufficient time between successive coats to permit proper drying. do not apply
subsequent coat until undercoat of paint has dried to a point that it feels firm, and does not
deform or feel sticky under moderate thumb pressure. Application of the subsequent coat shall
not cause lifting or loss of adhesion of the undercoat.

Apply additional coats when undercoats, stains, or other conditions show through final coat of
paint, until paint film is of uniform finish, color and appearance except where decorative
painting has been specified. Ensure that unusual and special surface surface conditions,

04.02.18

PAINTING AND COATING 099000-4

©2018 Walter Sedovic Architects ISSUED FOR BID



TOWN OF YORKTOWN RESTORATION OF YORKTOWN HEIGHTS RAILROAD STATION

including edges, corners, creases, welds, and exposed fasteners receive a dry film thickness
equivalent to that of flat surfaces.

Completed Work: Provide an opaque, smooth surface of uniform finish, color, appearance and
coverage that matches approved samples. Cloudiness, spotting, holidays, laps, brush marks,
runs, sags, ropiness or other surface imperfections will not be acceptable.

3.5 CLEANING

A.

B.

Daily, throughout the progress of work, remove from the site all discarded paint materials,
rubbish, cans, rags, and related paint materials.

Upon completion of painting work, clean and touch-up all paint-spattered or marred surfaces,
using approved method. Do not damage finished surfaces during cleaning process.

3.6 PAINT COLOR SCHEDULE

A. The Paint Color Schedule is included on the Drawings.
B. General: Paint Color Schedule is based on Moor-O-Matic III Color System, by Benjamin Moore
Co., Inc. unless otherwise indicated. Conversion to other approved manufacturer's color system
is the responsibility of the Contractor. Converted colors shall be accurate matches to those
specified or selected by Architect.
END OF SECTION 099000
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SECTION 224000 - PLUMBING FIXTURES

PART 1 GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

1.7

RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specifications sections apply to the work of this Section.

SECTION INCLUDES

A. Extent of plumbing work is as specified herein, and as required by authorities and conditions for
satisfactory completion of the work.

B. The work of this Section includes, but is not necessarily limited to:
1. Removals and disposal of plumbing fixtures and associated equipment.
2. Inspect and repair existing supply, waste and vent lines, and prepare for connection of new
plumbing fixtures.

RELATED SECTIONS
A. Section 061000 - Rough Carpentry.
REFERENCES

A. ASME A112.6.1M - Supports for Off-the-Floor Plumbing Fixtures for Public Use; The
American Society of Mechanical Engineers; 1997 (Reaffirmed 2002).

B. ASME A112.18.1 - Plumbing Fixture Fittings; The American Society of Mechanical Engineers;
2003.

SUBMITTALS
A. Section 013300 - Administrative Requirements: Procedures for submittals.

B. Product Data: Provide catalog illustrations of fixtures, sizes, rough-in dimensions, utility sizes,
trim, and finishes.

C. Manufacturer's Instructions: Indicate installation methods and procedures.

D. Warranty: Submit manufacturer warranty and ensure forms have been completed in Owner's
name and registered with manufacturer.

REGULATORY REQUIREMENTS

A. Products Requiring Electrical Connection: Listed and classified by Underwriters Laboratories
Inc., as suitable for the purpose specified and indicated.

B. Comply with applicable codes, ordinances and requirements of authorities having jurisdiction,
including National Electrical and Plumbing Codes.

DELIVERY, STORAGE, AND PROTECTION
A. Accept fixtures on site in factory packaging. Inspect for damage.

B. Protect installed fixtures from damage by securing areas and by leaving factory packaging in
place to protect fixtures and prevent use.

PART 2 PRODUCTS
PLUMBING FIXTURE SCHEDULE IS INCLUDED ON THE DRAWINGS.
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PART 3 EXECUTION
3.1 PREPARATION

A. Rough-in fixture piping connections in accordance with minimum sizes indicated in fixture
rough-in schedule for particular fixtures.

3.2 INSTALLATION

A. Install components level and plumb.

B. Install and secure fixtures in place with wall supports and bolts.
3.3 ADJUSTING

A. Adjust stops or valves for intended water flow rate to fixtures without splashing, noise, or
overflow.

3.4 CLEANING AND PROTECTION

A. Clean plumbing fixtures and equipment.

END OF SECTION 224000
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SECTION 26000 - ELECTRICAL
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, and Division 1 Specifications sections apply to the work of this Section.

1.2 DESCRIPTION OF WORK

A. "Electrical" as used herein means all forms of equipment, wiring, fixtures, switches, receptacles
and their accessories for the purpose of supplying power and illumination.

1.3 SCOPE OF WORK

A.  Extent of electrical work is as specified herein, and as required by authorities and conditions
for satisfactory completion of the work.

B.  The work of this Section includes, but is not necessarily limited to:
1. Removal and disposal of wiring and equipment not specifically scheduled to remain.
2. Inspect, verify serviceability, and make minor repairs to existing electrical service, panel
and wiring.
Provide convenience, GFI and dedicated outlets as indicated on the drawings.
Provide new electric baseboard radiant heat and wall thermostats.
Provide building exhaust fan.
Provide new exterior and interior lighting fixtures, control switches, and programmable
7-day timer as indicated on the drawings.

14  RELATED SECTIONS

SNk w

A. Section 264100 — Lightning Protection.
1.5 SUBMITTALS

A. General: In accordance with Section 01 3300, the following submittals are required:
1.  Product Data for each product specified in this section or on the drawings.
2. Product Certificates that verify UL Listing for applicable products.

1.6 QUALITY ASSURANCE

A. Comply with applicable codes, ordinances and requirements of authorities having jurisdiction
and National Electrical Code.

1.7 PRODUCT DELIVERY, STORAGE AND HANDLING

A. Deliver materials to job site in original, new and unopened containers bearing the
manufacturer's name and label, including the following information:
1. Name or title of material.
2. Fed. Spec. number, if applicable.
3. Manufacturer's stock number and date of manufacture.
4. Manufacturer's name and installation instructions.

PART 2 - PRODUCTS

2.1  BASE BOARD RADIANT HEAT & THERMOSTATS
2.2 BUILDING EXHAUST FAN

2.3 LIGHT FIXTURES
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A. Provide salvaged or replica lighting fixtures to match historic photographs, as indicated in the
Drawings.

24  SWITCHES AND WALL PLATES
A. Push button lighting control switches, with dimmer, as available from Rejuvenation Lighting.
B. Wall plates for switches and outlets: dark oiled bronze.

PART 3 - EXECUTION

3.1 INSPECTION

A. Contractor shall examine areas and conditions under which work is to be completed. Notify
the Architect immediately of conditions detrimental to proper and timely completion of work.
Do not proceed with the work of this Section until unsatisfactory conditions have been
corrected.

B. Modify, relocate and extend existing service to accommodate new work.

C. Coordinate location of fire protection and security alarm systems to avoid interference with
location of designated lighting fixture locations.

D. Do not cut structural elements without prior written approval

3.2 INSTALLATION
A. General: Comply with manufacturer’s instructions and recommendations.
B. Conceal all conduit.

C. Install light switches and controls at uniform height above finished floor. General locations
of switches and controls are indicated on the plans; review all locations with the Architect
prior to installation.

D. Gang-mount multiple switching locations.

E. Test all systems for proper operation.

F. Indicate circuits in electrical panels with neatly typed labels.

G. Instruct Owner’s personnel in proper operation of systems.
3.3 CLEANUP

A. Throughout the progress of work, remove from the site all discarded materials, rubbish, and
related materials used in installation.

B. Upon completion of electrical work, clean and touch-up all marred surfaces, using approved
method. Do not damage finished surfaces during cleaning process.

END OF SECTION 260000
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